

City of Rialto  
 Bid Results for Project Resource Drive Reconstruction, 26086 (26-008)  
 Issued on 10/29/2025  
 Bid Due on December 04, 2025 2:00 PM (PST)  
 Exported on 12/04/2025

Estimated Bid Value **\$ 3,000,000.00**

Section/Bidder	Bid Amount
Bid Schedule	
Vance Corporation	\$1,422,870.00
Hardy & Harper, Inc	\$1,744,000.00
Onyx Paving Company, Inc.	\$1,828,000.00
All American Asphalt	\$1,848,669.00
Roadway Engineering & Construction Corp.	\$1,877,347.00
Calmex Engineering, Inc.	\$1,896,544.00
Romero General Construction Corp.	\$2,235,903.00
LCR Earthwork & Engineering	\$2,322,045.00
MDB General Engineering, Inc	\$2,495,535.00
Leonida Builders Inc	\$2,863,136.00
Superior Paving Company Inc. DBA United Paving	\$2,888,425.82

Line Totals (Unit Price \* Quantity)

Item Number	Section	Description	Unit of Measure	Quantity	Bidder										
					Vance Corporation	Hardy & Harper, Inc.	Onyx Paving Company, Inc.	All American Asphalt	Roadway Engineering & Construction Corp	Calmex Engineering, Inc.	Romero General Construction Corp.	LCR Earthwork & Engineering	MDB General Engineering, Inc.	Leonida Builders Inc.	Superior Paving Company Inc. DBA United Paving Co.
1	Bid Schedule	Mobilization	LS	1	\$40,417.00	\$41,150.00	\$82,000.00	\$85,000.00	\$150,000.00	\$35,270.00	\$65,000.00	\$170,000.00	\$50,000.00	\$263,000.00	\$70,933.00
2	Bid Schedule	Water Pollution Control	LS	1	\$4,500.00	\$10,925.00	\$11,000.00	\$300.00	\$20,000.00	\$6,896.00	\$5,000.00	\$8,500.00	\$40,000.00	\$65,000.00	\$25,333.00
3	Bid Schedule	Temporary Traffic Control	LS	1	\$25,000.00	\$117,250.00	\$242,000.00	\$175,000.00	\$40,000.00	\$183,192.00	\$116,000.50	\$150,000.00	\$130,000.00	\$90,000.00	\$68,333.00
4	Bid Schedule	Construction Surveying	LS	1	\$15,850.00	\$14,600.00	\$22,000.00	\$15,000.00	\$23,500.00	\$15,224.00	\$6,600.00	\$25,000.00	\$20,000.00	\$60,000.00	\$27,253.00
5	Bid Schedule	Remove 12" Existing AC And/Or Native Material	CY	3640	\$127,400.00	\$283,920.00	\$265,720.00	\$320,320.00	\$353,080.00	\$353,080.00	\$400,400.00	\$546,000.00	\$345,800.00	\$32,760.00	\$697,278.40
6	Bid Schedule	Grind 2" Existing Asphalt Concrete	SF	2740	\$2,740.00	\$4,110.00	\$15,207.00	\$3,014.00	\$10,412.00	\$5,480.00	\$12,330.00	\$6,850.00	\$16,440.00	\$27,400.00	\$32,003.20
7	Bid Schedule	Remove Existing Sidewalk	SF	56	\$728.00	\$4,760.00	\$336.00	\$1,120.00	\$840.00	\$3,584.00	\$560.00	\$840.00	\$3,360.00	\$1,456.00	\$1,599.92
8	Bid Schedule	Remove and Reconstruct Existing Curb Ramp	EA	2	\$16,250.00	\$30,000.00	\$22,000.00	\$40,000.00	\$14,000.00	\$31,114.00	\$17,000.00	\$17,000.00	\$24,000.00	\$46,000.00	\$22,667.00
9	Bid Schedule	Construct Hot Mix Asphalt (HMA) Type A	TON	7405	\$829,360.00	\$770,120.00	\$821,955.00	\$903,410.00	\$962,650.00	\$881,195.00	\$1,147,775.00	\$962,650.00	\$1,318,090.00	\$1,843,845.00	\$1,583,855.45
10	Bid Schedule	Construct CRCP	CY	255	\$187,425.00	\$367,200.00	\$226,440.00	\$178,500.00	\$204,000.00	\$290,190.00	\$280,500.00	\$306,000.00	\$382,500.00	\$280,000.00	\$232,001.55
11	Bid Schedule	Construct Sidewalk	SF	6785	\$135,700.00	\$61,065.00	\$74,635.00	\$88,205.00	\$61,065.00	\$54,280.00	\$145,877.50	\$88,205.00	\$115,345.00	\$203,550.00	\$85,355.30
12	Bid Schedule	Traffic Striping, Signage, and Markings	LS	1	\$7,500.00	\$8,900.00	\$14,707.00	\$8,800.00	\$7,800.00	\$7,039.00	\$8,860.00	\$11,000.00	\$20,000.00	\$28,000.00	\$11,813.00
13	Bid Schedule	Field Orders	LS	1	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
Subtotal					\$1,422,870.00	\$1,744,000.00	\$1,828,000.00	\$1,848,669.00	\$1,877,347.00	\$1,896,544.00	\$2,235,903.00	\$2,322,045.00	\$2,495,535.00	\$2,863,136.00	\$2,888,425.82
Total					\$1,422,870.00	\$1,744,000.00	\$1,828,000.00	\$1,848,669.00	\$1,877,347.00	\$1,896,544.00	\$2,235,903.00	\$2,322,045.00	\$2,495,535.00	\$2,863,136.00	\$2,888,425.82