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FINAL CONSTRUCTION WORK AUTHORIZATION 
Project Title: 
 

WA – Water Meter Replacements, Year 5 
 
 
Approved By Rialto City Council/Rialto Utility Authority: 
 

November 14, 2017 
 
Amended By Rialto City Council/Rialto Utility Authority: 
 

N/A 
 
 
Amendment Issued on Behalf of Rialto Utility Authority by: 
 
 
By: ____________________________________________________________   
 
Name & Title:  Thomas J. Crowley, P.E., Utilities Manager  
 
Date: ____________________________________________________________ 
 
 
Received by: 
  
Rialto Water Services, LLC 
 
 
By: ____________________________________________________________ 
 
Name & Title:  Rolf Ohlemutz, Rialto Water Services General Manager 
 
Date: ___________________________________________________________ 
 
 
Approval by Rialto Utility Authority of Conceptual Design Report: 
 
Approved on: _____N/A_____________________________________________ 
 
 
Approval by Rialto Utility Authority of Substantial Complete Design: 
 
Approved on: ____N/A_______________________________________________ 
 
 
Attachments: 

 Attachment 1 – Commercial Meter List & Map 
 Attachment 2 - Final Cost Sheet 
 Attachment 3 – Schedule 
 Attachment 4 – Insurance documents 
 



WA Yr.5 Water Meters 

FINAL CONSTRUCTION WORK AUTHORIZATION 

Project 

WA Water Meter Replacement – Year 5 

Scope of Work 

See Attachment 1 – Replace 155 existing commercial meters of varying sizes with new water 
meters with capability for adding AMI/AMR technology. The 155 meters include (1) 8” meter, 
(9) 4” meters, (17) 3” meters, (30) 2” meters, (13) 1 ½” meters, (26) 1” meters, and (59) ¾” 
meters.  

Cost Estimate 

See Attachment 2 – Final Cost Sheet in the amount of $300,000. 

Schedule 

See Attachment 3 – Veolia expects to complete 155 commercial meter replacements by 1st 
quarter 2018, contingent on the FCWA approval before December 31, 2017. 
 
Insurance and Bonding Requirement 
 
See Attachment 4 – Insurance documents. 
 
Acceptance Testing 
 
Acceptance testing is provided by City inspection.  
 
Major Assumptions 
 
None. 
 
Other Provisions 
 
Upon completion of construction, provide a Notice of Completion and information required for 
GASB 34.  
 
Employment Impact 
 
Veolia anticipates about 1240 hours of employee labor and contractor labor will be expended for 
this project, the investment of $300,000 for Project WA Year 5 will not be creating any new jobs 
to the market; however, it will keep the current workforce employed. 
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ATTACHMENT 1 – 155 Commercial Meter List for Year 5 & Map 

 

 

 

 

 

 

 

 

 

 

 

 

 



Count Address
1 210 N BEECHWOOD
2 1110 W MERRILL
3 451 S LILAC
4 1050 S LILAC
5 199 N PALM
6 1036 S RIVERSIDE
7 975 N MERIDIAN
8 830 N LILAC
9 160 S EUCALYPTUS

10 1060 W ETIWANDA
11 1025 S RIVERSIDE
12 200 W SAN BERNARDINO
13 1108 S RIVERSIDE
14 1471 S RIVERSIDE
15 310 E MERRILL
16 1150 N WILLOW
17 701 N QUINCE
18 1031 S CACTUS
19 700 N DRIFTWOOD
20 470 E ETIWANDA
21 100 S CEDAR
22 552 W FOOTHILL C
23 774 E ETIWANDA
24 302 W MERRILL
25 802 E JACKSON
26 278 W BASELINE
27 219 N EUCALYPTUS
28 250 W FOOTHILL #P-2
29 565 S RIVERSIDE
30 461-483 W BASELINE
31 655 W FOOTHILL
32 850 E FOOTHILL
33 1123 S CACTUS
34 775 E FOOTHILL
35 545 W BLOOMINGTON
36 2400 E BASELINE
37 101 S LINDEN
38 602 W MANZANITA
39 515 S RIVERSIDE
40 750 E RIALTO
41 529 W MESA
42 1033 N CACTUS
43 1032 N LILAC
44 185 N EUCALYPTUS
45 1424 W FOOTHILL G
46 1464 W MERRILL
47 202 W FOOTHILL 06
48 445 W FOOTHILL
49 986 W LORRAINE
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50 579 S RIVERSIDE
51 339 N SYCAMORE
52 450 S CACTUS
53 349 N LILAC
54 448 N EUCALYPTUS
55 150 W BASELINE #B
56 1364 W RIALTO
57 750 E RIALTO
58 1081 N LILAC
59 159 E JAMES 189
60 1364 W RIALTO
61 1230 W DURST
62 866 W WOODCREST
63 275 W BLOOMINGTON
64 946 W LORRAINE
65 127 W VALLEY
66 925 S RIVERSIDE
67 773 W FOOTHILL
68 1062 S RIVERSIDE LAND1
69 1166 S RIVERSIDE
70 841 N CACTUS
71 1451 W FOOTHILL
72 16 HYDRANT
73 785 W RIALTO
74 710 S VERDE
75 213 N GLENWOOD
76 207 N SPRUCE
77 320 E FOOTHILL
78 298 N SPRUCE
79 231 N PALM
80 456 S DATE
81 220 N GLENWOOD
82 343 W RAMONA -59
83 157 E SOUTH
84 655 W FOOTHILL
85 1310 W BASELINE
86 1087 W BLOOMINGTON
87 444 N EUCALYPTUS
88 216 E BASELINE
89 834 S WILLOW
90 1031 S CACTUS
91 443 W FROMER
92 436 W ORCHARD
93 422 N EUCALYPTUS
94 605 E MESA
95 195 E VALLEY
96 1040 N ACACIA
97 287 E JACKSON
98 1270 W FOOTHILL
99 394 W ORCHARD

100 151 W BASELINE
101 263 W JACKSON
102 496 W RAMONA 498



103 237 W JACKSON 43
104 201 N ORANGE 203
105 165 S SPRUCE
106 945 W FOOTHILL
107 125 W VICTORIA
108 1096 W MADRONA
109 404 E VAN KOEVERING
110 775 S ACACIA
111 291 W BASELINE
112 175 W MERRILL
113 428 W ALRU
114 1021 N YUCCA
115 302 N RIVERSIDE
116 563 S BENJAMIN 567
117 787 W BLOOMINGTON
118 1027 S LILAC
119 224 W MERRILL
120 858 S VERDE
121 380 W JACKSON
122 429 W BLOOMINGTON
123 1007 N DATE
124 150 W BASELINE #A
125 1014 W LORRAINE
126 1041 W SHAMROCK
127 127 W VALLEY
128 1040 N TERRACE
129 762 S VERDE
130 443 W ALRU
131 283 N GLENWOOD
132 132 E FOOTHILL
133 1020 N IRIS
134 1410 W FOOTHILL
135 1019 N IRIS
136 1058 N VERDE
137 109 N ORANGE
138 841 S ORANGE
139 630 S OLIVE
140 425 E FOOTHILL
141 794 S VERDE
142 761 N LINDEN
143 1073 N CLIFFORD
144 780 N ASPEN
145 407 W VODDEN
146 650 S VERDE
147 452 W ORCHARD
148 626 S VERDE
149 441 W GRANT
150 662 S VERDE
151 918 E FOOTHILL
152 422 W RAMONA 428
153 522 W FIRST
154 1328 W WABASH
155 1022 N YUCCA
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ATTACHMENT 2 – Final Cost Sheet 

 

 

 

 

 

 

 

 

 

 

 

 

 



Description Cost ($)

Total material cost (Meters, miscellaneous materials and 

equipment)

233,862

Labor cost for installation of meters (Union, full prevailing wage) 49,600

Cost for truck @ $50/day 5,000

Subtotal for 155 commercial meter replacement only 288,462

4% OM Project Management Fee 11,538
Cost for replacement of 155 Commercial meters 300,000

Total FCWA Year 5 for 155 Commercial meters 300,000

Note:

FCWA for 155 Commercial Meter Replacements 
Project WA - Year 5

 Project will be complete in 1st quarter 2018. 
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ATTACHMENT 3 – Schedule 

 

Veolia expects to complete 155 commercial meter replacements by 1st Quarter 2018, contingent 
on the FCWA approval by December 31, 2017. 
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ATTACHMENT 4 – Insurance documents 
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