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CITY OF RIALTO

NOTICE INVITING BIDS

CASA GRANDE TRAFFIC CALMING PLAN
CITY PROJECT NO. 190809
REQUEST FOR BID NO. 20-002

N-1  NOTICE IS HEREBY GIVEN that sealed bids for the Casa Grande Traffic Calming Plan,
City Project No. 190809, will be received by the City Clerk of the City of Rialto, California, until 3:00
P.M. on September 12, 2019, at which time they will be opened and read aloud. The Engineer’s
estimate for this project is between $100,000 and $130,000.

N-2 DESCRIPTION OF THE WORK: The Work comprises the furnishing of all materials,
equipment, tools, labor and incidentals as required by the Specifications, and Contract Documents
for the installation of a new pavement striping & signage on Casa Grande Drive between Mango
Avenue and Locust Avenue.

The Work shall be diligently prosecuted to completion before the expiration of: 20 working days.

N-3 AWARD OF CONTRACT:

(a) The City reserves the right after opening bids to reject any or all bids, to waive any informality
(non-responsiveness) in a bid, or to make award to the lowest responsive, responsible bidder, and
reject all other bids, as it may best serve the interest of the City. If there are multiple and/or
alternative Bid Schedules, Bidders are required to bid on all Bid Schedules.

(b) As a condition of award, the successful bidder will be required to submit payment and
performance bonds and insurance.

N-4 BID SECURITY: each bid shall be accompanied by a certified or cashier's check or Bid
Bond in the amount of 10 percent of the total bid price payable to the City of Rialto.

N-5 BIDS TO REMAIN OPEN: The Bidder shall guarantee the Total Bid Price for a period of 90
calendar days from the date of bid opening.

N-6 CONTRACTOR'S LICENSE CLASSIFICATION: The Contractor shall possess a valid
Class A Contractor license at the time of submitting bids.

N-7 CALIFORNIA WAGE RATE REQUIREMENTS: Pursuant to Division 2, Part 7, Chapter 1
of the Labor Code of the State of California (including sections 1771 and 1773.2), the City has
obtained from the Department of Industrial Relations of the State of California the general
prevailing rate of per diem wages, and the general prevailing rate of holiday and overtime work
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in the locality in which the public work is to be performed for each craft, classification or type of
workers needed to perform the Work, and they are on file in the office of the Public Works
Director located at 335 W. Rialto Avenue., Rialto, CA 92376. The Contractor to whom the
Contract is awarded, and its subcontractors, shall pay to all workers in the performance of the
Work not less than the prevailing rate of wages needed to execute the contract. Copies of
schedules of prevailing wage rates may be obtained on the California Department of Industrial
Relations website at www.dir.ca.gov/dIsr/DPreWageDetermination.htm.

N-8 RETAINAGE FROM PAYMENTS: The Contractor may elect to receive 100 percent of
payments due under the Contract Documents from time to time, without retention of any portion of
the payment by the City, by depositing securities of equivalent value with the City in accordance
with the provisions of Section 22300 of the Public Contract Code.

N-9 APPRENTICESHIP PROGRAM: Attention is directed to §§ 1777.5, 1777.6 and 1777.7 of
the California Labor Code and Title 8, California Administrative code, Section 200 et seq.to ensure
compliance and complete understanding of the law regarding apprentices.

N-10 DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) COMPLIANCE: This project is a
public work and is subject to compliance monitoring and enforcement by the Department of
Industrial Relations (DIR). In bidding on this work, it shall be the Bidder's sole responsibility to
evaluate and include the cost of complying with all labor compliance requirements under this
contract and applicable law in its bid.

N-11 REGISTRATION WITH THE DEPARTMENT OF INDUSTRIAL RELATIONS: Pursuant to
Labor Code sections 1725.5, 1771.1, and SB 854, Public Works Contractor Registration Program,
all contractors and subcontractors who bid or work on Public Works projects must be registered
with, and pay an annual fee to, the State Department of Industrial Relations (DIR), subject to the
limited exceptions set forth in Labor Code Section 1771.1(a) (regarding the submission of a bid as
authorized by Business & Professions Code Section 7029.1 or Public Contract Code Section
10164 or 20103.5), provided that contractors and subcontractors subject to such exceptions shall
be registered with the DIR at the time the contract is awarded. No bid will be accepted, except as
provided above, nor any contract entered into, without proof of the contractor’s and subcontractors’
current registration with the Department of Industrial Relations to perform public work. If awarded
a contract, the Bidder and its subcontractor, of any tier, shall maintain active registration with the
Department of Industrial Relations for the duration of the Project.

N-12 OBTAINING OR INSPECTING CONTRACT DOCUMENTS:

(a) Contract Documents may be inspected without charge at the City of Rialto Public Works
Department, 335 W. Rialto Avenue., Rialto, CA 92376.

(b) A digital copy of said Contract Documents (saved in PDF format) are available free of charge
by clicking the Bid Opportunities portal at the following PlanetBids.com website:

https://www.planetbids.com/portal/portal.cfm?CompanylD=28159

(c) Obtaining Bid Documents and registration as a Bidder: If you are interested in submitting a bid,
Bidders shall register directly at the Planetbids.com website. Bidders must be registered with
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the Planetbids.com website to submit a Bid; failure to register shall be cause to find a Bid
non-responsive.

(d) Bidders shall obtain any Bid Documents from the City of Rialto via the Planetbids.com website.
The Bid Forms in the Bid Documents shall be used to submit a bid.

(e) All questions about the meaning or intent of the Bid Documents are to be directed to the City
Engineer. Questions shall be submitted electronically via the Q&A tab of the Project found at
the Planetbids.com website under the Bid Opportunities portal. Questions must be submitted
electronically at least 5 working days prior to bid opening. Questions submitted within 3 working
days of bid opening may not be accepted.

N-13 MANDATORY PRE-BID MEETING

The City has elected to schedule a non-mandatory pre-bid meeting for the project. This non-
mandatory meeting is scheduled for August 27, 2019, starting at 9:30 am sharp, and will take
place at Public Works Department Large Conference Room located at 335 W. Rialto Avenue,
Rialto, CA 92376. All prime contractors who wish to bid on the project are encouraged to attend
the non-mandatory pre-bid meeting. The meeting will provide an opportunity for City staff to, per
the advertised plans and specifications, describe the project and answer any contractor questions.

The City will take under advisement any questions not readily able to be described or answered
per the advertised plans and specifications, and may, at its sole discretion, choose to or not to,
issue an addendum covering the question.

N-14 ADDRESS AND MARKING OF BIDS: The envelope enclosing the Bid shall be sealed and
addressed to the City of Rialto, and shall be delivered or mailed to the Office of the City Clerk,
290 W. Rialto Ave., Rialto, CA 92376. The envelope shall be plainly marked in the upper left hand
corner with the name and address of the Bidder and shall bear the words "Bid For.." followed by
the title of the Project and the date and hour of opening Bids. The certified or cashier's check or Bid
Bond shall be enclosed in the same envelope with the Bid.

By Date
Hector Gonzalez, P.E.
Principal Civil Engineer
City of Rialto
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CITY OF RIALTO
INSTRUCTIONS TO BIDDERS

1. DEFINED TERMS - Terms used in these Instructions to Bidders and the Notice
Inviting Bids and not defined herein shall have the meanings assigned to them in the
General and Special Provisions. The term "Bidder" shall mean one who submits a Bid
directly to the City, as distinct from a sub-bidder, who submits a Bid to a Bidder. The term
"Engineer" shall be as defined in the Special Provisions.

2. COMPETENCY OF BIDDERS - In selecting the lowest responsive, responsible
Bidder, consideration will be given not only to the financial standing of the Bidder, but also
to the general competency of the Bidder for the performance of the Work covered by the
Bid. To this end, each Bid shall be supported by a statement of the Bidder's experience as
of recent date on the form entitled "Bidder's General Information," included in these Special
Provisions. Except as otherwise provided under Public Contract Code §20103.5, no Bid
for the Work will be accepted from a contractor who does not hold a valid contractor's
license in the State of California for the classifications named in the Notice Inviting Bids at
the time of award.

3. DISQUALIFICATION OF BIDDERS - More than one Bid from an individual, firm,
partnership, corporation, or association under the same or different names will not be
considered. If the City believes that any Bidder is interested in more than one Bid for the
Work contemplated, all Bids in which such Bidder is interested will be rejected. If the City
believes that collusion exists among the Bidders, all Bids will be rejected.

4, BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND THE SITE -

a) It is the responsibility of each Bidder before submitting a Bid to examine the
Contract Documents thoroughly; visit the site to become familiar with local conditions that
may affect cost, progress, or performance of the Work; consider federal, state, and local
laws and regulations that may affect cost, progress, or performance of the Work; study and
carefully correlate the Bidder's observations with the Contract Documents; and notify the
Engineer of all conflicts, errors, or discrepancies noted in the Contract Documents.

(b) Reference is made to the Special Provisions for identification of those reports of
explorations and tests of subsurface conditions at the site which may have been utilized by
the Engineer in the preparation of the Contract Documents. However, such reports are
NOT a part of the Contract Documents. The interpretation of such technical data, including
any interpolation or extrapolation thereof, together with non-technical data, interpretations,
and opinions contained therein or the completeness thereof is the responsibility of the
Bidder.

(c) Copies of such reports and drawings will be made available for inspection by the
City to any Bidder upon request. Those reports and drawings are NOT part of the Contract
Documents, but any technical data contained therein upon which the Bidder is entitled to
rely is limited to that set forth in the Special Provisions.

(d) Subject to the provisions of Section 4215 of the California Government Code,
information and data reflected in the Contract Documents with respect to underground
utilities at or contiguous to the site is based upon information and data furnished to the City
and the Engineer by the owners of such underground utilities or others, and the City does

CASA GRANDE TRAFFIC CALMING PLAN INSTRUCTIONS TO
PROJECT NO. 190809 BIDDERS - PAGE 1
AUGUST 2019



not assume responsibility for the accuracy or completeness thereof unless it is expressly
provided otherwise in the Special Provisions.

(e) Provisions concerning responsibilities for the adequacy of data furnished to
prospective Bidders on subsurface conditions, underground utilities and other physical
conditions, and possible changes in the Contract Documents due to differing conditions
appear in the Standard Specifications and Special Provisions.

(f) Before submitting a Bid, each Bidder must, at Bidder's own expense, make or
obtain any additional examinations and investigations which pertain to the physical
conditions (surface, subsurface, and underground utilities) at or contiguous to the site or
otherwise which may affect cost, progress, or performance of the Work and which the
Bidder deems necessary to determine its Bid for performing the Work in accordance with
the time, price, and other terms and conditions of the Contract Documents.

(9) Where feasible, upon request in advance, the City will provide each Bidder
access to the site to conduct such investigations and tests as each Bidder deems
necessary for submittal of a Bid. The Bidder shall fill all exploration and test holes made
by the Bidder and shall repair damage, clean up, and restore the site to its former condition
upon completion of such exploration.

(h) The lands upon which the Work is to be performed, the rights-of-way and
easements for access thereto, and other lands designated for use by the Contractor in
performing the Work are identified in the Contract Documents. All additional lands and
access thereto required for temporary construction facilities or storage of materials and
equipment are to be provided by the Contractor. Easement for permanent structures or
permanent changes in existing structures will be obtained and paid for by the City unless
otherwise provided in the Contract Documents.

(i) The submittal of a Bid will constitute an incontrovertible representation by the
Bidder that the Bidder has complied with every requirement of this Article; that without
exception the Bid is premised upon performing the Work required by the Contract
Documents and such means, methods, techniques, sequences, or procedures of
construction as may be indicated in or required by the Contract Documents; and that the
Contract Documents are sufficient in scope and detail to indicate and convey understanding
of all the terms and conditions for performance of the Work.

5. INTERPRETATIONS - All questions about the meaning or intent of the Contract
Documents are to be directed to the Engineer. Interpretations or clarifications considered
necessary by the Engineer in response to such questions will be resolved by the issuance
of Addenda mailed or delivered to all parties recorded by the Engineer or the City as having
received the Contract Documents. Questions received less than 3 working days prior to
the date of opening Bids may not be answered. Only questions that have been resolved
by formal written Addenda will be binding. Oral and other interpretations or clarifications
will be without legal or contractual effect.

6. BID SECURITY, BONDS, AND INSURANCE - Each Bid shall be accompanied by
a certified or cashier's check or approved Bid Bond in the amount stated in the Notice
Inviting Bids. Said check or bond shall be made payable to the City and shall be given as
a guarantee that the Bidder, if awarded the Work, will enter into an Agreement with the City
CASA GRANDE TRAFFIC CALMING PLAN INSTRUCTIONS TO
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and will furnish the necessary insurance certificates, Payment Bond, and Performance
Bond. Each of said bonds and insurance certificates shall be in the amounts stated in the
Standard Specifications or Special Provisions. In case of refusal or failure of the successful
Bidder to enter into said Agreement, the check or Bid Bond, as the case may be, shall be
forfeited to the City. If the Bidder elects to furnish a Bid Bond as its security, the Bidder
shall use the Bid Bond form included within these Special Provisions, or one conforming
substantially to it in form.

7. RETURN OF BID SECURITY - Within 14 days after award of the Contract, the City
will return all bid securities accompanying such of the Bids that are not considered in
making the award. All other Bid securities will be held until the Agreement has been finally
executed. They will then be returned to the respective Bidders whose Bids they
accompany.

8. BID FORM - The Bid shall be made on the Bid Schedule sheets included with the
Bid Documents. Unless otherwise provided in the Notice Inviting Bids, in the event there is
more than one Bid Schedule, the Bidder shall Bid on all individual Bid Schedules. All bid
items shall be properly filled out. Where so indicated in the Bid Documents, Bid price shall
be shown in words and figures, and in the event of any conflict between the words and
figures, the words shall govern. The envelope enclosing the sealed bids shall be plainly
marked in the upper left-hand corner with the name and address of the Bidder and shall
bear the words "DO NOT OPEN IN REGULAR MAIL—THIS IS A SEALED BID FOR,"
followed by the title of the Contract Documents for the Work, the name of the "CITY OF
RIALTO," the address where the bids are to be delivered or mailed to, and the date and
hour of opening of bids. The Bid Security shall be enclosed in the same envelope with the
Bid.

9. SUBMITTAL OF BIDS - The Bids shall be delivered by the time and to the place
stipulated in the Notice Inviting Bids. It is the Bidder's sole responsibility to see that its Bid
is received in proper time. Bids will not be accepted after the appointed time for opening
of bids, no matter what the reason.

10. DISCREPANCIES IN BIDS - In the event that there is more than one Bid Item in the
Bid Schedule, the Bidder shall furnish a price for all Bid Items in the schedule, and failure
to do so will render the Bid as non-responsive and may cause its rejection. In the event
that there are unit price Bid ltems in a Bid Schedule and the "amount" indicated for a unit
price Bid Item does not equal the product of the unit price and quantity listed, the unit price
shall govern and the amount will be corrected accordingly, and the Contractor shall be
bound by such correction, subject to the provisions of Section 5100 et seq. of the California
Public Contract Code. In the event that there is more than one Bid Item in a Bid Schedule
and the total indicated for the schedule does not agree with the sum of prices Bid on the
individual items, the prices bid on the individual items shall govern and the total for the
schedule will be corrected accordingly, and the Contractor shall be bound by said
correction, subject to the provisions of Section 5100 et seq. of the California Public Contract
Code.

11. QUANTITIES OF WORK -

(a) The quantities of work or material stated in unit price items of the Bid are supplied
only to give an indication of the general scope of the Work; the City does not expressly or
by implication agree that the actual amount of work or material will correspond therewith.
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(b) In the event of an increase or decrease in a bid item quantity of a unit price
contract, the total amount of work actually done or materials or equipment furnished shall
be paid for according to the unit prices established for such work under the Contract
Documents; provided, that on unit price contracts, increases of more than 25 percent,
decreases of more than 25 percent, and eliminated items shall be adjusted as provided in
Section 3 of the Standard Specifications and Special Provisions.

12. WITHDRAWAL OF BID - The Bid may be withdrawn by the Bidder by means of a
written request, signed by the Bidder or its properly authorized representative. Such written
request must be delivered to the place stipulated in the Notice Inviting Bids prior to the
scheduled closing time for receipt of Bids.

13. MODIFICATIONS AND UNAUTHORIZED ALTERNATIVE BIDS - Unauthorized
conditions, limitations, or provisos attached to the Bid will render it informal and may cause
its rejection as being non-responsive. The completed Bid forms shall be without
interlineation, alterations, or erasures. Alternative Bids will not be considered unless
expressly called for in the Notice Inviting Bids. Oral, FAX, telegraphic, or telephone Bids
or modifications will not be considered.

14. LIQUIDATED DAMAGES - Provisions for liquidated damages, if any, shall be as
set forth in the Agreement and the provisions of the Special Provisions.

15. SUBSTITUTE OR "OR-EQUAL"™ ITEMS - The procedure for submittal of any
application for a substitute or “or-equal” item by the Contractor and consideration by the
Engineer is set forth in Section 4 of the Standard Specifications and Special Provisions.

16. AWARD OF CONTRACT - Award of Contract, if it is awarded, will be based
primarily on the lowest overall cost to the City, and will be made to a responsive, responsible
Bidder whose Bid complies with all the requirements prescribed. Unless otherwise
specified, any such award will be made within the period stated in the Notice Inviting Bids
that the Bids are to remain open, unless extended by mutual agreement of the bidders.
Unless otherwise indicated, a single award will not be made for less than all the Bid Items
of an individual Bid Schedule. In the event the Work is contained in more than one Bid
Schedule, the City may award schedules individually or in combination. In the case of 2 or
more Bid Schedules which are alternative to each other, only one of such alternative
schedules may be awarded.

17. EXECUTION OF AGREEMENT - The Bidder to whom award is made shall execute
a written Agreement with the City on the form of agreement provided, shall secure all
insurance, and shall furnish all certificates and bonds required by the Contract Documents
within 7 calendar days after receipt of the Agreement forms from the City. Failure or
refusal to enter into an Agreement as herein provided or to conform to any of the stipulated
requirements in connection therewith shall be just cause for an annulment of the award and
forfeiture of the Bid Security. If the lowest responsive, responsible bidder refuses or fails
to execute the Agreement, the City may award the Contract to the second lowest
responsive, responsible Bidder. If the second lowest responsive, responsible Bidder
refuses or fails to execute the Agreement, the City may award the Contract to the third
lowest responsive, responsible Bidder. On the failure or refusal of such second or third
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lowest Bidder to execute the Agreement, each such bidder's Bid Securities shall be likewise
forfeited to the City.

18. WORKER'S COMPENSATION REQUIREMENT - The Bidder should be aware that
in accordance with laws of the State of California, the Bidder will, if awarded the Contract,
be required to secure the payment of compensation to its employees and execute the
Worker's Compensation Certification.

19. GUARANTEE - The Contractor shall guarantee the Work against defective material
or workmanship for a period of one (1) year from the date of completion of the contract.
Damages due to acts of God or from sabotage and/or vandalism are specifically exempted
from the guarantee.

When defective material and/or workmanship are discovered which require repairs to be
made under this guarantee, all such work shall be done by the Contractor at his own
expense within five (5) days after written notice of such defects has been given to him by
the City. Should the Contractor fail to repair such defective material or workmanship within
five (5) days thereafter, the City of Rialto may cause the necessary repairs to be made and
charge the Contractor with the actual cost of all labor and material required. Any repair
work performed as herein specified shall be done under the provisions of the original
contract specifications.

The Contractor shall arrange to have his faithful performance bond guaranteed for twenty-
five percent (25%) of the total bid price to be held for a period of one (1) year after the date
of completion of the contract and acceptance by the City Council to cover his guarantee as
set forth herein.

20. DIVERSITY BUSINESS STATEMENT - The City of Rialto encourages the
maximum participation on this contract by small businesses, Veteran-Owned Small
Businesses (VOSB), Service-Disabled Veteran-Owned Small Businesses (SDVOSBC),
HUB Zone Small Businesses, Small Disadvantaged Businesses (SDB/DBE), and Women-
Owned Small Businesses (WOSB). It is the policy of the City of Rialto, to conduct business
with these businesses whenever possible to the maximum extent that is feasible.

The City of Rialto shall, within the limits of State statutes and regulations, pursue the award
of a fair share of all contracts with minority businesses and shall encourage and assist
minority businesses in the methods of conducting business with the City of Rialto. The
Contractor shall, to the greatest extent possible, solicit work from subcontractors and
purchase materials from vendors for the Work of this contract to further the City’s policy of
ensuring maximum participation from diverse businesses identified herein.

21. CONTRACTOR REGISTRATION REQUIREMENTS

Bid Proposal and Contract Award Prohibited. Under California Labor Code Section
1771.1, as amended by Senate Bill (SB) 854 (2014), unless registered with the State of
California Department of Industrial Relations (DIR), a_contractor may not bid, nor be
listed as a subcontractor, for any bid proposal submitted for public works projects on or
after March 1, 2015. Similarly, a public entity cannot award a public works contract to a
non-registered contractor, effective April 1, 2015.

CASA GRANDE TRAFFIC CALMING PLAN INSTRUCTIONS TO
PROJECT NO. 190809 BIDDERS - PAGE 5
AUGUST 2019



Contract and Project Reporting Requirements Imposed Upon Public Entities. SB 854
requires that bid invitations and public works contracts specify that a project is subject to
compliance monitoring and enforcement by the DIR, that contractors and subcontractors
must register in order to submit a bid and be awarded a contract.

The City of Rialto may only award public works projects to contractors and subcontractors
that comply with the new Public Works Contractor Registration Law (SB 854). More
information is available at the following links:

http://www.dir.ca.gov/Public-Works/PublicWorks.html

http://www.dir.ca.gov/Public-Works/PublicWorksSB854.html

Contractors doing public works must register and meet requirements using the online
application before bidding on public works contracts in California. The application also
provides agencies that administer public works programs with a searchable database of
qualified contractors.

A bid submitted by a Contractor who is not appropriately registered with the state of
California will be found non-responsive.

22. CITY OF RIALTO BUSINESS LICENSE REQUIRMENT - The Bidder should be
aware that in accordance with City of Rialto business license requirements, the Bidder will,
if awarded the Contract, be required to obtain a Contractors’ Business License from the
City of Rialto at the cost predetermined by the contract award amount. For more
information and license fee schedules please visit the City’s website at:
http://yourrialto.com/city-hall/departments/development-services-department/business-
licensing-division/business-license-rate-code-descriptions/

Please note: Contractors who have a City Contract and/or whose business is located in the
City of Rialto are taxed under the Professional Services rate.

- END OF INSTRUCTIONS TO BIDDERS -
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BID DOCUMENTS

Only the following listed documents, identified in the lower right corner as "Bid
Forms" shall be fully executed and submitted with the Bid at the time of opening of
Bids.

Bid (Proposal)

Bid Schedules

List of Subcontractors

Non-collusion Declaration

Non-Discrimination Certification

Bid Bond (Bid Security Form)

Bidder's General Information

Disclosures required by Persons or Entities Contracting with the City of
Rialto

Failure of a Bidder to fully execute and submit all of the listed documents with the

Bid will render a Bid as non-responsive and subject to rejection.
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BID PROPOSAL

BID TO: CITY OF RIALTO, CALIFORNIA

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement
with the City in the form included in the Contract Documents (as defined in Article 4 of the
Agreement) to perform the Work as specified or indicated in said Contract Documents entitled:

CASA GRANDE TRAFFIC CALMING PLAN

Bidder accepts all of the terms and conditions of the Contract Documents, including without
limitation those in the Notice Inviting Bids and the Instructions to Bidders dealing with the
disposition of the Bid Security.

This Bid will remain open for the period stated in the Notice Inviting Bids, unless otherwise required
by law. Bidder will enter into an Agreement within the time and in the manner required in the
Instructions to Bidders, and will furnish the insurance certificates, Payment Bond, Performance
Bond, and all Permits required by the Contract Documents.

Bidder has examined copies of all the Contract Documents, including the following Addenda
(receipt of which is hereby acknowledged):

Number Date
Number Date
Number Date
Number Date
Number Date
Number Date

Bidder has familiarized itself with the nature and extent of the Contract Documents, the Work, the
site, the locality where the Work is to be performed, the legal requirements (federal, state, and
local laws, ordinances, rules, and regulations), and the conditions affecting cost, progress, or
performance of the Work, and has made such independent investigations as Bidder deems
necessary.

In conformance with the current statutory requirements of California Labor Code Section 1860, et
seq., the undersigned confirms the following as its certification:

| am aware of the provisions of Section 3700 of the Labor Code, which require every
employer to be insured against liability for worker's compensation, or to undertake self-
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insurance in accordance with the provisions, before commencing the performance of the
Work of this Contract.

To all the foregoing, and including all Bid Schedule(s), List of Subcontractors, Non-collusion
Declaration, Bidder's General Information, and Bid Bond contained in these Bid Forms, said Bidder
further agrees to complete the Work required under the Contract Documents within the Contract
Time stipulated in said Contract Documents, and to accept in full payment therefor the Contract
Price based on the Lump Sum or Unit Bid Price(s) named in the aforementioned Bidding
Schedule(s).

Dated:

Bidder:

By:

(Signature)

Title:

CASA GRANDE TRAFFIC CALMING PLAN
PROJECT NO. 190809 BID PROPOSAL

AUGUST 2019 BID FORMS - PAGE 4



Schedule of Prices for the Construction of the:
CASA GRANDE TRAFFIC CALMING PLAN

BID SCHEDULE

I Total .
tem Description Estimated | Unit F‘>Jr ?c;te Amount
No. Quantity
1. MOBILIZATION 1 LS s
2. TRAFFIC CONTROL 1 LS s
3. PROJECT INFORMATION SIGN 1 EA
$
4. SIGNING & STRIPING INSTALLATION 1 LS
$
TOTAL OF ALL ITEMS OF BID SCHEDULE:
$
(Price in figures)
(Price
in words)
QUANTITIES OF WORK:

The quantities of work or material stated in the unit price items of the Bid Schedule are supplied only to
give an indication of the general scope of the Work. The City does not expressly nor by implication agree
that the actual amounts of work or material will correspond therewith, and reserves the right after award
to increase or decrease the quantity of any unit price bid item, by an amount up to 25 percent of increase
or decrease, without a change in the unit prices, and shall have the right to delete any bid item in its
entirety, and receive full credit in the amount shown in the Bid Schedules for the deleted item of Work.

SPECIAL NOTE: In the event of any “missing” bid items or scope of work not otherwise included or
identified in the Bid Schedule, but indicated or required by the Plans and Specifications, the Contractor
shall prosecute the work as required by the Plans and Specifications, and payment for any “missing” bid
items or scope of work shall be

CASA GRANDE TRAFFIC CALMING PLAN
PROJECT NO. 190809
AUGUST 2019
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INFORMATION REQUIRED OF BIDDER
LIST OF SUBCONTRACTORS

As required under Section 4100, et seq., of the Public Contract Code, the Bidder shall list below the name, business
address, California contractor license number, and public works contractor registration number (DIR number) of each
subcontractor who will perform Work under this Bid in an amount in excess of one-half of one percent of the prime
contractor's total bid Price, or $10,000.00, whichever is greater, and shall also list the portion of the Work which will
be done by such subcontractor. After the opening of Bids, no changes or substitutions will be allowed except as
otherwise provided by law. The listing of more than one subcontractor for each item of Work to be performed with the
words "and/or" will not be permitted. Failure to comply with this requirement will render the Bid as non-responsive and
may cause its rejection. Use additional pages if necessary.

Special Note: The Prime Contractor shall perform not less than 50% of the Work identified in this Bid. In the event
a Bidder lists subcontractors who will perform Work under this Bid in excess of 50% of the Work identified in this Bid,
the Bid shall be considered non-responsive.

Bidders shall list the total % of Work to be performed by the Prime Contractor here:
(Shall not be less than 50%)

Subcontractor’s Percent of Subcontractor’s
Work to be Performed CSLB License No. Total Contract Name and Address
and DIR No.

CASA GRANDE TRAFFIC CALMING PLAN
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NON-COLLUSION DECLARATION TO BE EXECUTED BY BIDDER
AND SUBMITTED WITH BID

The undersigned declares:
| am the of , the

(Title of Officer) (Firm/Company)
party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put
in a false or sham bid. The bidder has not directly or indirectly colluded, conspired,
connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from
bidding. The bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other
bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, to any corporation, partnership, company, association,
organization, bid depository, or to any member or agent thereof, to effectuate a collusive or
sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any other
entity, hereby represents that he or she has full power to execute, and does execute, this
declaration on behalf of the bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing
is true and correct and that this declaration is executed on
I at I
(Date) (City) (State)

Signature

CASA GRANDE TRAFFIC CALMING PLAN
PROJECT NO. 190809 NON-COLLUSION DECLARATION
AUGUST 2019 BID FORMS - PAGE 7



CERTIFICATION OF NON-DISCRIMINATION BY CONTRACTORS

As suppliers of goods or services to the City of Rialto, the firm listed below certifies that it does not
discriminate in its employment with regard to age/handicap, race, color, religion, sex, or national origin;
that it is in compliance with all federal, state, and local directives and executive orders regarding non-
discrimination in employment; and that it agrees to demonstrate positively and aggressively the
principle of equal employment opportunity in employment.

We agree specifically:

1. To establish or observe employment policies, which affirmatively promote opportunities for
minority persons at all job levels.

2. To communicate this policy to all persons concerned, including all company employees, outside
recruiting services, especially those serving minority communities, and to the minority
communities at large.

3. To take affirmative steps to hire minority employees within the company.

FIRM

NAME OF PERSON SIGNING

TITLE OF PERSON SIGNING

DATE

Please include any additional information available regarding equal opportunity employment programs
now in effect within your company.

CASA GRANDE TRAFFIC CALMING PLAN
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BID BOND
KNOW ALL MEN BY THESE PRESENTS,

That as Principal, and

as Surety,

are held and firmly bound unto the City of Rialto, California, hereinafter called the "City" in the sum of:

dollars

(not less than 10 percent of the total amount of the bid)
for the payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, said Principal has submitted a Bid to said City to perform the Work required under the Bid Schedule(s)
of the City's Contract Documents entitled:

CASA GRANDE TRAFFIC CALMING PLAN

NOW THEREFORE, if said Principal is awarded a Contract by said City, and within the time and in the manner
required in the "Notice Inviting Bids" and the "Instructions to Bidders" enters into a written Agreement on the Form
of Agreement included with said Contract Documents, furnishes the required Certificates of Insurance, and
furnishes the required Performance Bond and Payment Bond, then this obligation shall be null and void, otherwise
it shall remain in full force and effect. In the event suit is brought upon this Bond by said City, and City prevails,
said Surety shall pay all costs incurred by said City in such suit, including a reasonable attorney's fee to be fixed
by the court.

SIGNED AND SEALED, this day of , 2019.
EXECUTED FOR THE PRINCIPAL.: EXECUTED FOR THE SURETY:
By By
Signature Signature
(NOTARIZED) (NOTARIZED)
Print Name and Title: Print Name and Title:
By
Signature
(NOTARIZED)

Print Name and Title:

CASA GRANDE TRAFFIC CALMING PLAN
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BIDDER'S GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to complete all Items will cause
the Bid to be non-responsive and may cause its rejection.

1. BIDDER/CONTRACTOR'S Name and Street Address:

Telephone Number: ( )
Facsimile Number: ( )
E-Mail:

Tax Identification Number:

DIR Registration Number:

2. TYPE OF FIRM

Individual __ Partnership __ Corporation (State __ )
Minority Business Enterprise (MBE)

Women Business Enterprise (WBE)

Small Disadvantaged Business (SDB)

Veteran Owned Business

Disabled Veteran Owned Business

3a. CONTRACTOR'S LICENSE: Primary Classification

State License Number(s)

Supplemental License Classifications

3b.  Contractor’s Department of Industrial Relations (DIR)#

4. BUSINESS LICENSE: Yes No License No.:

5. Surety Company and Agent who will provide the required Bonds:
Name of Surety

Address
Surety Company
Telephone Numbers: Agent ( ) Surety ( )
CASA GRANDE TRAFFIC CALMING PLAN
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BIDDER'S GENERAL INFORMATION (Continued)
6. List the names and addresses of the principal members of the firm or names and

titles of the principal officers of the corporation or firm:

7. Number of years experience as a contractor in this specific type of construction work:
8. List at least three related projects completed to date:
a. Owner Address
Contact Class of Work
Phone Contract Amount
Project Date Completed
Contact Person Telephone number

Contact Person’s email address

b. Owner Address
Contact Class of Work
Phone Contract Amount
Project Date Completed
Contact Person Telephone number

Contact Person’s email address

C. Owner Address
Contact Class of Work
Phone Contract Amount
Project Date Completed
Contact Person Telephone number

Contact Person’s email address

9. Name of Project Manager/Superintendent:

10.  Name(s) of person(s) who inspected job site:

CASA GRANDE TRAFFIC CALMING PLAN
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CITY OF RIALTO
DISCLOSURES REQUIRED BY PERSONS OR ENTITIES
CONTRACTING WITH THE CITY OF RIALTO

Pursuant to Rialto Municipal Code section 2.48.145, all persons or business entities
supplying any goods or services to the City of Rialto shall disclose whether such person
or entity is related to any officer or employee of the City by blood or marriage within the
third degree which would subject such officer or employee to the prohibition of California
Government Sections 87100 et. seq., Fair Political Practices Commission Regulation
Section 18702, or Government Code Section 1090.

By submitting this proposal, or supplying any goods or services to the City, the
undersigned hereby attests under penalty of perjury, personally or on behalf of the entity
submitting this proposal or supplying any goods or services to the City, as well the entity’s
officers, representatives and the undersigned, that it/they have no relationship, as
described above, or financial interests, as such term is defined in California Government
Section 87100 et. seq., Fair Political Practices Commission Regulation Section 18702, or
Government Code Section 1090, with any City of Rialto elected or appointed official or

employee, except as specifically disclosed immediately below:

Vendor/Contractor/Consultant:

City of Rialto Official/ The nature of the relationship with
Employee Name(s) the person listed is:

By:

Name:

Title:

CASA GRANDE TRAFFIC CALMING PLAN
PROJECT NO. 190809 DISCLOSURE CONTRACT WITH THE CITY
AUGUST 2019 BID FORMS - PAGE 13



AGREEMENT
(CONSTRUCTION CONTRACT)

THIS AGREEMENT made this ___ day of , 2019, by and between
the City of Rialto, a municipal corporation, organized and existing in the County of San
Bernardino, under and by virtue of the laws of the State of California, hereinafter designated
as the City, and
hereinafter designated as the Contractor.

The City and the Contractor, in consideration of the mutual covenants hereinafter set forth,
agree as follows:

ARTICLE 1 -- THE WORK

For and in consideration of the payments and agreements to be made and performed by
City, Contractor agrees to furnish all materials and perform all work required to complete
the Work as specified in the Contract Documents, and as generally indicated under the Bid
Schedule(s) for the Project entitled:

CASA GRANDE TRAFFIC CALMING PLAN

The Work comprises of the Casa Grande Traffic Calming Plan in the City of Rialto. The
project includes the installation and modifications of striping and signage.

ARTICLE 2 -- COMMENCEMENT AND COMPLETION

The Work to be performed under this Contract shall commence on the date specified in the
Notice to Proceed by the City, and the Work shall be fully completed within the time
specified in the Notice to Proceed.

The City and the Contractor recognize that time is of the essence of this Agreement, and
that the City will suffer financial loss if the Work is not completed within the time specified
in Article 2, herein, plus any extensions thereof allowed in accordance with applicable
provisions of the Standard Specifications, as modified herein. They also recognize the
delays, expense, and difficulties involved in proving in a legal proceeding the actual loss
suffered by the City if the Work is not completed on time. Accordingly, instead of requiring
any such proof, the City and the Contractor agree that as liquidated damages or delay (but
not as a penalty), the Contractor shall pay the City the sum specified in Section 6-9 of the
Special Provisions for each calendar day that expires after the time specified in Article 2,
herein. In executing the Agreement, the Contractor acknowledges it has reviewed the
provisions of the Standard Specifications, as modified herein, related to liquidated
damages, and has made itself aware of the actual loss incurred by the City due to the
inability to complete the Work within the time specified in the Notice to Proceed.

CASA GRANDE TRAFFIC CALMING PLAN AGREEMENT FORM
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ARTICLE 3 -- CONTRACT PRICE

The City shall pay the Contractor for the completion of the Work, in accordance with the
Contract Documents, in current funds the Contract Price(s) named in the Contractor's Bid
Proposal and Bid Schedule(s), and any duly authorized Construction Contract Change
Orders approved by the City. The amount of the initial contract award in accordance with
the Contractor’s Bid Proposal is $

Contractor agrees to receive and accept the prices set forth herein, as full compensation
for furnishing all materials, performing all work, and fulfilling all obligations hereunder. Said
compensation shall cover all expenses, losses, damages, and consequences arising out
of the nature of the Work during its progress or prior to its acceptance including those for
well and faithfully completing the Work and the whole thereof in the manner and time
specified in the Contract Documents; and, also including those arising from actions of the
elements, unforeseen difficulties or obstructions encountered in the prosecution of the
Work, suspension of discontinuance of the Work, and all other unknowns or risks of any
description connected with the Work.

ARTICLE 4 -- THE CONTRACT DOCUMENTS

The Contract Documents consist of the Notice Inviting Bids, Instructions to Bidders, the
prevailing rate of per diem wages as determined by the Director of the California
Department of Industrial Relations, the accepted Bid and Bid Schedule(s), List of
Subcontractors, Non-Discrimination Certification, Non-Collusion Declaration, Bidder's
General Information, Bid Security or Bid Bond, this Agreement, Worker's Compensation
Certificate, Performance Bond, Payment Bond, Standard Specifications, Special
Provisions, the Drawings, Addenda numbers to , inclusive, and all
Construction Contract Change Orders and Work Change Directives which may be
delivered or issued after the Effective Date of the Agreement and are not attached hereto.

ARTICLE 5 -- MUTUAL OBLIGATIONS

For and in consideration of the payments and agreements to be made and performed by
the City, the Contractor agrees to furnish all materials and perform all work required for the
above stated project, and to fulfill all other obligations as set forth in the aforesaid Contract
Documents.

City hereby agrees to employ, and does hereby employ, Contractor to provide the
materials, complete the Work, and fulfill the obligations according to the terms and
conditions herein contained and referred to, for the Contract Price herein identified, and
hereby contracts to pay the same at the time, in the manner, and upon the conditions set
forth in the Contract Documents.

Contractor specifically acknowledges and agrees to be bound by the Wage Rates and
Labor Code requirements specified in the Contract Documents, and shall pay the general
prevailing rate of per diem wages as determined by the Director of the Department of
Industrial Relations of the State of California.
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ARTICLE 6 -- PAYMENT PROCEDURES

The Contractor shall submit Applications for Payment in accordance with the Standard
Specifications as amended by the Special Provisions. Applications for Payment will be
processed by the City Engineer as provided in the Contract Documents.

ARTICLE 7 -- NOTICES

Whenever any provision of the Contract Documents requires the giving of a written Notice,
it shall be deemed to have been validly given if delivered in person to the individual or to a
member of the firm or to an officer of the corporation for whom it is intended, or if delivered
at or sent by registered or certified mail, postage prepaid, to the last business address
known to the giver of the Notice.

ARTICLE 8 -- INDEMNIFICATION

The Contractor agrees to indemnify and hold harmless the City, and all of its officers and
agents from any claims, demands, or causes of action, including related expenses,
attorney’s fees, and costs, based on, arising out of, or in any way related to the Work
undertaken by the Contractor hereunder.

ARTICLE 9 -- NON-DISCRIMINATION

The Contractor represents and agrees that it does not and will not discriminate against any
subcontractor, consultant, employee, or applicant for employment because of race, religion,
color, sex, or national origin in any matter including without limitation employment
upgrading, demotion, transfers, recruitment, recruitment advertising, layoff, termination,
rates of pay, or other forms of compensation and selection for training, including
apprenticeship.

ARTICLE 10 -- MISCELLANEOUS

Terms used in this Agreement which are defined in the Standard Specifications and the
Special Provisions will have the meanings indicated in said Standard Specifications and
the Special Provisions. No assignment by a party hereto of any rights under or interests in
the Contract Documents will be binding on another party hereto without the written consent
of the party sought to be bound; and specifically, but without limitation, monies that may
become due and monies that are due may not be assigned without such consent (except
to the extent that the effect of this restriction may be limited by law), and unless specifically
stated to the contrary in any written consent to an assignment, no assignment will release
or discharge the assignor from any duty or responsibility under the Contract Documents.

The City and the Contractor each binds itself, its partners, successors, assigns, and legal
representatives, to the other party hereto, its partners, successors, assigns, and legal
representatives, in respect of all covenants, agreements, and obligations contained in the
Contract Documents.
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IN WITNESS WHEREOF, the City and the Contractor have caused this Agreement to be
executed the day and year first above written.

CITY OF RIALTO, CALIFORNIA CONTRACTOR
By (VENDOR NAME)
Deborah Robertson a California corporation
Mayor
By
ATTEST: Signature
Name
By Title
[
Barbgirgﬁélé\l/l-lfGee (This Agreement must be signed in the above

space by one of the following: Chairman of the
Board, President or any Vice President).

APPROVED AS TO FORM: By
Signature
By Name
Fred Galante, Esq.
City Attorney Title

(This Agreement must be signed in the above
space by one of the following: Secretary, Chief
Financial Officer or any Assistant Treasurer)

Two signatures are required if a corporation.

CASA GRANDE TRAFFIC CALMING PLAN AGREEMENT FORM

PROJECT NO. 190809 _
AUGUST 2019 AGREEMENT AND BONDS - PAGE 4



By:

CONTRACTOR

Firm/Company Name
By: By:
Signature (notarized) Signature (notarized)
Name: Name:
Title: Title:

(This Agreement must be signed in the above
space by one of the following: Chairman of the
Board, President or any Vice President)

This Agreement must be signed in the above space
by one of the following: Secretary, Chief Financial
Officer or any Assistant Treasurer)

State of O State of O

County of [ss County of [ss
On On

before me, before me,

personally appeared
who proved to me on the basis of satisfactory
evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and
acknowledged to me that he/she/they executed the
same in his/her/their authorized capacity(ies), and
that by his/her/their signatures(s) on the instrument
the person(s), or the entity upon behalf of which the
person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the
laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

Notary Signature:

Notary Seal:

personally appeared
who proved to me on the basis of satisfactory
evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and
acknowledged to me that he/she/they executed the
same in his/her/their authorized capacity(ies), and
that by his/her/their signatures(s) on the instrument
the person(s), or the entity upon behalf of which the
person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the
laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.
Notary Signature:

Notary Seal:

CASA GRANDE TRAFFIC CALMING PLAN
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WORKER'S COMPENSATION CERTIFICATE

(AS REQUIRED BY SECTION 1861
OF THE CALIFORNIA LABOR CODE)

| am aware of the provisions of Section 3700 of the California Labor Code, which require
every employer to be insured against liability for worker's compensation, or to undertake
self-insurance in accordance with the provisions of said Code, and | will comply with such
provisions before commencing the performance of the Work of this Contract.

Contractor
By
Title
CASA GRANDE TRAFFIC CALMING PLAN
PROJECT NO. 190809 WORKERS COMPENSATION CERTIFICATE
AGREEMENT AND BONDS - PAGE 6

AUGUST 2019



PERFORMANCE BOND - PUBLIC WORKS
KNOW ALL MEN BY THESE PRESENTS,

WHEREAS, the City of Rialto, a municipal corporation, organized and existing in the County of San
Bernardino, California, as Obligee, (hereinafter referred to as the "City"), has awarded to the
undersigned Contractor, (hereinafter referred to as the "Contractor"), an agreement for the work
described as follows:

CASA GRANDE TRAFFIC CALMING PLAN

(hereinafter referred to as the “Public Work™); and

WHEREAS, the work to be performed by the Contractor is more particularly set forth in that certain
Agreement (Construction Contract) for the said Public Work awarded to the Contractor and
approved by the City for the Project hereinabove named, (hereinafter referred to as the "Contract"),
which Contract is incorporated herein by this reference; and

WHEREAS, the Contractor is required by said Contract to perform the terms thereof, and to provide
a bond both for the performance and guaranty thereof.

NOW, THEREFORE, we, the undersigned Contractor, as Principal, and:

a corporation organized and existing under the laws of the State of , and duly
authorized to transact business under the laws of the State of California, as Surety, are held and
firmly bound unto the City in the sum of
Dollars ($ ), said sum being not less than 100 percent of the total amount
payable by the City under the terms to the said Contract, for which amount well and truly to be
made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the bounden Contractor, his or its heirs,
executors, administrators, successors, or assigns, shall in all things stand to and abide by, and well
and truly keep and perform the covenants, conditions and agreements in the said Contract and any
alteration thereof made as therein provided, on his or its parts, to be kept and performed at the time
and in the manner therein specified, and in all respects according to their intent and meaning; and
shall faithfully fulfill the one year guarantee of all materials and workmanship; and indemnify and
save harmless the City, its officers and agents, as stipulated in said Contract, then this obligation
shall become null and void; otherwise it shall be and remain in full force and effect.

The said Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration, or addition to the terms of the Contract or to the work to be performed thereunder or the
Specifications accompanying the same shall in any way affect its obligations on this bond, and it
does hereby waive notice of any such change, extension of time, alteration of addition to the terms
of the Contract, or to the Public Work or to the Specifications.

No final settlement between the City and the Contractor shall abridge the right of any beneficiary
hereunder, whose claim may be unsatisfied.
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PERFORMANCE BOND - PUBLIC WORKS (CONTINUED)

Contractor and Surety agree that if the City is required to engage the services of an attorney in
connection with enforcement of the bond, each shall pay City's reasonable attorney's fees incurred,
with or without suit, in addition to the above sum.

SIGNED AND SEALED, this day of , 2019.
CONTRACTOR:
Check one: individual, ___ partnership, ___ corporation

(Corporations require two signatures; one from each of the following groups: A. Chairman of Board, President,
or any Vice President; AND B. Secretary, Assistant Secretary, Treasurer, Assistant Treasurer, or Chief
Financial Officer).

CONTRACTOR: SURETY:
By: By
signature signature
(NOTARIZED) (NOTARIZED)
Print Name and Title: Print Name and Title:
By:
signature
(NOTARIZED)

Print Name and Title:

By submitting this Performance Bond, the Contractor and Surety acknowledge the provisions of the
Contract Documents with regard to Section 6-4 “Default by the Contractor”, as further amended by
the Special Provisions.
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PERFORMANCE BOND - PUBLIC WORKS
(CONTINUED)

The rate of premium on this bond is $ per thousand.

The total amount of premium charged: $

(The above must be filled in by corporate surety).

IMPORTANT: Surety companies executing bonds must possess a certificate of authority from
the California Insurance Commissioner authorizing them to write surety insurance defined in
Section 105 of the California Insurance Code, and if the work or project is financed, in whole or
in part, with Federal, grant, or loan funds, it must also appear on the Treasury Department’s most

current list (Circular 570 as amended). THIS IS A REQUIRED FORM.

Any claims under this bond may be addressed to:

(Name and Address of Surety)

(Name and Address of Agent or
Representative for service of
process in California if

different from above)

(Telephone Number of Surety and
Agent or Representative for
service of process in California)
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PERFORMANCE BOND - PUBLIC WORKS
(CONTINUED)

ALL-PURPOSE ACKNOWLEDGMENT

State of

County of

On before me,
Date Name, Title of Officer
personally appeared

NAME(S) OF SIGNER(S)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by
his/her/their signatures(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State identified herein, that the foregoing paragraph is true and
correct.

Witness my hand and official seal.

Signature of Notary

ATTENTION NOTARY: Although the information requested below is OPTIONAL, it could prevent fraudulent attachment of
this certificate to unauthorized document.

THIS CERTIFICATE Title or Type of Document
MUST BE ATTACHED
TO THE DOCUMENT Number of Pages DATE of DOCUMENT

DESCRIBED AT RIGHT:
Signer(s) Other Than Named Above
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PAYMENT BOND - PUBLIC WORKS
KNOW ALL MEN BY THESE PRESENTS,

WHEREAS, the City of Rialto, a municipal corporation, organized and existing in the County of San
Bernardino, California, as Obligee, (hereinafter referred to as the "City"), has awarded to the undersigned
Contractor, (hereinafter referred to as the "Contractor"), an agreement for the work described as follows:

CASA GRANDE TRAFFIC CALMING PLAN
(hereinafter referred to as the “Public Work”); and

WHEREAS, the work to be performed by the Contractor is more particularly set forth in that certain
Agreement (Construction Contract for the said Public Work awarded to the Contractor and approved by
the City for the Project hereinabove named, (hereinafter referred to as the "Contract"), which Contract is
incorporated herein by this reference; and

WHEREAS, said Contractor is required to furnish a bond in connection with said Contract and pursuant
to Section 9550 of the California Civil Code.

NOW, THEREFORE, we, the undersigned Contractor, as Principal, and:

, a corporation
organized and existing under the laws of the State of , and duly authorized to transact
business under the laws of the State of California, as Surety, are held and firmly bound unto the City, and
to any and all persons, companies, or corporations entitled to file stop notices under Section 9100 of the
California Civil Code, in the sum of Dollars
(% ), said sum being not less than 100 percent of the total amount payable by the
City under the terms to the said Contract, for which amount well and truly to be made, we bind ourselves,
our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if said Contractor, his or its heirs, executors,
administrators, successors, or assigns, or Subcontractors, shall fail to pay for any materials, provisions or
other supplies, implements, machinery, or power used in, upon, for, or about the performance of the Public
Work contracted to be done, or to pay any person for any work or labor of any kind, or for bestowing skills
or other necessary services thereon, or for amounts due under the Unemployment Insurance Code with
respect to such work or labor, or for any amounts required to be deducted, withheld, and paid over to the
Employment Development Department from the wages of employees of paid Contractor and his
Subcontractors pursuant to Section 13020 of the Unemployment Insurance Code with respect to such
work and labor as required by the provisions of Section 9554 of the Civil Code, the Surety or Sureties
hereon will pay for the same in an amount not exceeding the sum specified in this bond, otherwise the
above obligation shall be void. In addition to the provisions herein above, it is agreed that this bond will
insure to the benefit of any and all persons, companies, and corporations entitled to serve stop notices
under Section 9100 of the Civil Code, so as to give a right of action to them or their assigns in any suit
brought upon this bond.

CASA GRANDE TRAFFIC CALMING PLAN
PROJECT NO. 190809 PAYMENT BOND
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PAYMENT BOND — PUBLIC WORKS
(CONTINUED)

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration,
or additions to the terms of the said Contract or to the work to be performed thereunder or the
Specifications accompanying the same shall in any way affect its obligations on this bond, and it does
hereby waive notice of any such change, extension of time, alteration, or addition to the terms of the
Contract or to the work or to the Specifications.

No final settlement between the City and the Contractor hereunder shall abridge the right of any
beneficiary hereunder, whose claim may be unsatisfied.

Contractor and Surety agree that if the City, or any entity or person entitled to file stop payment notices,
is required to engage the services of an attorney in connection with the enforcement of this bond,
Contractor and Surety shall be liable for the reasonable attorney's fees incurred, with or without suit, in
addition to the above sum.

SIGNED AND SEALED, this day of , 2019.
CONTRACTOR:
Check one: individual, ____ partnership, __ corporation

(Corporations require two signatures; one from each of the following groups: A. Chairman of Board, President, or
any Vice President; AND B. Secretary, Assistant Secretary, Treasurer, Assistant Treasurer, or Chief Financial
Officer).

EXECUTED FOR THE CONTRACTOR: EXECUTED FOR THE SURETY:
By: By
signature signature
(NOTARIZED) (NOTARIZED)
Print Name and Title: Print Name and Title:
By:
signature
(NOTARIZED)

Print Name and Title:

CASA GRANDE TRAFFIC CALMING PLAN
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PAYMENT BOND — PUBLIC WORKS
(CONTINUED)

The rate of premium on this bond is $ per thousand.

The total amount of premium charged: $

(The above must be filled in by corporate surety).

IMPORTANT: Surety companies executing bonds must possess a certificate of authority from
the California Insurance Commissioner authorizing them to write surety insurance defined in
Section 105 of the California Insurance Code, and if the work or project is financed, in whole or
in part, with Federal, grant, or loan funds, it must also appear on the Treasury Department’s most

current list (Circular 570 as amended). THIS IS A REQUIRED FORM.

Any claims under this bond may be addressed to:

(Name and Address of Surety)

(Name and Address of Agent or
Representative for service of
process in California if

different from above)

(Telephone Number of Surety and
Agent or Representative for
service of process in California)

CASA GRANDE TRAFFIC CALMING PLAN
PROJECT NO. 190809
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PAYMENT BOND — PUBLIC WORKS
(CONTINUED)

ALL-PURPOSE ACKNOWLEDGMENT

State of

County of

On before me,
Date Name, Title of Officer
personally appeared

NAME(S) OF SIGNER(S)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within
instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by
his/her/their signatures(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State identified herein, that the foregoing paragraph is true and
correct.

Witness my hand and official seal.

Signature of Notary

ATTENTION NOTARY: Although the information requested below is OPTIONAL, it could prevent fraudulent attachment of
this certificate to unauthorized document.

THIS CERTIFICATE Title or Type of Document
MUST BE ATTACHED
TO THE DOCUMENT Number of Pages DATE of DOCUMENT

DESCRIBED AT RIGHT:
Signer(s) Other Than Named Above

CASA GRANDE TRAFFIC CALMING PLAN
PROJECT NO. 190809
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CITY OF RIALTO

PUBLIC WORKS AND ENGINEERING DEPARTMENT

PART Il -- SPECIAL PROVISIONS

CASA GRANDE TRAFFIC CALMING PLAN
CITY PROJECT NO. 190809
REQUEST FOR BID NO. 20-002

Section 1 - Terms, Definitions, Abbreviations, and Symbols
Section 2 - Scope and Control of Work

Section 3 - Changes in Work

Section 4 - Control of Materials

Section 5 - Utilities

Section 6 - Prosecution, Progress, and Acceptance of the Work
Section 7 - Responsibilities of the Contractor

Section 8 - Facilities for Agency Personnel

Section 9 - Measurement and Payment

Section 10 - Construction Details

* *k k% %
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CITY OF RIALTO

PUBLIC WORKS AND ENGINEERING DEPARTMENT

SPECIAL PROVISIONS

CASA GRANDE TRAFFIC CALMING PLAN
CITY PROJECT NO. 190809

SECTION 1 -- TERMS, DEFINITIONS, ABBREVIATIONS, AND SYMBOLS
INTRODUCTION

Standard Specifications. - The Work hereunder shall be done in accordance with the
Standard Specifications for Public Works Construction ("Greenbook"), 2018 Edition,
including all current supplements, addenda, and revisions thereof, these Special
Provisions, and the Standard Plans identified in the Appendix, insofar as the same may
apply to, and be in accordance with, the following Special Provisions.

In case of conflict between the Standard Specifications for Public Works Construction
("Greenbook") and these Special Provisions, the Special Provisions shall take precedence
over, and be used in lieu of, such conflicting portions.

Supplementary Reference Specifications. - Insofar as references may be made in these
Special Provisions to the Caltrans Standard Specifications, 2018 Edition, such work shall
conform to the referenced portions of the technical provisions only of said reference
specifications, provided, that wherever the term "Standard Specifications" is used without
the prefix "Caltrans," it shall mean the Standard Specifications for Public Works
Construction ("Greenbook"), 2015 Edition, as previously specified in the above paragraph.

Amended Standard Specifications. - The amendments identified herein this Part Il —
Special Provisions are revisions to certain provisions of the Standard Specifications, and
shall apply to the Contractor’s work on this contract.

1-1 GENERAL. DELETE in its entirety and SUBSTITUTE with the following:

Whenever the terms "directed," "required," "permitted," "ordered," "designated,"
"prescribed," or terms of like import are used, it shall be understood that the direction,
requirements, permission, order, designation, or prescription of the Engineer is intended.
Similarly, the terms "approved," "acceptable," "satisfactory," "or equal," or terms of like
import shall mean approved or acceptable to or satisfactory to the Engineer, unless
otherwise expressly stated.

CASA GRANDE TRAFFIC CALMING PLAN TERMS, DEFINITIONS, ABBREVIATIONS, AND SYMBOLS
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The word "provide" shall be understood to mean furnish and install, unless otherwise
expressly stated.

1-2 TERMS AND DEFINITIONS.

Contract Price — DELETE in its entirety and SUBSTITUTE with the following:

The total amount for which the Contract is awarded plus approved Change Order(s).
Engineer — ADD the following:

Authorized agents of the Engineer may be referred to as Resident Engineer, Principal
Engineer, or Deputy Director, who are charged with conducting detailed administration and
inspection of the Contract.

ADD the following definitions:

Acceptance - Formal action of the City in determining that the Contractor’s Work has been
completed in accordance with the Contract Documents, filing a NOC with the County
Recorder, and notifying the Contractor in writing of the acceptability of the Work.

Act(s) of God - A cataclysmic phenomenon of nature, such as an earthquake, flood, or
cyclone (tornado). Events which shall not be construed as Acts of God include wind, wind
shear, micro-bursts, rain, high water, storm water runoff, or other natural phenomena which
might reasonably have been anticipated from historical records of the general locality of the
Work.

Agent - Any individual, firm, association, partnership, corporation, trust, joint venture or
other legal entity, e.g., the Project Manager and Consultants, employed by the City for
services on this Project.

Allowance — Payment under "AL" Allowance Bid items will be based on the actual
expenditures for pre-authorized items of Work in accordance with Contract Documents.

Apparent Low Bidder - The Bidder whose Bid, having been publicly opened and read
aloud, meets the material requirements of the Bid Documents, and whose Bid price is the
lowest received.

Applicable Laws - Laws, statutes, ordinances, rules, orders, and regulations of
governmental authorities and courts having jurisdiction.

Application for Payment - The document prepared by the Contractor which is submitted
to the City showing the Contractor's entitlement to progress payments.

As-builts - The Red-lines drawings cleaned-up and approved appropriately from the

original conception of the design to reflect the actual product built.

CASA GRANDE TRAFFIC CALMING PLAN TERMS, DEFINITIONS, ABBREVIATIONS, AND SYMBOLS
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Award of Contract - Date of - Date on which the Mayor or designee executes the Contract
Documents and conditions precedent to award have been satisfied.

Board — The City Council of the City of Rialto.
Business Day - See Working Day.

CEQA - The California Environmental Quality Act.
City - The City of Rialto. See Agency.

City Forces - Employees of City who perform construction field work on public works
projects as outlined in the Contract Documents.

Change Proposal - Proposal for a Change Order submitted by the Contractor to the City,
either at the request of the City, or at the Contractor's own initiative.

Consultant - The individual, partnership, corporation, joint-venture, or other legal entity
named as such in the Contract Documents or succeeding entity (e.g., architects and
engineers) employed by the City for Project design or other specialized services and who
function under the direction of the Engineer.

Construction Documents — Construction Documents shall be the Contractor's plans and
details, including plans showing installation of major systems, equipment, fixed furnishings
and graphics, the technical specifications and all other technical drawings, schedules,
diagrams and specifications, accepted Shop Drawings, Working Drawings, and submittals
that are necessary to set forth in detail the requirements for the Project that are necessary
to set forth in detail the requirements for the Project.

Construction Manager - The person designated, in writing, by the City to act as its
representative at the Site and to perform construction inspection services and
administrative functions relating to this contract e.g., to make initial decisions regarding
questions which may arise as to the quality or acceptability of materials furnished and Work
performed, as to the manner of performance, and rate of progress of the Work under the
Contract. Initial contact by the Contractor with the City shall be through the Construction
Manager. The Construction Manager oversees and enforces the Contract Documents and
makes initial decisions with respect to the Contractor’s fulfillment of the Contract obligations
and the Contractor’s entitlement to compensation.

The Construction Manager may be an employee of the City or an independent Consultant
contracted to represent the City.

If a Construction Manager is not provided by the City, references to Construction Manager
shall be the same as Resident Engineer.

Contract Time - The number of successive days or Working Days stated in the Contract
Documents for the completion of the Work.

CASA GRANDE TRAFFIC CALMING PLAN TERMS, DEFINITIONS, ABBREVIATIONS, AND SYMBOLS
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Defective Work - Work that is unsatisfactory, faulty, deficient, does not conform to the
Contract Documents, does not meet the requirements of any inspection, reference
standard, test, or approval referred to in the Contract Documents; unauthorized material
substitutions; or Work that has been damaged by anyone other than City prior to Final
Acceptance.

Demobilization - The complete dismantling and removal by the Contractor of all of the
Contractor’s temporary facilities, equipment, materials, and personnel at the Site.

Drawings — See Plans.
Execution of Contract - Date of — See Award of Contract.

Field Order - A Field Order is a written order by the Engineer to compensate the Contractor
for items of work, as further defined in 9-3.6, “Field Orders.” A field order shall not increase
Contract Price, Contract Time, or both.

Final Acceptance — See Acceptance.

Final Completion - Satisfactory completion of Work required by this contract as evidenced
by the recorded NOC with San Bernardino County.

Final Payment - The last payment for this contract made by City to the Contractor when
all applicable requirements have been met.

Hazardous Materials or Waste - ltems identified in Section 104 of the Solid Waste
Disposal Act (42 USC Section 6903) as amended from time to time or, as defined in Section
25117 of the Health and Safety Code, that is required to be removed to a Class |, Class |l,
or Class lll disposal site in accordance with provisions of existing law, whichever is more
restrictive.

Holiday - The City-observed holidays are listed below (if any holiday listed falls on a Friday
or Saturday, then the preceding Thursday is considered a legal holiday. If the holiday falls
on a Sunday, then the following Monday will is considered a legal holiday):
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Holiday Observed On

New Year’s Day (January 1)

Martin Luther King Day (Third Monday in January)
President’s Day (February 18)

Caesar Chavez Day (April 1)

Memorial Day (Last Monday in May)
Independence Day (July 4)

Labor Day (First Monday in September)

Veteran’s Day (November 11)

Thanksgiving Day (Fourth Thursday in November)
Christmas Eve (December 24)

Christmas Day (December 25)

Legal Address - The official address of the City shall be City of Rialto, 335 W. Rialto Ave.,
Rialto, CA 92376, or such other address as the City may subsequently designate in written
notice to the Contractor. The official address of the Engineer shall be the Public Works
Director/City Engineer, City of Rialto, Public Works Department, 335 W. Rialto Ave., Rialto,
CA 92376, or such other address as the Engineer may subsequently designate in writing
to the Contractor.

Limited Notice To Proceed — A written notice given from the City authorizing initiation of
a limited amount of work that is not Construction Work, e.g., finalizing subcontract
agreements, ordering materials, mobilization, furnishing a field office, Design Work, and
any other preliminary work done prior to performing Construction Work.

Markout - The temporary marking/painting of the ground, pavement, or sidewalk by the
facility or utility owner or its representative. Markouts identify the approximate location of
the existing buried utilities in the vicinity of planned construction for the convenience of the
Contractor.

Mayor or designee - The City of Rialto Mayor or a designated representative.

Milestone(s) - Principal event(s) specified in the Contract Documents relating to an
intermediate completion date of a portion of the Work, or a period of time within which the
portion of the Work shall be performed prior to Completion of the Work. Liquidated
damages are frequently associated with Milestones.

Normal Working Hours - Unless specified otherwise, 7:00 AM to 4.00 PM, Monday
through Friday. Saturdays, Sundays, and City holidays are excluded.

Notice of Completion (NOC) - If, in the City’s judgment, the Work has been completed,
the City will file with the County Recorder a NOC which stipulates the date that the Work
was accepted. The conditions of warranty in accordance with 6-8, “COMPLETION,
ACCEPTANCE, AND WARRANTY” shall commence on the date of NOC unless stated
otherwise in the Contract Documents.

Owner — See City.
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Party or Parties - The City, the Contractor, or both, their respective permitted successors
or assigns, and any other future signatories to this contract.

Prime Contractor — See Contractor.

Product Data - lllustrations, standard schedules, performance charts, instructions,
brochures, diagrams, and other information furnished by the Contractor to illustrate
materials or equipment for any portion of the Work.

Project - The Project is the object of this contract to be constructed by the Contractor as
described and shown in the Contract Documents.

Project Manager - The individual charged with overall responsibility for the Project.

Project Site - All areas where Work is to be performed pursuant to this contract. Project
Site may also be referred to as Site and Work Site.

Red-lines - Plans with annotations of changes made during construction, in red, to reflect
the actual product built during construction.

Request for Information (RFI) - The written request for information made by the
Contractor to City to clarify any parts of the Contract Documents.

Retention - The amount withheld by the City from the money due to the Contractor in
accordance with 9-3.2, “Partial and Final Payment”.

Punchlist - List of items or corrections required to comply with Contract Documents.

Samples - Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Project and that establish the standards by which
such portion of the Project will be judged.

Schedule — Contractor prepared and City accepted Critical Path Method (CPM) schedule
in accordance with 6-1, “CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE
WORK.”

Separate Contractors - Those individuals or entities who have entered into arrangements
with the City for the provision of labor, materials, or other services in connection with the
Project who are not under contract with the Contractor.

Services - Professional services, including design, engineering, and construction
management of the Project that are required in accordance with the Contract Documents.

Shop Drawings — Drawings submitted by the Contractor showing details of manufactured
or assembled products proposed to be incorporated into Work.

Subconsultant — See Subcontractor.
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Subcontract - Agreement between the Contractor and another person or entity engaged
to perform a portion of the Work.

Submittals - The information, materials, or Sample(s) specified for submission to the City
in accordance with this contract.

Supplier - Manufacturer, fabricator, distributor, or vendor.

Walk-through - The procedure used by the City to evaluate status of the Project and
generate a Punchlist.

Work — The term “the Work™ or “Work” generally defines all of the activities of the Contractor
in completing the Project in accordance with the Contract Documents.

Working Drawings — Drawings submitted by the Contractor showing details of work not
shown on the Plans.

Working Day — Any day within the period between the date of the start of the Contract
Time in accordance with 6-1, “CONSTRUCTION SCHEDULE AND COMMENCEMENT
OF THE WORK” and the date of Final Acceptance other than the days specified in 6-7.2,
“Working Days”.

Writing - See California Evidence Code, Section 250.

- END OF SECTION -
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SECTION 2 -- SCOPE AND CONTROL OF WORK
2-1 Award and Execution of the Contract. ADD the following:
Bid protests are to be delivered to the following address:

City of Rialto
Purchasing Division
249 S. Willow Ave.

Rialto, CA 92376

Bid protests shall be reviewed by the Public Works Director and City Attorney to determine
the validity of the protest to the terms and conditions of the original bid documents. Bidders
are advised that only those protests that identify a material defect with the bid documents
will be considered. The Public Works Director and City Attorney reserve the right to reject
any protests that they have determined identify a bid submitted with an immaterial defect
with the bid documents. All bid protests, and the Public Works Director’s bid protest
determination, will be included as part of the City Council’s consideration of award of a
construction contract to the lowest, responsive bidder as recommended by the Public
Works Director. Bidders may present their arguments for or against a bid protest to the
City Council at the time award of a construction contract is scheduled for consideration.
The City Council, in its sole discretion, reserves the right to waive any informality (non-
responsiveness) with a bid.

The award of the contract, if it be awarded, will be to the lowest responsive, responsible
bidder whose proposal complies with all the requirements prescribed.

The contract shall be executed by the successful bidder and shall be returned, together
with the contract bonds, to the City so that it is received within the time prescribed in the
Instructions to Bidders. Failure to do so shall be just cause for forfeiture of the proposal
guaranty. The executed contract documents shall be delivered to the following
address:

City of Rialto
Public Works Department
335 W. Rialto Ave.,
Rialto, CA 92376

ADD: 2-1.1 STANDARD CONTRACT PROVISIONS.

2-1.1.1 Document Ownership. Once the Contractor has received any compensation for
the Work performed, all documents, e.g., original plans, studies, sketches, drawings,
computer printouts and files, and specifications prepared in connection with or related to
the Work shall be the property of City. The City’s ownership of these documents includes
use of, reproduction or reuse of, and all incidental rights, whether or not the item of Work
for which they were prepared has been performed.
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The City’s ownership entitlement arises upon payment or any partial payment for Work
performed and includes ownership of any and all Work product completed under this
contract. This Section shall apply whether the Contractor’s services are terminated: (a) by
the completion of the Project; or (b) in accordance with other provisions of this contract.

Notwithstanding any other provision of this section or the Contract, the Contractor shall
have the right to make copies of all such plans, studies, sketches, drawings, computer
printouts and files, and specifications.

The Contractor shall not be responsible for damage caused by subsequent changes to or
uses of the plans or specifications, where the subsequent changes or uses are not
authorized or approved by the Contractor, provided that the service rendered by the
Contractor was not a proximate cause of the damage.

2-1.1.2 Specification Tone. Where used in the Contract Documents, statement or
command type phrases (i.e., active voice and imperative mood) refer to and are directed
to the Contractor.

2-1.1.3 Special Notices. When specified in these specifications or as directed by the
Engineer, any notice required to be given in accordance with this subsection shall be in
writing, dated, and signed by the duly authorized representative of such party giving the
notice. The special notices shall be served by any of the following methods:

a) Personal delivery to an authorized representative; proof of delivery of notice may be
made by declaration under penalty of perjury of any person over the age of eighteen
years. The proof of delivery shall show that delivery was done in conformity with this
provision; service shall be effective on the date of delivery. Notices given to the
Contractor by personal delivery may be made to the Contractor's authorized
representative at the Site.

b) Certified mail addressed to the recipient at the address established for the conduct of
the Work under this contract postage prepaid; return receipt requested; service shall
be effective on the date of mailing.

Simultaneously, the City may send the same notice by regular mail. If a notice that is
sent by certified mail is returned unsigned, then delivery shall be effective pursuant to
regular mail, provided the notice that was sent by regular mail is not returned.

Notice given to the Surety will be addressed to the Surety at the address of the Surety
last communicated by to the City.

2-1.1.4 Joint Venture Contractors. If the Contractor is a joint venture, all grants,
covenants, provisions and claims, rights, powers, privileges and liabilities of the Contract
shall be construed and held to be several as well as joint. Any notice, order, direct request
or any communication given by the City to the Contractor, shall be given to all entities
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being the Contractor if given to any one or more of such entities. Any notice, request or
other communication given by any one of such entities to the City under this contract shall
be deemed to have been given by and shall bind all entities being the Contractor. The
Joint Venture shall designate an on-site representative and an alternate in writing. The on-
site representative and the alternate shall have the full authority to bind all Joint Venture
partners.

The Joint Venture shall provide a copy of the Joint Venture agreement and the Joint
Venture license to the City at the time of Contract award.

2-1.1.5 Successor's Obligations. All grants, covenants, provisions and claims, rights,
powers, privileges and abilities contained in the Contract Documents shall be read and
held as made by and with, and granted to and imposed upon, the Contractor and the City
and their respective heirs, executors, administrators, successors, and assigns.

2-1.1.6 Waiver of Legal Rights. The failure of the City to insist, in any one or more
instances, upon the performance of any provision of the Contract, or to exercise any right
therein, shall not be construed as a waiver or relinquishment of such provisions or rights.
Any waiver of any breach of this contract shall not be held to be a waiver of any other or
subsequent breach.

Any waiver issued by the City of any provision of the Contract shall only be effective if
issued in writing by the City and shall be specific, shall apply only to the particular matter
concerned and not to other similar or dissimilar matters.

2-1.1.7 Requests for Information (RFI). In the event the work to be done, or matters
relative thereto, are not sufficiently detailed or explained in the Contract Documents, the
Contractor shall apply to the Engineer for further explanations as may be necessary and
shall conform thereto so far as may be consistent with the terms of the Contract. In the
event of doubt or question arising respecting the true meaning of the Specifications or
Plans, reference shall be made to the Engineer for the Engineer’s decision pursuant to 2-
10, “AUTHORITY OF THE BOARD AND THE ENGINEER.”

2-3.2 Self Performance. ADD the following:

The requirement that the Contractor perform, with its own organization, Contract work
amount to at least 50% of the Contract Price applies only to the base Contract amount
awarded, and shall not apply to Additive or Deductive Alternate Work described in the Bid
documents.

ADD: 2-3.4 Subcontract Requirements. The Contractor shall require each
Subconsultant and Subcontractor, to the extent of the Work to be performed by such
Subconsultant and Subcontractor, to assume towards the Contractor all the obligations
and responsibilities which the Contractor by the Contract Documents assumes towards
the City and shall incorporate the terms of this contract and the Contract Documents to
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the extent applicable to the Work to be performed by the Subconsultants and
Subcontractors.

All Subcontractors must be qualified and sufficiently experienced. The Contractor shall
ensure that all Subcontractors are appropriately licensed for the duration of the Work that
is performed under the Subcontracts. In the event the Subcontractor is not properly
licensed, the Contractor shall cease payments to the Subcontractor for all work performed
when the Subcontractor was not properly licensed. The Contractor shall return to the City
any payment made to a Subcontractor for work performed when the Subcontractor was
not licensed.

Where the Contract Documents require that a particular product be installed or applied by
an applicator approved by the manufacturer, the Contractor shall ensure the Subcontractor
or Supplier employed for such work is approved by the manufacturer.

The Contractor shall obtain or require that each Subcontractor obtain insurance policies in
accordance with 7-3, “LIABILITY INSURANCE” which shall be kept in full force and effect
during Work on this project and for the duration of this contract.

In any dispute between the Contractor and the Subcontractor, the City shall not be made
a party to any judicial or administrative proceeding to resolve the dispute. The Contractor
agrees to defend and indemnify the City in accordance with 7-16, “INDEMNIFICATION
AND HOLD HARMLESS AGREEMENT” in any dispute between the Contractor and the
Subcontractor should the City be made a party to any judicial or administrative proceeding
to resolve the dispute in violation of this provision.

2-4 CONTRACT BONDS. First paragraph, DELETE second and third sentences and
SUBSTITUTE the following:

Bonds shall be executed by a responsible surety as follows:

If the Work is being funded with state or local money, consistent with California Code of
Civil Procedure §995.670, the Surety shall be an “admitted surety” authorized by the State
of California Department of Insurance to transact surety insurance in the State.

If the Work is being funded with federal money, the Surety shall be listed in the U.S.
Treasury Department Circular 570 and in conformance with the Underwriting Limitations
as expressed therein.

DELETE the third and fourth paragraphs and SUBSTITUTE the following:
The Contractor shall provide the following bonds:

a) Contracts less than $10,000:
i. A “Payment Bond” (Materials and Labor Bond) is optional. If no bond is submitted,
no payment will be made until 35 days after NOC has been recorded and any lien
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requirements have been fulfilled. If a bond is submitted, progress payments will be
made in accordance with these Specifications.
ii. A “Faithful Performance Bond” is not required.

b) Contracts over $10,000 and less than $25,000:

i. A “Payment Bond” (Materials and Labor Bond) is optional. If no bond is submitted,
progress payments may be made with a minimum of 20% retention. If a bond is
submitted, progress payments will be made in accordance with these
Specifications.

ii. A “Faithful Performance Bond” is not required.
c) Contracts over $25,000:

i. A “Payment Bond” (Materials and Labor Bond) for not less than 100% of the
Contract Price, to satisfy claims of material Suppliers and of mechanics and
laborers employed on the Work. The bond shall be maintained by the Contractor in
full force and effect until the Work is accepted by the City and until all claims for
materials and labor are paid, and shall otherwise comply with the Government
Code.

ii. A “Faithful Performance Bond” for 100% of the Contract Price to guarantee faithful
performance of Work, within the time prescribed, in a manner satisfactory to the
City, and that materials and workmanship will be free from original or developed
defects.

iii. A “Warranty Bond” for 25% of the Contract Price to guarantee the Work against
defective material or workmanship for a period of one (1) year from the date of
completion of the contract. The bond shall be furnished by the Contractor as a
condition of acceptance of the Work by the City and issuance of a NOC for the
Project. The terms of the bond shall specify the Contractor’s obligation to repair or
make whole parts of the Work identified as defective within five (5) days written
notice by the City, at the Contractor’s expense. Failure to repair defective material
and/or workmanship within five (5) days’ notice shall be cause for the City to make
necessary repairs to the Work, for which the Contractor shall be charged all
expenses. All repair work shall be performed in accordance with the terms of the
Contract Documents.

ADD the following:

If the Surety on any bond furnished by the Contractor is declared bankrupt, becomes
insolvent, or its right to do business is terminated in any state where any part of the Project
is located, the Contractor shall immediately notify the Engineer and immediately substitute
another bond and surety acceptable to the City.
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The Contractor shall require the Surety to mail its standard “Bond Status” form to the City’s
Legal Address.

2-5 PLANS AND SPECIFICATIONS.
2-5.1 General. ADD the following:

If during the performance of the Work, the Contractor finds a conflict, error, omission, or
discrepancy in the Contract Documents or in the City’s field work, which is necessary for
a clear understanding of the Work, or if any errors appear in either the various instruments
or in the work done by other contractors affecting the Work included in the Specifications,
the Contractor shall report it to the Engineer in writing at once and before proceeding with
the Work affected thereby. If the Contractor fails to give such notice, the Contractor shall
make good any damage or defect in the Work caused thereby.

If the Engineer finds an error or omission has been made, the Engineer will determine the
corrective actions and advise the Contractor accordingly. If the corrective work associated
with an error or omission increases or decreases the amount of Work called for in the
Contract, the City will issue an appropriate Change Order or Field Order (as applicable).

After discovery of a claimed error or omission by the Contractor, and if the Contractor
continues with the Work without written direction from the Engineer, the related work
performed by the Contractor shall be at the Contractor’s risk.

The execution of Work specially detailed or explained, without a previous written request
for an Extra Work charge, shall constitute an acceptance by the Contractor.

It is the intent of the Specifications and Plans to describe a complete Project (or part
thereof) to be constructed in accordance with the Contract Documents. Any Work that may
reasonably be inferred from the Specifications or Plans as being required to produce the
intended result shall be supplied whether or not it is specifically called for, at no additional
cost to the City.

When words in the Specifications or on the Plans, which have a well-known technical or
trade meaning, are used to describe Work, material, or equipment such words shall be
interpreted per such meaning.

Reference to specified software, guides, standard specifications, manuals or codes of any
technical society, organization or association, or to the code of any governmental authority,
whether such reference be specific or by implication, shall mean the latest edition or
version in effect at the time of opening of Bids (or, on the effective date of the Contract if
there were no Bids), except as may be otherwise specifically stated. No provision of any
referenced standard specifications, manual or code (whether or not specifically
incorporated by reference in the Contract Documents) shall change the duties and
responsibilities of the Engineer or the Contractor or any of their agents or employees from
those set forth in the Contract Documents. Clarifications and interpretations of the Contract
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Documents will be issued by the Engineer in accordance with 2-14, “REQUEST FOR
INFORMATION.”

ADD: 2-5.1.1 Division of the Specifications and the Plans. Specifications and Plans
are divided into groups e.g., engineering disciplines for the convenience of the City. These
divisions are not for the purpose of apportioning Work or responsibility for Work among
Subcontractors and Suppliers.

2-5.2 Precedence of Contract Documents. DELETE in its entirety and SUBSTITUTE
the following:

If there is a conflict between Contract Documents, the document highest in precedence
shall control. The precedence shall be as follows with item (1) being the highest:

1) Permits; from other agencies as may be required by law
2) Change Orders and Supplemental Agreements; whichever occurs last
3) Contract Agreement
4) Addenda

5) Bid/Proposal
6) Supplementary Special Provisions (SSP)
7) Special Provisions

8) Plans

9) Standard Drawings

10) Standard Specifications

11) Reference Specifications

The figured dimensions shown on the drawings and in the specifications may not, in every
case, agree with scale dimensions. Figured dimensions shall take precedence over scaled
dimensions, and large-scaled drawings shall take precedence over small-scale drawings.

With reference to the drawings the order of precedence shall be as follows:
1) Figures govern over scaled dimensions

2) Detail drawings govern over general drawings

3) Addenda and Change Order drawings govern over Plans

4) Plans govern over Standard Drawings

When a conflict exists between the ADA Standards for Accessible Design, Title 24, and
the City Supplements, the most restrictive requirement shall be followed.

2-5.3 Submittals
General. DELETE in its entirety and SUBSTITUTE with the following:

1. When required by the Contract Documents or when requested by the Engineer, the
Contractor shall provide the submittals as specified in 2-5.3.2, 2-5.3.3, and 2-5.3.4 to
the Engineer.
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2. Do not incorporate any materials in the Work for which submittals are required before
the required submittals have been reviewed and accepted by the Engineer.

3. Neither review nor acceptance of submittals by the Engineer shall relieve the
Contractor from responsibility for errors, omissions, or deviations from the Contract
Documents, unless the Contractor explicitly and clearly called such deviations to the
Engineer’s attention in the letter of transmittal.

4. The Contractor shall be responsible for the correctness of the submittals.

5. Allow a minimum of 10 Working Days for review of submittals unless otherwise
specified in the Special Provisions. Each submittal must be accompanied by a letter
of transmittal.

6. Payment for submittals will be included in the various Bid items.

ADD: 2-5.4 Red-lines Drawings. The Contractor shall keep accurate records on a set of
full size Plans of additions and deletions to the Work, and of changes in location, elevation,
and character of the Work not otherwise shown or noted on Contract documents.

Red-lines drawings shall be coordinated with field measurements, Shop Drawings,
Working Drawings, Samples, Product Data, and available records. The Contractor shall
immediately give written notice of any conflicts between these documents to the City.

The Contractor shall provide clean and readable Red-lines on a copy of 24” x 36” Sheet
Construction Plan summarizing the changes to the original Construction plans. The
Contractor’s failure to update and deliver Red-lines information at the end of the Project to
the Engineer for review and approval may result in withholding of monthly progress
payments.

The payment for Red-lines drawings shall be included in the various Bid items.

ADD: 2-5.5 As-built Drawings. For Design-Build contracts or if required in the Special
Provisions, the Red-lines and As-built Drawings shall be the responsibility of the
Contractor.

As-built drawings shall be prepared from the Red-lines information and shall provide
factual information regarding all aspects of the Work, both concealed and visible, to enable
future modification of design to proceed without lengthy and expensive site measurement,
investigation, and examination.

Prior to Final Completion, the Contractor shall prepare and submit one complete set of full
sized (24" x 36”) original Mylar final As-built Drawings (CADD plots) prepared in
accordance with the City’s CADD standards. Each CADD Mylar drawing sheet shall be
wet stamped and signed by qualified responsible engineers registered in the State of
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California, and shall be stamped and wet signed by the architect/engineer of record, as
required by law. Other applicable portions of the drawing title blocks shall also be signed
by Contractor. Drawing Mylar shall be 3 mils minimum thickness.

The payment for As-built drawings shall be included in the various Bid items.

ADD: 2-5.6 Measurements and Dimensions. Scaled dimensions are approximate.
Before ordering materials or commencing Work, measure site for proper size and fit. The
Contractor shall verify dimensions and quantities by taking measurements in the field and
shall be responsible for their correctness.

2-6 WORK TO BE DONE. ADD the following:

The City assumes no responsibility for any conclusions or interpretations made by the
Contractor based on any information made available by the City. Nor does the City assume
responsibility for any understanding reached or representation made by any of the City’s
officers or agents before Award of this contract concerning conditions which could affect
the Work, unless that understanding or representation is expressly stated in the Contract
Documents.

Where approval or acceptance by the City is required, it is understood to be general
approval only and does not relieve the Contractor of responsibility for complying with all
applicable laws, codes, and best practices.

2-7 SUBSURFACE DATA. ADD the following:

The Plans for the Work show conditions as are believed by the Engineer to exist, but it is
not to be inferred that all of the conditions as shown thereon actually exist, nor shall the
City or any of its officers be liable for any loss sustained by the Contractor as a result of
any variance between conditions as shown on the Plans and the actual conditions
revealed during the progress of the Work or otherwise.

If reports of explorations and tests of subsurface conditions at the Site are included in the
Contract Documents e.g., Supplementary Special Provisions (SSP), the Bidders are
encouraged to inspect the Site, acquire, and review these reports and to take other
necessary steps to thoroughly familiarize themselves with the Site conditions. If a review
of the documents and Site inspection indicate a conflict, the Bidder shall immediately notify
the City. For access and cost information to obtain those reports contact the City Project
Manager, during regular business hours.

The City does not represent that the listed documents, or the logs, and test results, show
the conditions that will be encountered in performing the Work. The City represents only
that the logs, and test results show the conditions encountered at the particular locations
and at the particular times they were obtained. The Bidders and other users of the
subsurface data are cautioned that interpretations and conclusions contained in the
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documents were formulated for design purposes only and were based on work performed
in such a way as to expressly provide information required for design.

2-8 RIGHT-OF-WAY. After first sentence, ADD the following:

The Contractor shall protect private improvements in accordance with 7-9, “PROTECTION
AND RESTORATION OF THE EXISTING IMPROVEMENTS.”

2-9.1 Permanent Survey Markers. DELETE in its entirety and SUBSTITUTE with the
following:

Survey monuments of various types generally exist along the centerline of City streets that
may be affected by the scope of the Work. The Contractor shall be required to reset any
existing survey monuments or markers that are disturbed or otherwise removed by
construction of the project. The Contractor’s surveyor shall file corner records with San
Bernardino County as required by law. Existing survey monuments set into the existing
asphalt concrete surface (i.e. tag and nail) shall be replaced as necessary to reestablish
the survey monument control after construction of the project.

It shall be the Contractor's responsibility to protect all the existing survey monuments,
bench marks, survey marks and stakes. Removal of such monuments and markers, or
displacement thereof, shall require their resetting per City requirements, including corner
record filing, for the existing type of monument in question at the Contractor's expense.

The Contractor shall maintain a survey location check on the monuments without cost to
the City. The Contractor is advised that any resetting of monuments will be the
responsibility of the Contractor, to be reset by a California Licensed Land Surveyor or
Registered Civil Engineer appropriately licensed to practice land surveying. Should the
Contractor anticipate the removal of any survey monuments, notification shall be given to
the Engineer prior to removal. The Contractor shall be responsible for reinstalling existing
or installing new monument wells, after resetting any disturbed survey monument.

The cost to perform this work shall be considered as included in the various bid items, and
no additional payment will be made therefore.

2-9.2 Survey Service. DELETE in its entirety and SUBSTITUTE with the following:

The Contractor shall provide all construction surveying by a California registered Land
Surveyor or Registered Civil Engineer appropriately licensed to practice land surveying.
The Contractor’s surveyor shall provide monument tie-out and corner record filing, as
required by the Engineer or his representative.

The Contractor’s surveyor shall set all stakes and hubs, furnish all lines, grades and
measurements necessary for the proper prosecution and control of the work contracted
for under these specifications. No direct payment will be made for this labor, materials, or
other expenses therewith.
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The Contractor must give copies of all survey notes to the Engineer so that the Engineer
may check them as to accuracy and method of staking. All areas that are staked by the
Contractor must be checked and approved by the Engineer prior to beginning any work in
the area. In case of error on the part of the Contractor, his/her employees, or surveyor,
resulting in establishing grades and/or alignment that are not in accordance with the plans
or as established by the Engineer, all construction or staking not in accordance with the
established grades and/or alignment shall be replaced without additional cost to the City.

Payment for any and all construction surveying required by this Project, by the Contractor’s
Surveyor, shall be considered as included in the various bid items of work, and no
additional compensation shall be allowed therefore.

2-10 AUTHORITY OF BOARD AND ENGINEER. ADD the following:

Any plan or method of Work suggested to the Contractor by the City, but not specified or
required by this contract, which is adopted or followed by the Contractor in whole or in part,
shall be done at the sole risk and responsibility of the Contractor. The City assumes no
responsibility and shall not be held liable for any defects in the Work which may result from
or be caused by use of such plan or method or Work.

2-11 INSPECTION. ADD the following:

If required by the Engineer, the Contractor shall provide information related to the
inspection of the Work. The Contractor shall provide access in accordance with Cal-OSHA
Standards where necessary.

The Contractor shall request inspections in accordance with the prevailing Codes and by
the Public Works Department. The Contractor shall coordinate these inspections at all
times through the Engineer. The Contractor shall remove and replace any items of Work
performed without the benefit of inspection as may be required by any associated building
permits.

For required subsequent inspection, the Contractor shall remove and replace Work at the
discretion of the Engineer at no additional cost to the City. Inspection of the Work shall not
relieve the Contractor of the obligation to fulfill all conditions of the Contract.

The Contractor shall give at least 5 days’ notice for off-site inspection. Notices shall not be
deemed effective until the City has responded and agreed to the Contractor’'s date and
time.

The City may either perform inspection services with its own forces or contract with third
parties. The Contractor shall call for, coordinate, and schedule all inspections.

The City will make any inspections and tests as the City deems necessary to ensure the
Work is accomplished in accordance with the requirements of the Contract Documents,
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other than inspections for Work performed in accordance with a permit. The Contractor
shall be responsible for inspection of all Work performed in accordance with a permit.
Unless otherwise specified, the Contractor shall pay the cost of inspections and tests. In
the event inspections or tests reveal non-compliance with the requirements of the
Construction Documents, the Contractor shall bear the cost of any and all corrective
measures deemed necessary by the City, as well as the cost of the City’s subsequent re-
inspection and re-testing.

The City has the right, for a reasonable time, to stop or suspend Work which will cover,
and thereby prevent or impede the City’s or another agency’s ability to inspect, test, or
approve a portion of the Work. The Contractor shall have no right to additional costs or
time that it may incur as a result of the Work stoppage or suspension.

The Work shall not be covered prior to inspection, testing, or approval required by the
Contract Documents, the City’s prior written request, or by other agencies. If any item of
Work is covered prior to obtaining the required approvals, the Contractor shall, when
requested by the City, uncover the Work for inspection, testing, approval, or all. Upon
successful completion of the inspection, testing, or approval, the Contractor shall cover
the Work where required again. The Contractor shall bear all direct and indirect costs and
damages of such uncovering and re-covering and shall not be entitled to an increase in
the Contract Price or the Contract Time, unless the Contractor has given the City and any
other affected agencies written notice of the Contractor's intention to cover the Work and
the City has not acted with in response to such notice.

Tests, inspections, and approvals of items of the Work required by the Contract
Documents, Applicable Laws or normal construction practices shall be made at an
appropriate time, and in accordance with the Contract Documents. Unless otherwise
specified, the City will make arrangements for such tests, inspections and approvals. The
Contractor shall give the City notice of when and where tests and inspections are to be
made so that the City may observe such procedures.

Required certificates of testing, inspection or approval shall, unless otherwise required by
the Contract Documents, be secured by the Contractor and delivered to the City.

ADD: 2-13 SITE ACTIVITIES BY THE CITY OR SEPARATE CONTRACTORS.

2-13.1 City's Right to Award Separate Contracts. The City reserves the right to perform
work or operations outside the scope of Work of this contract related to the Project with
City Forces, Separate Contractors, or both. If Work to be performed by another party was
not noted in this contract, the City will give written notice to the Contractor 10 Working
Days prior to the start of any work. If the Contractor determines that the work being
performed by the City or others may interfere with, or cause damages to Work being
performed by the Contractor, the Contractor shall notify the City in writing within 3 days of
the City’s notice.

CASA GRANDE TRAFFIC CALMING PLAN SCOPE AND CONTROL OF WORK
CITY PROJECT NO. 190809 SPECIAL PROVISIONS - SECTION 2 - PAGE 12
AUGUST 2019



2-13.2 Integration of the Work with Separate Contractors. If specified in the Contract
Documents, the Contractor shall prepare a plan in order to integrate the work performed
by Separate Contractors with the performance of the Work, and shall submit such plan to
the City for approval. The plan shall be fair and reasonable for the Contractor and the
Separate Contractors, and the Contractor shall work with the Separate Contractors to
reach agreement on such plan. The Contractor shall arrange the performance of the Work
so that the Work and the work of the Separate Contractors are, to the extent applicable,
properly integrated, jointed in an acceptable manner, and performed in the proper
sequence so that any disruption or damage to the Work or to any work of Separate
Contractors is avoided.

2-13.3 Coordination. The Contractor shall provide for the coordination of the activities of
the Contractor and its Subconsultants and Subcontractors with the activities of the
Separate Contractors.

The Contractor shall participate with all Separate Contractors and the City in reviewing
and coordinating the schedules of the Separate Contractors with the Schedule. The
Contractor shall make any revisions to the Schedule deemed necessary to properly
incorporate the work of the Separate Contractors with the Work. To the extent (a) the date
of Final Completion is extended by such Schedule revision; (b) the Contractor is required
to perform its Work materially out of sequence, and in a manner which is not as efficient
or cost effective as originally planned; or (c) the scope of Work is increased, an equitable
adjustment in the Contract Price and the Contract Time shall be made in accordance with
the provisions of Section 3, “CHANGES IN WORK.”

2-13.4 Use of Site. The Contractor shall afford the City and all Separate Contractors
reasonable opportunity for storage of materials and equipment and performance of their
work. The Contractor shall connect and coordinate its Work and operations with the City
and all Separate Contractors' operations as required by the Contract Documents. The City
will direct the Separate Contractors to cooperate with the Contractor and to avoid actions
or omissions which could interfere with or delay the activities of the Contractor.

2-13.5 Deficiency in Work of Separate Contractors. If part of the Contractor's Work
depends on proper execution or results upon construction or operations by the City or a
Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work,
promptly report to the Separate Contractor and the City apparent discrepancies or defects
in such other construction that would render it unsuitable for proper execution and results
by the Contractor. The Contractor and the Separate Contractor shall use good faith efforts
to resolve any such discrepancies or defects or any disagreements relating thereto. Failure
of the Contractor to report shall constitute acceptance by the Contractor of the work of
Separate Contractors as fit, proper, and coordinated with the Contractor's Work.

ADD: 2-14 SITE EXAMINATION. The Contractor shall have the sole responsibility of
satisfying itself concerning the nature and location of the Work, and the general and local
conditions, such as, but not limited to, all other matters which could in any way affect the
Work or the costs thereof. The failure of the Contractor to acquaint itself with all available
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information regarding any applicable existing or future conditions shall not relieve it from
the responsibility for properly estimating the difficulties, responsibilities, or costs of
successfully performing the Work according to the Contract Documents.

ADD: 2-15 FLOW AND ACCEPTANCE OF WATER. Storm, surface, nuisance, or other
waters may be encountered at various times during construction of the Work. Therefore,
the Contractor, by submitting a Bid, hereby acknowledges that it has investigated the risk
arising from such waters, and has prepared its Bid accordingly; and the Contractor, by
submitting such a Bid, assumes all said risk.

- END OF SECTION -
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SECTION 3 - CHANGES IN WORK

ADD: 3-1.3 Cost Reduction Proposal. The Contractor may submit to the Engineer in
writing, proposals for modifying the Plans, Specifications, or other requirements of the
Contract for the sole purpose of reducing the total cost of construction. The cost reduction
proposal shall not impair, in any manner, the essential functions or characteristics of the
Project such as service life, economy of operation, ease of maintenance, desired
appearance, or design and safety standards.

Cost reduction proposals shall contain the following information:

a) A description of both the existing Contract requirements for performing the Work and
the proposed changes.

b) An itemization of the Contract requirements that shall be changed if the proposal is
adopted.

c) A detailed estimate of the cost of performing the Work under the existing Contract and
under the proposed change.

d) A statement of the time within which the Engineer shall make a decision thereon.

e) The Contract items of Work affected by the proposed changes, including any quantity
variation attributable thereto.

The provisions of this section shall not be construed to require the Engineer to consider
any cost reduction proposal which may be submitted hereunder; nor will the City be liable
to the Contractor for failure to accept or act upon any cost reduction proposal submitted
pursuant to this section, nor for any delays to the Work attributable to any such proposal.
If a cost reduction proposal is similar to the information included in the Contract Documents
or adopted by the City after the advertisement for the Contract, the City will not accept
such proposal and reserves the right to make such changes without compensation to the
Contractor under the provisions of this section.

The Contractor shall continue to perform the Work in accordance with the requirements of
the Contract until an executed Change Order, incorporating the cost reduction proposal
has been issued. If an executed Change Order has not been issued by the date upon
which the Contractor's cost reduction proposal specified that a decision thereon should be
made, or such other date as the Contractor may subsequently have specified in writing,
such cost reduction proposal shall be deemed rejected.

The Engineer shall be the sole judge of the acceptability of a cost reduction proposal and
of the estimated net savings in construction costs from the adoption of all or any part of
such proposal. In determining the estimated net savings, the right is reserved to disregard
the Contract Bid prices if, in the judgment of the Engineer, such prices do not represent a
fair measure of the value of the Work to be performed or to be deleted.

The City reserves the right, where it deems such action appropriate, to require the
Contractor to share in the City's costs of investigating a cost reduction proposal submitted
by the Contractor as a condition of considering such proposal. Where such a condition is
imposed, the Contractor shall indicate its acceptance thereof in writing, and such
acceptance shall constitute full authority for the City to deduct amounts payable to the
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Contractor from any monies due or that may become due to the Contractor under the
Contract.

If the Contractor's cost reduction proposal is accepted in whole or in part, such acceptance
will be by a Change Order, which shall specifically state that it is executed pursuant to this
section. Such Change Order shall incorporate the changes in the Plans and Specifications
which are necessary to permit the cost reduction proposal, or such part of it as has been
accepted to be put into effect, and shall include any conditions upon which the City's
approval thereof is based if the approval of the City is conditional.

The Change Order shall set forth the estimated net savings in the cost of performing the
Work attributable to the cost reduction proposal effectuated by the Change Order, and
shall further provide that the Contract cost be adjusted by crediting the City with 50% of
estimated net savings amount.

Acceptance of the cost reduction proposal and performance of the Work shall not extend
the time of completion of the Contract, unless specifically provided for in the Change Order
authorizing the use of the cost reduction proposal.

The amount specified to accrue to the Contractor in the Change Order which effectuates
a cost reduction proposal shall constitute full compensation to the Contractor for the cost
reduction proposal and the performance of the Work thereof pursuant to the said Change
Order.

The City expressly reserves the right to adopt a cost reduction proposal for general use
on contracts administered by the City when it determines that said proposal is suitable for
application to other contracts. When an accepted cost reduction proposal is adopted for
general use, only the Contractor who first submitted such proposal will be eligible for
compensation pursuant to this section, and in that case, only as to those contracts
awarded to him prior to submission of the accepted cost reduction proposal.

The cost reduction proposals identical or similar to previously submitted proposals will be
eligible for consideration and compensation under the provisions of this section, if the
identical or similar, previously submitted proposals were not adopted for general
application to other contracts administered by the City. Subject to the provisions contained
herein, the City or any other public agency shall have the right to use all or any part of any
submitted cost reduction proposal without obligation or compensation of any kind to the
Contractor.

Additional bonding may be required. The Contractor shall bear all costs to revise bonds
for the Project to include the cost reduction incentive proposal Work.

3-2 CHANGES INITIATED BY THE AGENCY.

3-2.1 General: DELETE the first paragraph in its entirety and SUBSTITUTE with the
following:
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Without invalidating the Contract and without notice to any surety, the City may at any time
order additions, deletions, or revisions in the Project in the following manner:

a) When the City desires a change; the City will issue a request for proposal to the
Contractor.

b) The Contractor shall submit a response within 7 Working Days.

c) After the City reviews the Contractor’s response, the City changes will be authorized
by a written Change Order prepared and issued by the City.

d) Upon receipt of any such Change Order, the Contractor shall promptly sign and return
the Change Order to the City and only thereafter proceed under the applicable
conditions of the Contract Documents when the City has approved the Change Order.

Should any item(s) of Work be deleted, the reduction in Contract Price shall reflect a credit
for the full value of the deleted Work, including anticipated profit and overhead.

If the deleted Work exceeds 25% of the Contract Price, the Contractor may reduce the
credited amount by a maximum of 5% of the amount in excess of the 25% of the Contract
Price to cover overhead expenses.

If the City requests the Contractor to submit a Change Proposal, and the preparation of
such Change Proposal impacts the Contract Time (e.g., other Work is suspended pending
a decision on such Change Proposal or the Design Work is delayed due to the preparation
of the Change Proposal) an equitable adjustment in the Contract Time shall be made.

ADD: 3-2.6 Request for Proposal. The Contractor's proposal in response to the City’s
Request for Proposal (RFP) shall be on forms acceptable to the Engineer. The
Contractor’s proposal shall certify in writing that the amounts included cover all direct,
supplemental, indirect, consequential and cumulative costs and delays, as applicable, and
that those costs and delays would be or were necessarily incurred, despite the
Contractor's reasonable and diligent efforts to mitigate them. Mitigation efforts under taken
by the Contractor shall be described.

3-2.6.1 Proposal Content. Where the change in Contract Price is to be determined on
the basis of the "cost of the work involved", the Contractor’s itemized estimates shall detail
all applicable elements of cost, including, but not limited to, labor hours and payroll costs,
quantities, crew mixes, production rates, material costs, Subcontractor and Supplier costs,
equipment costs, and supplemental costs. Where the change in Contract Price arises from
changes in the schedule of all or part of the Work, or where a change in Contract Time is
sought, the submittal shall include analysis required by 6-6.5, “Contract Time Extension
and Schedule Analysis”. With respect to work during other than normal hours, the labor
charges associated with such work shall consist of straight time wages and burden plus
the appropriate overtime or shift premium with no additional burden (i.e., fringe benefits)
on the premium portion.
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3-3 EXTRA WORK.
3-3.1 General. ADD the following:

The City reserves the right to direct the Contractor to solicit competitive Bids for Extra
Work. If required by the City, the Contractor shall obtain competitive Bids from
Subcontractors acceptable to Contractor and shall deliver such Bids to the City who will
then determine which Bids will be accepted.

Any request by the Contractor to change the Contract Price to include the price of Extra
Work shall be by written notice to the City and shall include itemized estimates. The
Contractor’s itemized estimates shall detail all applicable elements of price e.g., labor and
payroll costs, quantities, crew composition, production rates, material costs, Subcontractor
and Supplier costs, equipment costs, and supplemental costs. If the Contractor’s request
to change the Contract Price arises from changes in the Schedule affecting all or part of
the Project, or if the Contractor seeks a change in the Contract Time, the Contractor’s
request shall include the analysis required by 6-1, “CONSTRUCTION SCHEDULE AND
COMMENCEMENT OF THE WORK'”

3-3.2.2 Basis for Establishing Costs.
a) Labor: ADD the following:

The Engineer reserves the right to request certified payrolls to substantiate the actual cost
of labor. The Contractor shall produce payroll certified by a California licensed Certified
Public Accountant. The certified payroll shall list the labor rates of the Contractor
personnel, consultants and Subcontractors that are working on or are associated with this
Project and shall be provided at the request of the Engineer.

If the Contractor's proposal for Extra Work is based upon services and work to be
performed outside normal working hours, the labor charges associated with such Extra
Work shall consist of straight time wages and burden plus the appropriate overtime or shift
premium with no additional burden (i.e., fringe benefits) on the premium portion.

In no case shall the Contractor be required to pay more than state and or federal wage
rates, whichever governs the Work or any portions thereof.

c) Tool and Equipment Rental: DELETE second paragraph in its entirety, and
SUBSTITUTE the following:

Regardless of ownership, the rates to be used in determining equipment rental costs shall
not exceed those listed in the latest edition of the Caltrans publication entitled "Labor
Surcharge and Equipment Rental Rates" preceding the date the Work is accomplished.
Where the Contractor can substantiate that the rental rates prevailing locally exceed the
published rates by more than 15%, the Contractor will be entitled to a rental rate
adjustment. For equipment not listed in said publication, rental rates shall not exceed listed
rates prevailing locally at equipment rental agencies or distributors, at the time the Work

is performed.
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Whenever possible, Extra Work shall be accomplished using equipment available on Site
or owned by the Contractor. If a specific piece of equipment must be rented to be used
exclusively for the Extra Work, the rental rate will be the invoiced rate.

3-3.2.3 Markup. DELETE in its entirety and SUBSTITUTE the following:

For Change Orders, whether additive or deductive, and for work classified as Extra Work,
the allowance for overhead and profit shall include full compensation for superintendence,
insurance premiums, taxes, field office expense, extended overhead, home office
overhead, and any other items of expense e.g., Change Order estimating and preparation
cost, claims preparation cost, schedule analysis, project management, and field
engineering.

Extended overhead shall be any and all costs incurred either in the field or at the
Contractor's office resulting from Extra Work excluding direct costs related to direct hourly
labor, equipment, or materials necessary to complete the Extra Work.

a) The allowance for overhead and profit shall not exceed the values in Table 3-2.2.3(A)
unless specified otherwise in the Special Provisions.

Table 3-2.2.3(A)

Component | Overhead | Profit

Labor 10% 10%
Material 10% 5%
Equipment 10% 5%

b) To the sum of the costs and markups provided for in this subsection, actual increase
in the Contractor's bond premium caused by the Extra Work shall be added as
compensation for Bonds.

c) Work paid under Allowance Bid items is not subject to the mark-up limitations specified
in Table 3-2.2.3(A) unless specified otherwise in the Special Provisions.

d) When all or any part of the Extra Work is performed by a Subcontractor, the allowance
specified herein shall be applied to the labor, materials, and equipment costs of the
Subcontractor, to which the Contractor may add 5% of the Subcontractor's total cost
for the Extra Work.

Regardless of the number of hierarchical tiers of Subcontractors, the 5% which is the
Contractor’s allowance 3.5% (for overhead) and 1.5% (for profit) may be applied one time
only to the performing Subcontractor’s total cost.
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ADD: 3-4.1 Disallowance of Entitlement. The Contractor shall not be entitled to any
adjustment in the Contract Price or Times if:

The Contractor knew of the existence of such conditions at the time the Contractor made
a final commitment to the City in respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

The existence of such condition could reasonably have been discovered or revealed as a
result of any record search, examination, investigation, exploration, test or study of the
Site and contiguous areas suggested or required by the Bidding Documents.

ADD: 3-6 DISPUTE RESOLUTION PROCESS.

Section 20104 et seq., of the California Public Contract Code prescribes a process
utilizing informal conferences, non-binding judicial supervised mediation, and judicial
arbitration to resolve disputes on construction claims of $375,000 or less. Section 9204
of the Public Contract Code prescribes a process for negotiation and mediation to
resolve disputes on construction claims. The intent of this Section is to implement
Sections 20104 et seq. and Section 9204 of the California Public Contract Code. This
Section shall be construed to be consistent with said statutes.

For purposes of these procedures, “Claim” means a separate demand by the
Contractor, after the City has denied Contractor’'s timely and duly made request for
payment for extra work and/or a time extension in accordance with the Special
Provisions, for (A) a time extension, (B) payment of money or damages arising from
work done by or on behalf of the Contractor pursuant to the Contract for a public work
and payment of which is not otherwise expressly provided for or the Contractor is not
otherwise entitled to, or (C) an amount the payment of which is disputed by the City.

The following requirements apply to all claims to which this section applies:
A. Claim Submittal

The claim shall be in writing and include the documents necessary to substantiate the
claim. Claims governed by this procedure must be filed on or before the date of final
payment. Nothing in this section is intended to extend the time limit or supersede notice
requirements otherwise provided by contract for the filing of claims, including all
requirements pertaining to compensation or payment for extra work, disputed work,
and/or changed conditions. Failure to follow such contractual requirements shall bar
any claims or subsequent lawsuits for compensation or payment thereon.

B. Supporting Documentation
The Contractor shall submit all claims in the following format:

(1)  Summary of the claim, including references to the specific Contract Document
provisions upon which the claim is based.
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(2) List of documents relating to claim: (a) Specifications, (b) Drawings, (c)
Clarifications (Requests for Information), (d) Schedules, and (e) Other.

(3) Chronology of events and correspondence related to the claim.
(4) Statement of grounds for the claim.

(5)  Analysis of the claim’s cost, if any.

(6) Analysis of the claim’s time/schedule impact, if any.

C. City’s Response

Upon receipt of a claim pursuant to this section, City shall conduct a reasonable review
of the claim and, within a period not to exceed 45 days, shall provide the Contractor a
written statement identifying what portion of the claim is disputed and what portion is
undisputed. Any payment due on an undisputed portion of the claim will be processed
and made within 60 days after the City issues its written statement.

(1)  Ifthe City needs approval from the City Council to provide the Contractor a written
statement identifying the disputed portion and the undisputed portion of the claim,
and the City Council does not meet within the 45 days or within the mutually
agreed to extension of time following receipt of a claim sent by registered mail or
certified mail, return receipt requested, the City shall have up to three days
following the next duly publicly noticed meeting of the City Council after the 45-
day period, or extension, expires to provide the Contractor a written statement
identifying the disputed portion and the undisputed portion.

(2)  Within 30 days of receipt of a claim, the City may request in writing additional
documentation supporting the claim or relating to defenses or claims the City may
have against the Contractor. If additional information is thereafter required, it shall
be requested and provided pursuant to this subdivision, upon mutual agreement
of City and the Contractor.

(3) The City’s written response to the claim, as further documented, shall be
submitted to the Contractor within 30 days (if the claim is less than $50,000,
within 15 days) after receipt of the further documentation, or within a period of
time no greater than that taken by the Contractor in producing the additional
information or requested documentation, whichever is greater.

D. Meet And Confer

If the Contractor disputes the City’s written response, or the City fails to respond within
the time prescribed, the Contractor may so notify the City, in writing, either within 15
days of receipt of the City’s response or within 15 days of the City’s failure to respond
within the time prescribed, respectively, and demand an informal conference to meet
and confer for settlement of the issues in dispute. Upon receipt of a demand, the City
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shall schedule a meet and confer conference within 30 days for settlement of the
dispute.

E. Mediation

Within 10 business days following the conclusion of the meet and confer conference, if
the claim or any portion of the claim remains in dispute, the City shall provide the
Contractor a written statement identifying the portion of the claim that remains in dispute
and the portion that is undisputed. Any payment due on an undisputed portion of the
claim shall be processed and made within 60 days after the City issues its written
statement. Any disputed portion of the claim, as identified by the contractor in writing,
shall be submitted to nonbinding mediation, with the City and the Contractor sharing the
associated costs equally. The City and Contractor shall mutually agree to a mediator
within 10 business days after the disputed portion of the claim has been identified in
writing, unless the parties agree to select a mediator at a later time.

(1)  If the parties cannot agree upon a mediator, each party shall select a mediator
and those mediators shall select a qualified neutral third party to mediate with
regard to the disputed portion of the claim. Each party shall bear the fees and
costs charged by its respective mediator in connection with the selection of the
neutral mediator.

(2) For purposes of this section, mediation includes any nonbinding process,
including, but not limited to, neutral evaluation or a dispute review board, in which
an independent third party or board assists the parties in dispute resolution
through negotiation or by issuance of an evaluation. Any mediation utilized shall
conform to the timeframes in this section.

(3) Unless otherwise agreed to by the City and the contractor in writing, the
mediation conducted pursuant to this section shall excuse any further obligation
under Public Contract Code Section 20104.4 to mediate after litigation has been
commenced.

(4)  All unresolved claims shall be considered jointly in a single mediation, unless a
new unrelated claim arises after mediation is completed.

F. City’s Responses

The City’s failure to respond to a claim from the Contractor within the time periods
described in this section or to otherwise meet the time requirements of this section shall
result in the claim being deemed rejected in its entirety. A claim that is denied by reason
of the City’s failure to have responded to a claim, or its failure to otherwise meet the
time requirements of this section, shall not constitute and adverse finding with regard to
the merits of the claim or the responsibility of qualifications of the Contractor. City’s
failure to respond shall not waive City’s rights to any subsequent procedures for the
resolution of disputed claims.
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G. Government Code Claims

If following the mediation, the claim or any portion remains in dispute, the Contractor
must comply with the claim procedures set forth in Government Code Section 900 et
seq. prior to filing any lawsuit against the City. Such Government Code claims and any
subsequent lawsuit based upon the Government Code claims shall be limited to those
matters that remain unresolved after all procedures pertaining to extra work, disputed
work, construction claims, and/or changed conditions, including any required mediation,
have been followed by Contractor. If no such Government Code claim is submitted, or
if the prerequisite contractual requirements are not satisfied, no action against the City
may be filed. A Government Code claim must be filed no earlier than the date that
Contractor completes all contractual prerequisites to filing a Government Code claim,
including any required mediation. A Government Code claim shall be inclusive of all
unresolved claims unless a new unrelated claim arises after the Government Code
claim is submitted. For purposes of Government Code Section 900 et seq., the running
of the period of time within which a claim must be filed shall be tolled from the time the
Contractor submits his or her written claim to the City until the time the claim is denied,
including any period of time utilized by the meet and confer conference or mediation
that does not result in a complete resolutions of all claims.

H. Civil Actions for Claims of $375,000 or Less

The following procedures are established for all civil actions filed to resolve claims
totaling $375,000 or less:

(1)  Within 60 days, but no earlier than 30 days, following the filing or responsive
pleadings, the court shall submit the matter to non-binding mediation unless
waived by mutual stipulation of both parties or unless mediation was held prior to
commencement of the action in accordance with Public Contract Code section
9204 and the procedures in this Section. The mediation process shall provide for
the selection within 15 days by both parties of a disinterested third person as
mediator, shall be commenced within 30 days of the submittal, and shall be
concluded within 15 days from the commencement of the mediation unless a time
requirement is extended upon a good cause showing to the court.

(2) Ifthe matter remains in dispute, the case shall be submitted to judicial arbitration
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3
of the Code of Civil Procedure, notwithstanding Section 1114.11 of that code.
The Civil Discovery Act of 1986 (Article 3 (commencing with Section 2016) of
Chapter 3 of Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any
proceeding brought under this subdivision consistent with the rules pertaining to
judicial arbitration.

(83)  Upon stipulation of the parties, arbitrators appointed for these purposes shall be
experienced in construction law, and, upon stipulation of the parties, mediators
and arbitrators shall be paid necessary and reasonable hourly rates of pay not to
exceed their customary rate, and such fees and expenses shall be paid equally
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by the parties, except in the case of arbitration where the arbitrator, for good
cause, determines a different division.

(4) Inaddition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3
of the Code of Civil Procedure, any party who after receiving an arbitration award
requests a trial de novo but does not obtain a more favorable judgment shall, in
addition to payment of costs and fees under that chapter, pay the attorney's fees
of the other party arising out of the trial de novo.

- END OF SECTION -
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SECTION 4 — CONTROL OF MATERIALS
4-1.3.2 Inspection of Material Not Locally Produced. ADD the following paragraph:

When required by the Special Provisions or as noted on the Plans, the Engineer may elect
to perform inspection of an out-of-town manufacturer. The Contractor shall incur all
inspection costs. These costs shall include travel expenses, a per diem allowance for
lodging, meals, and car rental per day. If the manufacturing plant operates a double shift,
a double shift shall be figured in the inspection costs. At the option of the Engineer, full
time inspection will continue for the length of the manufacturing period. If the
manufacturing period will exceed 3 consecutive weeks, the expenses of the Engineer's
supervisor will be included in the figures for one 2-day trip to the site per month. Inspection
costs paid by the Contractor will not include the wages of the Engineer and their supervisor
if employed by the City, when required by the Special Provisions or as shown on Plans.

ADD: 4-1.3.4 Inspection Paid For By the Contractor. The Contractor shall employ and
pay for the services of a qualified inspection agency to perform any specialty inspection
services required by the Contract Documents.

If no Bid item is provided, payment shall be included in various Bid items.

Special inspection and testing by the Special Inspectors shall meet the minimum
requirements of the building codes specified in the Contract Documents.

Each Special Inspector shall be certified by the BO prior to performing any duties. Special
Inspectors shall carry approved identification, as stipulated by the BO, when performing
the function of a Special Inspector.

a) Contractor Responsibilities:

i. The Contractor shall notify the Special Inspector prior to performing any item of
Work that requires Special Inspection and shall review the Contract Documents
and perform any necessary preparatory Work at the Site.

i. The Contractor is responsible for providing the Special Inspector access to
approved Drawings and Specifications at the Project’s Site.

iii. The Contractor shall be responsible for retaining at the Site all Special Inspection
records submitted by the Special Inspector and providing these records for review
by the Engineer upon request.

iv. The Contractor shall not perform any items of Work that requires Special Inspection
without the presence of the Special Inspector/s during the performance of that
Work. Work requiring continuous inspection performed without Special Inspection
shall be subject to removal.
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v. The Contractor shall employ a sufficient number of Special Inspectors to assure
inspection of all Work requiring Special Inspection without hindering the progress
of the Work.

vi. Special Inspector shall comply with all requirements of the BO and the building
permit.

vii. Upon completion of task requiring Special Inspection, the Contractor shall submit
to the Engineer all Special Inspection reports that certify that the Work requiring
Special Inspection has been completed in accordance with the Contract
Documents and the applicable building codes and approved by the BO.

b) Duties and responsibilities of the Special Inspector. The Contractor shall ensure the
following requirements are met by the Special Inspectors employed by the Contractor.
To that extent, the Special Inspector is not authorized to do any of the following:

i. Toinspect or approve any items of Work for which the building permit has not been
issued;

ii. To inspect or approve any items of Work before the BO has made the initial
inspection. Deviations from this procedure shall be requested in writing from the
BO;

iii. To inspect or approve any items of Work other than that for which they are
specifically certified;

iv. To accept alternate materials, structural changes, or revisions to Drawings.
The Special Inspector shall:

i. Observe Work: The Special Inspector shall observe the Work for conformance with
the BO’s approved design Drawings and Specifications. Shop Drawings, Working
Drawings, or both may be used only as an aid to inspection. Special Inspections
are to be performed on a continuous basis, meaning that the Special Inspector is
on site at all times observing the Work requiring Special Inspection.

ii. Periodic inspections, if any, shall have prior approval by the BO based on a
separate written plan prepared by the Contractor and reviewed and approved by
the BO and the Engineer.

iii. The Special Inspector shall bring nonconforming items to the immediate attention
of the Contractor and note all such items in the daily report. If any item is not
resolved in a timely manner or is about to be incorporated in the Work the Special
Inspector shall immediately notify the BO (by telephone or in person), notify the
Engineer, and post a discrepancy notice.

iv. Furnish Daily Reports: On request, each Special Inspector shall complete and sign
both the Special Inspection record and the daily report form for each daily
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inspection to remain at the Site with the Contractor for review by the Engineer and
BO.

v. The Special Inspector or inspection agency shall furnish weekly reports of tests and
inspections directly to the Engineer, BO and others as designated on the plans,
permits or herein. These reports shall include the following:

1. Description of daily inspections and tests made with applicable locations;

2. Listing of all nonconforming items;

3. Report on how nonconforming items were resolved or unresolved as applicable;
and

4. Itemized changes authorized by the Engineer and DSD if not included in
nonconformance items.

vi. The Special Inspector shall submit a final signed report to the Engineer and BO
stating that Work requiring Special Inspection and testing were inspected, tested
and reported, and to the best of Special Inspector’s knowledge, is in conformance
with the approved drawings and Contract Documents, approved revisions and the
applicable workmanship provisions of the building codes whichever is in effect on
the permitted Plans. Items not in conformance, unresolved items or any
discrepancies in inspection coverage (i.e., missed inspections, periodic inspections
when continuous was required, etc.) shall be specifically itemized in this report.
Final inspection of the structure will not be scheduled until the final report for all
Work items requiring Special Inspection have been reviewed and approved by the
Engineer and BO.

- END OF SECTION -
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SECTION 5 - UTILITIES
5-1 LOCATION. ADD the following:

The City does not warrant the accuracy or completeness of the location and type of
existing utilities and substructures shown on the Plans. The Contractor is responsible to
accurately locate, by potholing or other suitable methods, all existing utilities such as
service connections and substructures shown or not shown on the Plans and marked out
by Underground Service Alert (USA), to prevent damage to such facilities and to identify
any conflicts with the proposed work.

The Contractor shall fill all potholes on the same day of excavation, and, if no trenching is
performed within 10 Working Days, fully restore all potholes and any damaged
surrounding areas to their original condition unless otherwise allowed by the Engineer.

There will be no other compensation for potholing at any specific location required by the
Plans. Neither will showing some specific locations on the Plans relieve the Contractor of
the responsibility to pothole as previously mentioned in this Subsection.

The Contractor shall notify the Engineer, in writing, of any conflicts between existing
utilities and the proposed work a minimum of 5 Working Days, and 300 feet in advance of
the work to provide adequate time, and space for any changes to the work needed to avoid
unforeseen conflicts. The Contractor shall perform utility location far enough in advance
of the Work to provide the written notification specified in this section.

The written natification shall include; date of utility location, method of utility location, type,
size, and material of utility, horizontal location (to the nearest Station), depth for existing
pavement or ground surface to top and bottom of utility, suspected ownership of utility,
and the date on which any conflict with the utility will impact the critical path(s).

For existing utilities shown on the Plans or marked out by USA, the Contractor shall not
be entitled to an extension of Contract Time or compensation for delay if direction is
provided by the Engineer within 5 Working Days from receipt of the Contractor’s written
notification of the utility conflict. If the Engineer does not provide direction to the Contractor
within the 5 Working Days, an extension of Contract Time may be granted in accordance
with Section 6, beginning on the sixth Working Day after receipt of the Contractor’s written
notification.

5-2 PROTECTION. ADD the following:

When existing underground utilities are undercut the Contractor shall backfill for at least
12” all around the undercut utility. The backfill material shall conform to 306-1.2.1,
“Bedding.”

When a one-inch or smaller water service is damaged during trenching operations, repairs
shall be made in accordance with applicable standards required by the Water Ultility
Owner.
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The City may decide to perform the repairs to water and sewer mains, water services, and
sewer laterals with the City Forces at the discretion of the Engineer at the Contractor’s
expense.

The Contractor shall notify the City at least 2 Working Days prior to start of excavation,
unless, earlier notice is required by another permit or plan.

ADD: 5-7 Payment. Unless otherwise specified in the Contract Documents, payment for
items of work related to Utilities, to include coordination of the Utility Companies activities,
shall be included in the various Bid items and no additional payment will be allowed
therefor. (Payment for grading, paving, and curb and gutter installed prior to the utilities
beginning their work shall be paid per their respective bid item prices.) Payment for a
Second Mobilization, if required, will be made in accordance with Section 9-3.4.2.

Potholing for existing utilities which are not shown on the Plans, but marked out by USA
shall be as directed by the Engineer and paid for according to 3-3, “EXTRA WORK.”

- END OF SECTION -
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SECTION 6 - PROSECUTION, PROGRESS, AND ACCEPTANCE OF WORK

6-1.1 Construction Schedule. ADD the following:

a)

f)

Upon the request of the Contractor, the City may delay the issuance of the Notice to
Proceed (NTP) up to 10 Working Days from the date of the preconstruction conference.
No time extension of this delay will be allowed.

The Contractor shall be responsible for developing, coordinating, revising, updating,
and maintaining the cost loaded construction schedule (Schedule) utilizing the Critical
Path Method (CPM).

All versions of the Schedule shall be based solely on the Work as awarded, and shall
exclude any substitute proposals even if the Contractor pursues a substitution in
accordance with provisions of the Contract.

The approved proposals and approved Change Orders shall be included in the
Schedule updates.

Total float is the number of days by which a part of the Work in the Schedule may be
delayed from its early dates without necessarily extending the Contract Time. The
Contract float is the number of days between the Contractor’s anticipated date for early
completion of the Work, or specified part, and the corresponding Contract Time. Total
float and Contract Time float belong to the Project and are not for the exclusive benefit
of any Party. They shall be available to the City or the Contractor to accommodate
changes in the Work or to mitigate the effect of events which may delay performance
or completion.

Monthly progress payments are contingent upon the submittal of an updated Schedule
to the Engineer. The City may refuse to recommend the whole or part of any monthly
payment if, in the Engineer ’s opinion, the Contractor’s failure, or refusal to provide the
required Schedule information precludes a proper evaluation of the Contractor’s ability
to complete Project within the Contract Time.

The Schedule shall show a breakdown of Work into activities and relationships to the
extent required to effectively manage the Work. The Schedule shall show the division
of the Work into activities and specify the progression from the Notice to Proceed (NTP)
to the end of the Contract Time. The Schedule shall show the work activities performed
by the utility companies as separate, non-concurrent, tasks.

The Schedule shall include appropriate time allowances and constraints for submittals,
items of interface with Work performed by others, and specified construction, start-up
and performance tests.

The Contractor shall include in the Schedule inclusive in the Contract Time allotted for
the City to conduct a thorough walk-through.
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The Contractor shall include in the Schedule inclusive in the Contract Time allotted for
generation of the punchlist. The Contractor shall Work diligently to complete all
punchlist items after officially being provided the punchlist by the Engineer.

If the Contractor modifies or changes the Schedule, for Change Order Work or
otherwise, the Engineer shall be notified in writing with an explanation.

Comments made by the Engineer on the Schedule during review will not relieve the
Contractor from compliance with requirements of the Contract.

m) The Schedule shall show work to be done by the City personnel, such as but not limited

q)

to, submittal reviews (separate tasks for each), sewer televising, water main
connections, water testing, and operational performance tests as separate tasks. The
Schedule shall show appropriate time allowances for Work performed by other
agencies.

If completion of any part of the Work, delivery of equipment or materials, or provision
of the Contractor submittals is behind schedule and will impact the completion date of
the Work, the Contractor shall submit a written recovery plan acceptable to the
Engineer for completing the Work by the current Contract completion date.

The Contractor shall not be entitled to any extension in Contract Time, or recovery for
any delay incurred because of extensions in an early completion date, until all Contract
float is used, performance of the Work extends beyond the corresponding Contract
Time, and a recovery plan is submitted demonstrating that the delay cannot be
mitigated or offset through actions such as rescheduling Work.

Misrepresentation of actual Work durations in order to suppress available float time
shall be cause for rejection of the Schedule and any revisions or updates.

The Schedule shall include procurement related activities which lead to the delivery of
permanent materials to the Site in a timely manner. Procurement activities include
activities such as preparation of Shop Drawings and Working Drawings, review and
acceptance of Shop Drawings and Working Drawings, materials fabrication, materials
delivery, etc., as appropriate.

The Schedule shall be reasonably balanced over the construction duration. Upon
receipt, the Engineer will review the Schedule and provide comments, as appropriate,
for revision by the Contractor.

Each Schedule activity shall be assigned a budget. Separate Bid items shall be
separate activities. The Schedule shall specify costs for each phase of the Contract.
The cost value of all Schedule activities shall equal the Contract values shown in the
Bid both individually and in total and include Change Orders.
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t) If the Engineer questions the logic of the Schedule, the Engineer may at any time
request a Schedule narrative that describes the approach to the Work and the rationale
used to develop the Schedule relationships and logic.

ADD: 6-1.1.1 The Contractor shall provide the Schedule to the Engineer at the
preconstruction meeting. At a minimum, the Schedule shall conform to the following:

a) Provide a fully developed horizontal bar-chart type schedule.
b) Provide a separate time bar for each significant construction activity.
c) Provide a continuous vertical line to identify the first Working Day of each week.

d) Within each time bar, indicate estimated completion percentage in 10% increments.
As Work progresses, place a contrasting mark in each bar to indicate actual
completion.

e) Indicate graphically sequences necessary for completion of related portions of the
Work.

f) Be of sufficient size to show data for the entire Contract Time.

6-1.2 Commencement of Work. ADD the following:

Unless specifically authorized by City in writing, the Contractor shall not begin any
construction activities on the Project until CEQA (and NEPA, if applicable) review has been
completed as evidenced by certification of an environmental impact report, mitigated
negative declaration, negative declaration, or by issuance of an exemption, as applicable.

ADD: 6-1.3 Work Outside Normal Hours. Except in connection with the safety or
protection of persons or the Work or property at the Site or adjacent thereto, and except
as otherwise indicated in the Contract Documents, Work at the Site shall be performed
during normal working hours. Normal working hours refers to the working hours identified
in the Contract Documents. The Contractor shall not work during non-normal working
hours or on Saturday, Sunday, or any the City observed holiday without the Engineer's
written consent. If approved, night work shall be completed at night between the hours of
7:00 P.M. - 5:00 A.M. unless otherwise specified on the Plans, in the Special Provisions,
or on the traffic control permits.

The Engineer will coordinate inspection staff, to the extent possible, to accommodate
Project inspection requirements. If the Contractor’s request is approved, the Contractor
will be responsible for reimbursing the City for all costs to provide inspection services
required to monitor the Work outside of normal working hours. The Contractor shall be
billed at the stipulated hourly rate to cover the City’s expenses for the inspection services
and a deductive Change Order will be issued.
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The Contractor shall be required to obtain a noise abatement permit when such a permit
is required to perform Work outside the normal working hours.

Special Note: Insofar as the City’s Municipal Code Section 9.50.060 may exempt public
works projects from requirements to mitigate the generation of noise as a result of the
Contractor's operations, the Contractor will be required to comply with applicable
mitigation measures related to noise that may be included in the City’s CEQA and/or NEPA
environmental document. Any work occurring outside normal hours that may generate
noise will be required to mitigate the noise to the greatest degree possible at the
Contractor’s expense, as required by the Engineer.

The Engineer retains the sole authority to deny any work occurring outside normal hours
if in his determination such work would generate noise too disruptive to the public.

ADD: 6-1.4 Phased Funding.

6-1.4.1 General. Phase Funding is a means by which large projects, encompassing
multiple tasks and taking place over an extended period of time, may be budgeted and
appropriated in a multi-phase plan and contracted accordingly that maximizes the City’s
use of available funds. If this contract is specified on the Contract Documents to be subject
to phased funding, the phased funding requirements in these specifications shall apply.

The decision to utilize phased funding shall be solely at the discretion of the City.

6-1.4.2 Pre-Award Schedule. The Pre-Award Schedule is a cost-loaded CPM schedule
prepared in accordance with 6-1, “CONSTRUCTION SCHEDULE AND
COMMENCEMENT OF THE WORK” showing all activities with costs, durations, and
dependencies, for the first phase of the contract. The Pre-Award Schedule shall be used
as a basis for the first Phased Funding Schedule Agreement which will be developed by
the City.

For phased funded contracts, the City typically secures enough funds for the first 90 days
of the contract prior to award. Within 10 Working Days after Bid opening date the Apparent
Low Bidder shall contact the Project Manager to discuss fund availability and the duration
of the first phase and submit the Pre-Award Schedule to the City for approval and
preparation of the first Phased Funding Schedule Agreement. If the Bid submitted by the
Apparent Low Bidder is rejected by the City for any reason, then within 5 Working Days
after receiving notice, the next Apparent Low Bidder shall provide the Pre-Award
Schedule. This process shall continue until the City has selected the lowest responsible
and reliable Bidder or has decided to reject all Bids.

The Contractor shall coordinate the estimated construction start date with the City’s Project
Manager. Upon receipt, the Project Manager will review the Pre-Award Schedule and
provide comments, as appropriate, for revision by the Contractor. The Project Manager
may require backup documentation and calculations to justify schedules.
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6-1.4.3 First Phased Funding Schedule Agreement. The first Phased Funding
Schedule Agreement shall show the fund availability for the first phase. Within 22 Working
Days from the date of the Bid Opening or notice to the next Apparent Low Bidder
(whichever occurs last) and once a Pre-Award Schedule is accepted by the City, the City
will present the first Phased Funding Schedule Agreement to the Contractor that is
selected as the lowest responsible Bidder as defined in the Rialto Municipal Code.

At the Project Manager’s request, the Contractor shall meet with the Project Manager
before execution of the first Phased Funding Schedule Agreement to discuss the Project
Manager’s comments and requests for revision to the Pre-Award Schedule.

Failure by the Contractor to perform the following may result in the Bid being rejected as
non-responsive: a) meet with the Project Manager, if requested to do so, to discuss and
respond to the City comments regarding the Pre-Award Schedule, b) revise the Pre-Award
Schedule as requested by the City within the specified 22 Working Days timeframe, or c)
execute the first Phased Funding Schedule Agreement within a day after receipt. Once
executed by both parties, the first Phased Funding Schedule Agreement shall become
part of the Contract Documents. The first Phased Funding Schedule Agreement Form is
included in the Bidding Documents.

The City reserves the right to award the first phase with duration of fewer than 90 Working
Days.

6-1.4.4 Final Phased Funding Schedule Agreement. After Award the Contractor’s
approved Schedule shall serve as the basis for the final Phased Funding Schedule
Agreement, which includes the total contract amount and all phases. The City and
Contractor may mutually agree to revise the first phase; however, the total funds allocated
as part of the previously approved Pre-Award Schedule shall not be exceeded.

The final Phased Funding Schedule Agreement shall define payment limitations and the
respective obligations of the parties in accordance with 9-3.7, “Phased Funding
Compensation.”

ADD: 6-1.5 Contract Time Extensions. The Contract Time shall not be modified except
by Change Order. The Contractor shall immediately submit to the City a written request
for a Change Order to modify the Contract Time, but in no event later than 24 hours after
the occurrence and discovery of the event(s) giving rise to the request. The Contractor
shall include in its request a general description of the basis for and the estimated length
of any extension and submit supporting data. Any City approval of a request shall be
contingent upon the Contractor’s submission of a written statement that the Contract Time
extension reflects the entire extension to which the Contractor is entitled as a result of the
occurrence of the event(s).

The City will not grant an extension in Contract Time unless the Contractor demonstrates
through an analysis of the critical path that: 1) the increases in the time to perform all or
part of the Project, beyond the Contract Time, arise from unforeseeable causes beyond
the control and without the fault or negligence of the Contractor, their agents, officers,
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and/or employees; and 2) the causes actually rendered performance of all or part of the
Project beyond the corresponding Contract Time, despite the Contractor’s reasonable and
diligent actions to avoid the extension.

Delays attributable to and within the control of the Contractor's Subcontractors shall be
deemed to be delays within the control of the Contractor. The City will not allow time
extensions for these delays.

The City will issue a periodic (usually weekly or monthly) document that will stipulate the
Contract Time. If the Contractor does not agree with this document, the Contractor shall
within 15 days after receipt of the statement submit to the City for review a written protest
supporting the Contractor’s objections to the document. The Contractor’s failure to file a
timely protest shall constitute the Contractor’s acceptance of the City’s weekly document.

The Contractor shall be fully responsible for any delays arising from the Contractor’s
design of the Project when engineering services are included in the Work.

ADD: 6-1.6 Excusable Delays. To the extent any of the following events results in an
actual delay in the Work affecting Work activities on the critical path, such shall constitute
an “Excusable Delay”, to the extent not set forth below, a delay will be considered an
“Inexcusable Delay”:

a) Failure or inability of the City to make available any portion or the entire Site in
accordance with the requirements of the Schedule.

b) Failure or inability of the City or the Contractor to obtain necessary zoning changes,
variances, code changes, permits or approvals from any governmental authority, or
failure to obtain any street or alley vacations required for the performance of the Work,
except to the extent due to the fault or neglect of the Contractor as determined by the
City.

c) Delays resulting from the acts or omissions of Separate Contractors, except to the
extent Separate Contractors perform their work properly and in accordance with the
Schedule.

d) Delays resulting from Force Majeure.

e) Differing, unusual or concealed site conditions that could not reasonably have been
anticipated by the Contractor in preparing the Schedule.

f) Delays resulting from the existence or discovery of hazardous materials or waste on
the Site not brought to the Site by the Contractor.

g) Delays resulting from changes in Applicable Laws occurring after the date of execution
of this contract;

CASA GRANDE TRAFFIC CALMING PLAN PROSECUTION, PROGRESS,
CITY PROJECT NO. 190809 AND ACCEPTANCE OF THE WORK
AUGUST 2019 SPECIAL PROVISIONS - SECTION 6 - PAGE 6



h) Delays occurring due to the acts or omissions of the City and those within the control
of the City.

i) Delays resulting from the City-mandated suspensions of Work.

ADD: 6-1.7 Payment. Payment for the Construction Schedule shall be made per the same
formulas as the “Mobilization” pay item for the project.

6-4 DEFAULT BY THE CONTRACTOR. DELETE the first paragraph in its entirety and
SUBSTITUTE the following:

If one or more of the following events occur prior to acceptance of the Work, the Contractor
shall be considered in default of the Contract:

a) becomes insolvent, assigns its assets for the benefit of its creditors, is unable to pay
debts as they become due, or is otherwise financially unable to complete the Work;

b) abandons the Work by failing to report to the Work Site and diligently prosecute the
Work;

c) disregards or violates provisions of the Contract Documents or City’s instructions;

d) fails to prosecute the Work according to the approved schedule without excusable
delays in conformance with 6-6, “DELAYS AND EXTENSIONS OF TIME;”

e) disregards Laws or Regulations of any public body having jurisdiction;

f) commits continuous or repeated violations of approved or legislated safety
requirements; or

g) failure to notify the Engineer upon discovery of items of Native American,
Archaeological, or Paleontological interests.

Notices under this section shall be in accordance with 2-1.1.3, “Special Notices.”

The City will notify the Contractor and the Surety of the City’s intent to find the Contractor
in default. If Contractor fails to commence satisfactory correction of a default within 5
Working Days after receipt of a notice to cure, or to diligently continue satisfactory and
timely correction of the default thereafter, then the City:

a) may terminate the Contractor’s right to perform under this Agreement by issuing a
default notification to the Contractor and its Surety,

b) may use any materials, equipment, tools or other facilities furnished by the Contractor
to complete the Contractor’s work without any further compensation to the Contractor
for such use, and
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c) may furnish those materials, equipment, tools and other facilities to others to the extent
the City deems necessary to maintain the orderly progress of the Work.

The Contractor shall be entitled to no further payment until the remaining portion of the
Work has been completed. The Contractor will be paid the actual amount due based on
Contract Unit Prices or lump sum Bid and the quantity of the Work completed at the time
of default, less damages caused to the City by acts of the Contractor.

Costs incurred by the City in performing the Contractor’s work, plus a markup of 15% on
those costs for overhead, shall be deducted from any money due or to become due to the
Contractor. The Contractor shall pay to the City any amount by which those costs and
markup exceed the unpaid balance of the Contract Price.

Upon receipt of the Notice of Termination for Default, the Surety shall immediately
takeover and assume the control of and perform the Work as the successor to the
Contractor. The Surety shall assume all rights, obligations, and liabilities, including
liquidated damages that have accrued under the Contract. The Surety shall maintain the
Site and all of its safety controls. If the Surety fails to maintain the Site, the City may correct
unsafe conditions and charge the Surety for all costs incurred. When the Surety assumes
any part of the Work, it shall take the Contractor’s place in all respects for that part, and
will be paid by the City for Work performed by it in accordance with the Contract. When
the Surety assumes the entire Contract, all money due the Contractor at the time of its
default shall be payable to the Surety as the Work progresses, subject to the terms of the
Contract.

Within 15 Working Days of the notice of Termination for Default, the Surety shall provide
a written plan detailing the course of action it intends to take to remedy the default. The
City will review and notify the Surety if the plan is satisfactory.

If the Surety fails to submit the plan or to maintain progress on the plan once it's been
approved by the City, the City may exclude the Surety from the premises. The City may
then take possession of all material and equipment and complete the Work by the City
forces, by letting the unfinished Work to another Contractor, or by a combination of such
methods. In any event, the cost of completing the Work shall be charged against the
Contractor and its Surety and may be deducted from any money due or becoming due
from the City. If the amounts due under the Contract are insufficient for completion, the
Contractor or Surety shall pay to the City within 30 days after the City submits an invoice
for all costs in excess of the remaining Contract Price.

The provisions of this subsection shall be in addition to all other rights and remedies
available to the City under law.

6-5 TERMINATION OF THE CONTRACT. DELETE in its entirety and SUBSTITUTE the
following:

The City may terminate the Contract if it becomes impossible or impracticable to proceed,
because of conditions or events beyond the control of the City.
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Notices under this section shall be in accordance with 2-1.1.3, “Special Notices.”

Upon receipt of written notice of termination the Contractor shall immediately cease all
work, except work the Contractor is directed to complete or required to complete for public
safety and convenience. The Contractor shall immediately notify Subcontractors and
suppliers to immediately cease their work. In case of Termination for Convenience, the
Contractor shall be paid (without duplication);

a) for completed and acceptable work executed in accordance with the Contract prior to
the effective date of termination;

b) for all claims, costs, losses and damages incurred in settlement of terminated contracts
with Subcontractors, suppliers and others; and

c) for reasonable expenses directly attributable to termination.

After termination, the Contractor shall submit a final termination settlement proposal to City
in the form and with the certification prescribed by the City. The Contractor shall submit
the proposal no later than 3 months from the effective date of termination, unless
extended, in writing, by the City upon written request of the Contractor within the 6 month
period.

If the Contractor fails to submit the proposal within 3 months, the City may determine the
fair and reasonable amount, if any, due the Contractor as a result of the termination. The
City will pay the Contractor the amount determined. If the Contractor disagrees with the
amount determined by the City as fair and reasonable, the Contractor shall provide notice
to the City within 30 days of receipt of payment. Any amount due shall be as later
determined by arbitration, if the City and the Contractor agree thereto, or as fixed in a court
of law.

All settlements related to termination of the contract in accordance with this section will be
subject to the approval of the City Council before ultimately becoming final.

ADD: 6-5.1 Termination of the Contractor’'s Performance of Work. The City may
terminate, subject to the express terms and conditions set forth below, the Contractor's
performance of Work under this contract, in whole or, from time to time, in part, if the City
Council does not appropriate sufficient monies to fund the Contract. The Engineer will
terminate, on behalf of the City, by delivering to the Contractor a Notice of Termination
specifying the extent of termination and the effective date.

ADD: 6-5.2 Notice of Termination. Notice of Termination is from City to the Contractor
terminating the Contract in accordance with 6-5, “TERMINATION OF CONTRACT.”

After receipt of the Notice of Termination, and except as otherwise directed by the
Engineer, the Contractor shall immediately proceed as follows:
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a) Stop Work immediately or in accordance with the Notice of Termination.

b) Immediately place no further subcontracts for materials, services, or facilities, except
as necessary to complete any authorized continued portion of the Contract.

c) Immediately terminate all subcontracts to the extent that they relate to the Work
terminated;

d) With approval by the Engineer, settle all outstanding obligations arising from the
termination of subcontracts; the approval of which will be final for purposes of this
section.

e) As directed by the Engineer, transfer the title and deliver to the City, completed or
partially completed drawings, plans, calculations, specifications and any other
documents and records that, if the Contract had been completed, would be required to
be furnished to the City.

f) Complete performance of the Work not terminated.

g) Take all necessary steps and actions to minimize all costs to the City as a result of the
termination.

h) Take any action that may be necessary, or that the Engineer may direct, for the
protection and preservation of the property related to this contract that is in the
possession of the Contractor and in which the City has or may acquire an interest.

ADD: 6-5.3 Termination Settlement. Aftertermination, the Contractor shall submit a final
termination settlement proposal to the Engineer in the form and with the certification
prescribed by the Engineer. The Contractor shall submit the proposal promptly, but no
later than 3 months from the effective date of termination, unless extended, in writing, by
the Engineer upon written request of the Contractor within this 3 month period. If the
Engineer determines that the facts justify it, a termination settlement proposal may be
received and acted on after 3 months or any extension. If the Contractor fails to submit
the proposal within the time allowed, the City may, in good faith, determine, on the basis
of information available, the fair and reasonable amount, if any, due the Contractor as a
result of the termination and pay the amount determined. If the Contractor does not agree
that the amount determined by the Engineer is fair and reasonable and if the Contractor
gives notice of such disagreement to the City in accordance with this subsection, within 30
days of receipt of payment, then the amount due shall be as later determined by arbitration,
if the City and the Contractor agree thereto, or as fixed in a court of law.

ADD: 6-5.4 Payment to the Contractor Due to Termination. Subject to 6-5.3,
“Termination Settlement” the Contractor and the Engineer may agree upon the whole or
any part of the amount to be paid because of the termination. The amount may include a
reasonable allowance for profit on work done. The agreed amount, whether in accordance
with this subsection or 6-5.5, “Failure to Agree on Payment,” exclusive of costs shown in
6-5.5, “Failure to Agree on Payment,” subparagraph C, may not exceed the total dollar
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amount authorized by the City as reduced by (1) the amount of payments previously made;
and (2) the Contract Price of work not terminated. The contract shall be amended, and
the Contractor paid the agreed amount. Subsection 6-5.5, “Failure to Agree on Payment,”
shall not limit, restrict, or affect the amount that may be agreed upon to be paid in
accordance with this subsection.

ADD: 6-5.5 Failure to Agree on Payment. If the Contractor and the City fail to agree on
the whole amount to be paid because of the termination of Work, the City will pay the
Contractor the fair and reasonable amounts determined in good faith by the City as follows,
but without duplication of any amounts agreed on in accordance with 6-5.4, “Payment to
Contractor Due to Termination” above:

a) The Contract Price for completed services accepted by the City not previously paid for
adjusted for any saving of freight and other charges.

b) The total of:

i. The costs incurred in the performance of the Work terminated, including initial costs
and preparatory expense allocable thereto, but excluding any costs attributable to
services paid or to be paid in accordance with 6-5.6, “Failure to Agree on Payment”;

ii. The fair and reasonable cost of settling and paying termination settlement
proposals under terminated subcontracts that are properly chargeable to the

terminated portion of the Contract if not included in subdivision “a”, above;

iii. A sum, as provided in subdivision “a”, above, determined by the Engineer to be fair
and reasonable under the circumstances; however, if it appears that the Contractor
would have sustained a loss on the entire contract, had it been completed, the City
will allow no profit and shall reduce the settlement to reflect the indicated rate of
loss.

iv. The reasonable costs of settlement of the Work terminated, including:

a. Accounting, legal, clerical, and other expenses reasonably necessary for the
preparation of termination of settlement proposals and supporting data;

b. The termination and settlement of subcontracts (excluding the amounts of such
settlements); and

c. Storage, transportation, and other costs incurred, reasonably necessary for the
preservation, protection, or disposition of property in which the City has or may
acquire an interest.

ADD: 6-5.6 Payment for Property Destroyed, Lost, Stolen, or Damaged. Except to
the extent that the City expressly assumed the risk of loss, the Engineer shall exclude from
the amounts payable to the Contractor in accordance with 6-5.5, “Failure to Agree on
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Payment”, the fair value, as determined by the Engineer, of property that is destroyed, lost,
stolen, or damaged so as to become undeliverable to the City.

ADD: 6-5.7 Determination of Amount Due the Contractor. In arriving at the amount
due the Contractor in accordance with this section, there shall be deducted:

a) all un-liquidated advance or other payments to the Contractor under the terminated
portion of this contract;

b) any claim which the City has against the Contractor under this contract; and

c) the agreed price for or the proceeds of sale of materials, supplies, or other things
acquired by the Contractor or sold under the provisions of this section and not
recovered by or credited to the City.

ADD: 6-5.8 Partial Termination. If the termination is partial, the Contractor may file a
proposal with the Engineer for an equitable adjustment of the price(s) of the continued
portion of the Contract. The City will make any equitable adjustment agreed upon. Any
proposal by the Contractor for an equitable adjustment under this section shall be
requested within 90 days from the effective date of termination, unless extended, in writing,
by the Engineer.

ADD: 6-5.9 Partial Termination Payments. The City may, under the terms and
conditions it prescribes, make partial payments and payments against costs incurred by
the Contractor for the terminated portion of the Contract if the Engineer believes the total
of these payments will not exceed the amount to which the Contractor will be entitled.

If the total payments exceed amounts finally determined to be due, the Contractor shall
repay the excess to the City upon demand, together with interest. Interest shall be at a
rate of 6% per annum compounded daily and shall be computed for the period from the
date the excess payment is received by the Contractor to the date the excess is repaid.
Interest shall not be charged on any excess payment due to a reduction in the Contractor's
termination settlement proposal because of retention or disposition, or a later date
determined by the Engineer because of the circumstances.

ADD: 6-5.10 Records and Documents Relating to Termination. Unless otherwise
provided in the Contract or by statute, the Contractor shall maintain all records and
documents relating to the terminated portion of this contract for 3 years after final
settlement. This includes all books and other evidence bearing on the Contractor's costs,
expenses, and settlement under this contract. The Contractor shall make these records
and documents available to the City, at the Contractor's office, at all reasonable times,
without any direct charge. If approved by the Engineer, photographs, microphotographs,
and other authentic reproductions may be maintained instead of original records and
documents.

ADD: 6-5.11 Rights of the City Preserved. Where the Contract has been terminated by
the City in accordance with 6-5, “Termination of Contract” the termination will not affect
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any rights or remedies of the City against the Contractor then existing or which may
thereafter accrue. Any retention or payment of monies paid to the Contractor by the City
shall not release the Contractor from liability.

6-6 DELAYS AND EXTENSIONS OF TIME.
6-6.1 General. ADD the following:

Whenever the Contractor foresees any delay in the prosecution of the Work, and in any
event immediately upon the occurrence of any delay which the Contractor regards as
unavoidable, the Contractor shall notify the Engineer, in writing, of the probability of the
occurrence of such delay and its cause.

It will be assumed that any and all delays which have occurred in the prosecution and
completion of the work have been avoidable delays, except such delays as shall have
been called to the attention of the Engineer at the time of their occurrence and found by
him to have been unavoidable.

The Contractor shall make no claims that any delay not called to the attention of the
Engineer at the time of its occurrence has been an unavoidable delay.

ADD: 6-6.1.1 Damages Caused By Act Of God. As provided in §7105 of the California
Public Contract Code, if this contract is not financed by revenue bonds, the Contractor
shall not be responsible for the cost of repairing or restoring damage to the Project when
damage was proximately caused by an Act of God, in excess of 5% of the Contract Price
if:

a) the Project damaged was built in accordance with the Contract requirements, and
b) there are no insurance requirements in the Contract for the damages.

ADD: 6-6.3.1 City Right to Stop Work. The City, may, at any time and without cause,
suspend the Project or any portion thereof for a period of not more than 90 days by written
notice to the Contractor. The Contractor shall resume the Project on receipt from the City
of a notice of resumption of Work.

The City reserves the right to shut down any trenching operation if the Contractor is not
proceeding within a reasonable period of time to restore the pavement and clean up after
himself. A reasonable period of time is considered to be 5 Working Days after backfilling
any trench excavated in public streets. The period of time allowed will be determined by
the Engineer and is not subject to dispute by the Contractor.

ADD: 6-6.5 Contract Time Extension and Schedule Analysis. A claim for extension in
Contract Time will not be granted unless the Contractor can demonstrate through a Critical
Path Method (CPM) analysis of the Schedule’s critical path(s) that the increases in the
time to perform or complete the Work, or specified part of the Work, beyond the
corresponding Contract Time(s) arise from unforeseeable causes beyond the control and
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without the fault or negligence of the Contractor, and that such causes in fact lead to
performance or completion of the Work, or specified part in question, beyond the
corresponding Contract Time, despite the Contractor's reasonable and diligent actions to
guard against those effects.

Fragnet is a group of schedule network activities representing a delay or change event.
The Schedule analysis shall use delay fragnets to show the impact of the Work that is the
basis of the Claim on specific impacted critical path Schedule activities.

Where the Contractor is prevented from completing any part of the Work within the
Contract Times (or Milestones) due to delay to a "critical path" activity beyond the control
of both the City and the Contractor, an extension of the Contract Times (or Milestones) in
an amount equal to the time lost on the critical path of the Project due to such delay shall
be the Contractor’s sole and exclusive remedy for such delay.

The City may elect, at its sole discretion, to grant an extension in Contract Time, without
the Contractor’s request, because of delays or other factors.

ADD: 6-6.6 The City Not Liable. In no event shall the City be liable to the Contractor or
other parties for damages arising out of or resulting from (i) delays caused by or within the
control of the Contractor, or (ii) delays beyond the control of both parties e.g., fires, floods,
epidemics, abnormal weather conditions, acts of God, war, or terrorist attack, closure of
the City facilities mandated by State or Federal agencies, or acts or neglect by utility
owners or other contractors performing other work as contemplated by Section 7,
“‘RESPONSIBILITIES OF THE CONTRACTOR.

ADD: 6-6.7 Event of Force Majeure (Event). Any party to this contract may be excused
for any delay or failure to perform its duties and obligations except for obligations to pay
money, caused by and to the extent that such failure or delay is caused by an Event.

If an Event causes a delay or failure in performance of only a portion of the obligations of
a Party, then only that portion of performance which was delayed or prevented by such
cause shall be deemed excused. Performance of all other obligations of a Party shall not
be excused by an Event. Any delay or failure to perform shall only excuse the Party for a
period no longer than the delay or failure in performance caused by such Event. The
Contractor shall not be entitled to damages or additional payment for any delay caused by
an Event.

6-7 TIME OF COMPLETION.
6-7.1 General. DELETE in its entirety and SUBSTITUTE the following:
Particular attention is directed to the provisions of Section 6-1, "Construction Schedule

and Commencement of Work," Section 6-7, "Time of Completion," and Section 6-9,
"Liquidated Damages" of the Standard Specifications.
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After the Contract has been approved by the City, and a written Notice to Proceed has
been issued to the Contractor, the Contractor shall start the Work within 10 working days
after the date specified in said Notice to Proceed.

Said Work shall be diligently prosecuted to completion before the expiration of:
20 WORKING DAYS

from the date specified in the Notice to Proceed issued by the City. Said time of completion
does not include time associated with ordering long lead-time items. Contractor shall refer
to Section 4-2.2 of these Special Provisions for requirements associated with ordering long
lead-time items.

In accordance with Section 6-9, “Liquidated Damages,” and as set forth in the Agreement,
the Contractor shall pay to the City as liquidated damages the sum set forth in the
Agreement per day for each and every calendar day's delay in finishing the Work in excess
of the number of working days prescribed above.

The following shall be included in the stipulated Contract Time: Any number of Working
Days required for walk through and preparation and completion of Punchlist items
specified in 6-1, “Construction Schedule and Commencement of the Work.”

If the Contract Documents require the Contractor to prepare engineered Traffic Control
Plans (TCP) prior to the issuance of the NTP, the Contractor is entitled to an additional 20
Working Days to prepare and obtain approval of the TCP. These 20 Working Days include
time for preparation of the TCP and the City’s review. If the Contractor chooses to exercise
this right, the Contractor shall inform the Engineer at the Pre-Construction meeting. In no
event shall the NTP be issued more than 20 Working Days from the Pre-Construction
meeting.

The Contractor may choose at any time after the Pre-Construction meeting to request the
Engineer’s approval to start Work in other areas that do not require engineered TCP. In
this case, the Contractor shall forfeit the 20 Working Days to prepare the engineered TCP,
and the NTP will be issued. The engineered TCP shall be done concurrently and no
additional time will be granted.

6-7.2 Working Days. DELETE in its entirety and SUBSTITUTE the following:

A working day is any day within the period between the date of the start of the Contract
time as specified in Section 6-1 and the date of field acceptance of the Work by the
Engineer, other than:

1. Saturday,
2. Sunday,
3. Any day designated as a holiday by the City,
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4. Any other day designated as a holiday in a Master Labor Agreement entered into by
the Contractor or on behalf of the Contractor as an eligible member of a contractor
association,

5. Any day the Contractor is prevented from working at the beginning of the workday for
cause as specified in Section 6-6.1, or

6. Any day the Contractor is prevented from working during the first 5 hours with at least
60 percent of the normal work force for cause as specified in Section 6-6.1.

6-7.3 Contract Time Accounting. After the Second sentence ADD the following:

The Engineer’s periodic report for Contract Time accounting will be issued at least once a
month.

6-8 COMPLETION, ACCEPTANCE, AND WARRANTY. DELETE second paragraph in
its entirety and SUBSTITUTE the following:

The Contractor’s obligation to perform and complete the Work in accordance with the
Contract shall be absolute. Neither any payment by the City to the Contractor, nor any
use or occupancy of the Work or any part thereof by the City, nor any review of a Shop
Drawings and Working Drawing or sample submittal, will constitute an acceptance of Work
or any portion of it.

If the Engineer finds materials, equipment, or workmanship which does not meet the terms
of the Contract, the Engineer will prepare a Punchlist and submit it to the Contractor. If, in
the Engineer’s judgment, the Work has been completed, the Engineer will file a NOC with
the County Recorder.

ADD: 6-8.1 Defective Work. If the Work, or any part thereof, is found to be defective,
whether or not manufactured, fabricated, installed, completed or overlooked and accepted
by the City, the Contractor shall, promptly and in accordance with the written instructions
of the City e.g., a “punchlist” and within the reasonable time limits stated therein, either
correct such defective Work, or, if it has been rejected by the City, remove it from the Site
and replace it with non-defective and conforming Work.

If, upon notice, the Contractor fails to immediately correct the Defective Work, or the
Contractor fails to correct the Defective Work in a manner conforming to the Contract
Documents, the City may order the Contractor to stop all or part of the Project; however,
the City’s right to stop the Project shall not give rise to any duty on the part of the City to
stop Work for the benefit of the Contractor or any other party. The Contractor shall bear
all direct and indirect costs and damages that result from the City’s stop work notice.

The City may determine in its sole discretion to accept Defective Work in lieu of requiring
the Contractor to correct or remove and replace the Defective Work. However, the
Contractor shall bear all direct and indirect costs of the Defective Work, and the diminished
value to the Project, as determined by the City evaluation. If the City’s acceptance of
Defective Work occurs prior to Final Payment, the City will issue a Change Order
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incorporating the necessary revisions in the Contract Documents with respect to the
Defective Work and affording the City the appropriate decrease in the Contract Price.

If the Contractor fails to correct, remove, or replace Defective Work within 5 Working Days
from the date of written notice from the City, the City may proceed expeditiously with any
correction of Defective Work undertaken in accordance with this section. The City may
remedy at a sooner time in the event of an emergency. The City may remedy after 5
Working Days from the date of written notice when the Contractor fails to correct the
Defective Work in accordance with the Contract Documents, or when the Contractor fails
to comply with any other provision of the Contract Documents.

When undertaking remedial action under this section, the City may: exclude the Contractor
from all or part of the Site; take possession of all or part of the Work, and suspend the
Contractor's Work and or Services related thereto; and incorporate into the Project all
materials and equipment stored at the Site or for which the City has paid but the Contractor
has stored elsewhere.

The Contractor shall pay for any claims, costs, losses, and damages incurred by the City
in remedying any deficiency e.g., all costs of repair or replacement of Defective Work and
all costs of repair of any other Work on the Project destroyed or damaged by correction,
removal, or replacement of the Contractor's Defective Work.

The Contractor shall not be allowed an extension of the Contract Time or Milestones
because of any delay in the performance of the Project attributable to the City’s
undertaking remedial action to correct Defective Work.

For Building Projects which require a certificate of occupancy, not including sewer and
water facilities, if the Contractor fails to correct the defective work listed on the City’s
“punchlist” within 45 days after the Contract duration, the Contractor shall be responsible
for reimbursing the City for all costs to provide inspection services required to monitor
Work beyond the 45 days. The Contractor shall be billed for this at the Contract Liquidated
Damages rate.

ADD: 6-8.2 Warranties. As a precedent to final inspection, required by the Contract
Documents, the Contractor shall deliver to the City all the manufacturers' warranties
required by the Contract Documents, with the City named as beneficiary. For all equipment
and machinery bearing a manufacturer's warranty that extends for a longer period of time
than the Contractor's warranty, the Contractor shall secure and deliver the warranties to
the City in the same manner.

The Contractor's warranty shall be in addition to the manufacturers’ and suppliers’
standard warranties, special warranties, or special warranties of longer durations as may
be required.

If the Contractor completes the Project or portions thereof prior to the time the NOC are
issued, the Contractor shall preserve equipment by developing and implementing a
preventive maintenance program in compliance with manufacturer's recommendations.
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6-8.2.1 Format Requirements.

a)

f)

g)

Written warranties, except manufacturer's standard printed warranties, shall be on the
Contractor’s and its agents’, material suppliers’, installers’, or manufacturers’ own
letterhead, addressed to and for the benefit of the City. Warranties shall be submitted
in the format described in this section, modified as approved by City to suit the
conditions pertaining to the warranty.

The Contractor shall obtain warranties, executed in triplicate by responsible
Subcontractors, suppliers, and manufacturers, within 10 days after completion of the
applicable item of Work. Except for items put into use with City’s permission with date
mutually agreed upon in writing, The Contractor shall ensure the beginning time of
warranty is the Project Completion date.

The Contractor shall verify that documents are in proper form, contain full information,
and are notarized.

The Contractor shall verify that warranties are signed by both The Contractor and the
appropriate agent.

The Contractor shall retain warranties until the time specified for submittal to City.

The warranties shall be provided to City with a neatly typed Table of Contents,
identifying each warranty with the number and title of the applicable specification
section requiring the warranty and the name of the product or Work item.

Each warranty shall be separated with index tab sheets keyed to the Table of Contents
listing. Complete information shall be provided, using separate typed sheets as
necessary. The information shall include a list of Subcontractors, supplier, and
manufacturer, with name, address and telephone number of responsible principal.

ADD: 6-8.3 Requirements Preparatory To Requesting a Walk-through. Walk-through
is the procedure used by the City to generate a Punchlist prior to Acceptance.

The following items shall be required prior to requesting a walk-through:

a) Remove temporary facilities from the Site.
b) Thoroughly clean the Site.
c) Provide completed and signed Red-lines in accordance with 2-5.4, “Red-lines
Drawings.”
d) Provide all material and equipment maintenance and operation instructions and/or
manuals.
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k)

Provide all warranties and guarantees required by the Contract Documents.
Provide all tools which are a permanent part of equipment installed in the Project.
Provide and properly identify all keys, construction and permanent.

Provide all final Special Inspection reports required by the Uniform Building Code.

Provide all certificates for materials, back-flows, glulam beams, underground storage
tanks, etc.

Provide all items that this contract requires to be supplied as extra stock. All items shall
be wrapped, sealed, or placed in a container as necessary to allow for storage by the
City for future use. The amount specified in this contract shall be verified by the City
and the Contractor.

Ensure all EOCP documents and certified wage rate documents (if applicable) have
been submitted from the beginning of the job to complete close-out.

ADD: 6-8.4 Walk-through and Punchlist Procedure. The following procedure outlines
the steps to be taken upon the Contractor’s assertion that the Project is complete:

a)

When the Contractor considers that the Work and Services are complete, the
Contractor shall in writing notify the City that the Project is complete and request that
the City perform a walk-through for generation of a Punchlist. The Contractor shall
notify the City at least 7 days in advance of the time the walk-through is to be
performed.

b) The City will determine if the Contractor is ready for a walk-through by verifying whether

f)

the Contractor has provided or completed all items as required by 6-8.1, “Defective
Work,” whether the Contractor has obtained the applicable certifications, and by
evaluating completeness by inspecting the Project and the specified Work required by
the Contract Documents.

If the Work includes underground sewer conduit installations, the inspection will include
televising in accordance with 306-1.4.8, “Televising Sewer Mains and Storm Drains.”

The City will facilitate a walk-through.

The Contractor shall make available at the Site for walk-through attendees the plans
and specifications and the technical data such as submittals and equipment manuals.

The City will generate the Punchlist within 15 Working Days from the date of the walk-
through and submit it to the Contractor. The City will not provide a preliminary
Punchlist.
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g) If the City begins to generate a Punchlist and finds the Project is not substantially
complete as defined herein, the City will terminate the walk-through and notify the
Contractor in writing.

h) If, at any time during the City’s evaluation of the corrective Work required by the
Punchlist, the City discovers that additional corrective Work is required, the City may
include that corrective Work in the Punchlist. The Contractor shall be solely responsible
for the Site until the Project is completely operational, all Punchlist items have been
corrected, and all operation and maintenance manuals have been accepted by the
City.

i) The City will meet with the Contractor until all Punchlist items are corrected. If the
Contractor takes longer than 30 Working Days to complete the corrective Work, the
Project shall be subject to re-evaluation.

j) During the 35 day stop notice/lien period which commences on the date the NOC is
recorded, the Contractor shall submit to the City the retention billing with a "Release of
Claims" form.

k) Upon Final Completion, the Contractor shall assemble and deliver to the City all
records, documents, warranties, bonds, guarantees, maintenance and service
agreements, and maintenance and operating manuals. Written warranties, except
manufacturer's standard printed warranties, shall be on the Contractor's and the
Contractor's agents, material suppliers, installers, or manufacturer’'s letterhead,
addressed to the Contractor. Warranties shall be submitted in the format described in
this section, modified as approved by the City to suit the conditions pertaining to the
warranty.

ADD: 6-8.5 Correction of Work During Warranty. If within one year (or a longer
applicable warranty period) after the date for commencement of warranties under the
Contract Documents, any item of the Work is found to be Defective Work, the Contractor
shall correct it promptly after receipt of written notice from the City to do so unless the City
has previously given the Contractor a specific written acceptance of such condition after
the City has been specifically informed in writing by the Contractor that the condition is not
in accordance with the Contract Documents. This period of one year (or a longer applicable
warranty period) shall be extended with respect to portions of the Work corrected as part
of the warranty requirements.

6-9 LIQUIDATED DAMAGES. DELETE in its entirety and SUBSTITUTE the following:

6-9.1 General Liquidated damages, if any, accrue starting on the 1st day after the
expiration of the working days through the day of Contract acceptance except as specified
in Sections 6-9.2 and 6-9.3.

The City shall withhold liquidated damages before the accrual date if the anticipated
liquidated damages may exceed the value of the remaining work.
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Liquidated damages for all work are as shown in the following table:

Liquidated Damages

Total bid Liquidated

damages per day
From over To

$0 $50,000 $1,200
$50,000 $120,000 $1,500
$120,000 $1,000,000 $1,900
$1,000,000 $5,000,000 $3,000
$5,000,000 | $10,000,000 $5,400

6-9.2 Failure to Complete Work Parts within Specified Times. The Engineer may
deduct specified damages from payments for each day in completing a work part beyond
the time specified for completing the work part.

Damages for untimely completion of work parts may not be equal to the daily amount
specified as liquidated damages for the project as a whole, but the Engineer does not
simultaneously assess damages for untimely completion of work parts and for the whole
work.

Damages accrue starting the 1st day after a work part exceeds the specified time through
the day the specified work part is complete.

6-9.3 Failure to Complete Work Parts by Specified Dates

The Engineer may deduct specified damages from payments for each day in completing
a work part beyond the specified completion date for the work part.

Damages for untimely work part completion may not be equal to the daily amount specified
as liquidated damages for the project as a whole, but the Engineer does not
simultaneously assess damages for untimely work part completion and the whole work.

Damages accrue starting the 1st day after an unmet completion date through the day the
work part is complete.

6-9.4 Contractor’'s acknowledgement of Liquidated Damages. Execution of the
Contract shall constitute agreement by the City and Contractor that the sum specified
herein this Section 6-9.1 is the minimum value of the costs and actual damage caused by
the failure of the Contractor to complete the Work within the allotted time. Such sum is
liquidated damages and shall not be construed as a penalty, and may be deducted from
payments due the Contractor if such delay occurs.

6-10 USE OF IMPROVEMENT DURING CONSTRUCTION. ADD the following:
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For equipment or parts of Work possessed and partially utilized by the City, the warranty
period shall commence on the date agreed to by the City in writing.

ADD: 6-11 RIGHT TO AUDIT.

6-11.1 The City’s Right. The City retains the right to review and audit, and the reasonable
right of access to the Contractor’'s and all Subcontractor's premises to review and audit
the Contractor’'s compliance with the provisions of this contract (City’s Right). The City’s
Right includes the right to inspect and photocopy same, and to retain copies, outside of
the Contractor's premises, of any and all records with appropriate safeguards, if such
retention is deemed necessary by the City in its sole discretion. This information shall be
kept by the City in strictest confidence.

6-11.2 Audit. The City’s Right includes the right to examine any and all books, records,
documents and any other evidence of procedures and practices that the City determines
is necessary to discover and verify that the Contractor is in compliance with all
requirements under this contract.

6-11.2.1 Cost Audit. If there is a claim for additional compensation or for changes in
Work, the City’s Right to Audit includes the right to examine books, records, documents,
and any and all other evidence and accounting procedures and practices that the City
determines is necessary to discover and verify all direct and indirect costs, of whatever
nature, which are claimed to have been incurred, anticipated to be incurred, or for which
a claim for additional compensation or for changes in the Work have been submitted.

6-11.2.1.1 Accounting Records. The Contractor shall maintain complete and accurate
records in accordance with generally accepted accounting practices in the construction
industry. The Contractor shall make available to the City for review and audit all Project
related accounting records and documents, and any other financial data. Upon the City’s
request, the Contractor shall submit exact duplicates of originals of all requested records
to the City.

6-11.3 The City’s Right -Binding on Subcontractors. The Contractor shall include the
City’s Right in accordance with 6-11, “RIGHT TO AUDIT” in any and all of their
subcontracts, and shall ensure that 6-11, “RIGHT TO AUDIT” is binding upon all
Subcontractors.

6-11.4 Compliance Required Before Mediation and Litigation. A condition precedent
to proceeding with mandatory mediation and further litigation provided for in 3-6,
‘DISPUTE RESOLUTION PROCESS” is the Contractor’s full compliance with 6-11,
“‘RIGHT TO AUDIT” within 60 days of the date on which the City mails a written request to
review and audit compliance.

6-11.5 Access to Records on Federally Funded Projects. The Contractor shall retain
all records, books, papers, and documents directly pertinent to the Contract for a period of
not less than 5 years after grantees or subgrantees make Final Payments and all other
pending matters are closed; and allow access to said records by the grantee, subgrantee,
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the Federal Grantor Agency, the Comptroller General of the United States, or any duly
authorized representatives.

- END OF SECTION -
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SECTION 7 — RESPONSIBILITIES OF THE CONTRACTOR
7-2.2 Laws. ADD the following sentence to the last paragraph:

For contracts subject to payment of prevailing wages, the Contractor shall submit certified
payrolls weekly to the City reflecting the wages of all the Contractor and Subcontractor
employees engaged in the Work.

7-3 LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE the following:

The insurance provisions herein shall not be construed to limit the Contractor's indemnity
obligations contained in this contract.

ADD: 7-3.1 Policies and Procedures. The Contractor shall procure the insurance
described below, at its sole cost and expense, to provide coverage against claims for loss
including injuries to persons or damage to property, which may arise out of or in connection
with the performance of the Work by the Contractor, the Contractor's agents,
representatives, officers, employees or subcontractors.

At a minimum, on all contracts, Commercial General Liability, Commercial Automobile
Liability, and Worker's Compensation insurance shall be provided. Depending upon the
type of construction, nature and location of the Work, the Engineer reserves the right to
require the additional policies of insurance related to:

Contractors Pollution Liability Insurance

Contractors Hazardous Transporters Pollution Liability Insurance

Builders Risk

Architects and Engineers Professional Insurance (Errors and Omissions Insurance)

If the Contractor determines these insurance policies are not applicable to the Work, the
Contractor shall request the Engineer’s waiver of a requirement to submit these insurance
policies within 5 working days receipt of City’s Notice of Award. All required insurance
policies must be returned with the Contractor’s executed Agreement.

The Contractor shall maintain this insurance for the duration of this contract and at all times
thereafter when the Contractor is correcting, removing, or replacing Work in accordance
with this contract. The Contractor’s liabilities under this contract, e.g., the Contractor’s
indemnity obligations, shall not be deemed limited to the insurance coverage required by
this contract.

Payment for insurance shall be included in the various items of Work as bid by the
Contractor, and except as specifically agreed to by the City in writing, the Contractor shall
not be entitled to any additional payment. The Contractor shall not begin any work under
this contract until it has provided and the City has approved all required insurance. Policies
of insurance shall provide that the City is entitled to 30 days (ten days for cancellation due
to non-payment of premium) prior written notice of cancellation or non-renewal of the
policy. Maintenance of specified insurance coverage is a material element of this contract
and the Contractor’s failure to maintain or renew coverage or to provide evidence of
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renewal during the term of this contract may be treated by the City as a material breach of
contract.

ADD: 7-3.2 Types of Insurance.

7-3.2.1 Commercial General Liability Insurance. Commercial General Liability
Insurance written on the current version of the ISO Occurrence form CG 00 01 12 04 or
an equivalent form providing coverage at least as broad. The policy shall cover liability
arising from premises and operations, XCU (explosions, underground, and collapse),
independent contractors, products/completed operations, personal injury and advertising
injury, bodily injury, property damage, and liability assumed under an insured’s contract
(including the tort liability of another assumed in a business contract). There shall be no
endorsement or modification limiting the scope of coverage for either “insured vs. insured”
claims or contractual liability. All costs of defense shall be outside the policy limits. Policy
coverage shall be in liability limits of not less than the following:

(@)  $1,000,000 for each occurrence (combined single limit for bodily injury and property

damage)

$2,000,000 aggregate for products-completed operations.

$2,000,000 general aggregate. This general aggregate limit shall apply separately

to the Contractor's work under this contract.

(d)  $1,000,000 umbrella or excess liability.

(e) Umbrella or excess policy shall follow form over the Contractor’'s General Liability
coverage and shall provide a separate aggregate limit for products and completed
operations coverage. The umbrella or excess policy shall contain a clause stating
that it takes effect (drops down) in the event the primary limits are impaired or
exhausted.

7-3.2.2 Commercial Automobile Liability Insurance. The Contractor shall provide a
policy or policies of Commercial Automobile Liability Insurance written on the current
version of the ISO form CA 00 01 12 90 or later version or equivalent form providing
coverage providing coverage at least as broad in the amount of $1,000,000 combined
single limit per accident, covering bodily injury and property damage for owned, non-
owned and hired automobiles (“Any Auto”). All costs of defense shall be outside the limits
of the policy.

7-3.2.3 Commercial Pollution Liability Insurance. The Contractor shall procure and
maintain at its expense require its subcontractor, as described below to procure and
maintain, the Contractors Pollution Liability Insurance including contractual liability
coverage to cover liability arising out of cleanup, removal, storage, or handling of
hazardous or toxic chemicals, materials, substances, or any other pollutants by the
Contractor or any Subcontractor in an amount not less than $2,000,000 limit for bodily
injury and property damage. All costs of defense shall be outside the limits of the policy.
Any such insurance provided by a subcontractor instead of the Contractor shall be
approved separately in writing by the City. Approval of a substitution of a subcontractor’s
insurance shall require a certification by the Contractor that all activities for which the
Contractors Pollution Liability Insurance will provide coverage will be performed
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exclusively by the Subcontractor providing the insurance. The deductible shall not exceed
$25,000 per claim.

Contractual liability shall include coverage of tort liability of another party to pay for bodily
injury or property damage to a third person or organization. There shall be no endorsement
or modification of the coverage limiting the scope of coverage for either “insured vs.
insured” claims or contractual liability. Occurrence based policies shall be procured before
the Work commences and shall be maintained for the duration of this contract. Claims
Made policies shall be procured before the Work commences, shall be maintained for the
duration of this contract, and shall include a 12 month extended Claims Discovery Period
applicable to this contract or the existing policy or policies shall continue to be maintained
for 12 months after the completion of the Work under the Contract without advancing the
retroactive date. Except as provided for under California law, the policy or policies shall
provide that the City is entitled to 30 days prior written notice (10 days for cancellation due
to non-payment of premium) of cancellation or non-renewal of the policy or policies.

7-3.2.4 Contractors Hazardous Transporters Pollution Liability Insurance. The
Contractor shall provide at its expense or require its subcontractor to provide, as described
below Contractors Hazardous Transporters Pollution Liability Insurance including
contractual liability coverage to cover liability arising out of transportation of hazardous or
toxic, materials, substances, or any other pollutants by the Contractor or any subcontractor
in an amount not less than $2,000,000 limit per occurrence/aggregate for bodily injury and
property damage. All costs of defense shall be outside the limits of the policy. The
deductible shall not exceed $25,000 per claim. Any such insurance provided by a
subcontractor instead of the Contractor shall be approved separately in writing by the City.
Approval of the substitution of a subcontractor’s insurance shall require a certification by
the Contractor that all activities for which Contractors Hazardous Transporters Pollution
Liability Insurance will provide coverage will be performed exclusively by the
Subcontractor providing the insurance.

Contractual liability shall include coverage of tort liability of another party to pay for bodily
injury or property damage to a third person or organization. There shall be no endorsement
or modification of the coverage limiting the scope of coverage for either “insured vs.
insured” claims or contractual liability. Occurrence based policies shall be procured before
the Work commences and shall be maintained for the duration of this contract. Claims
Made policies shall be procured before the Work commences, shall be maintained for the
duration of this contract, and shall include a 12 month extended Claims Discovery Period
applicable to this contract or the existing policy or policies shall continue to be maintained
for 12 months after the completion of the Work under this contract without advancing the
retroactive date. Except as provided for under California law, the policy or policies shall
provide that the City is entitled to 30 days prior written notice (10 days for cancellation due
to non-payment of premium) of cancellation or non-renewal of the policy or policies.

7-3.2.5 Contractors Builders Risk Property Insurance. The Contractor shall provide at
its expense, and maintain until Final Completion and Acceptance of the Work, a Special
Form Builders Risk Policy or Policies. This insurance shall be in an amount equal to the
replacement cost of the completed Work (without deduction for depreciation) including the
cost of excavations, grading, and filling. The policy or policies limits shall be 100% of this
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contract value of the Work plus15% to cover administrative costs, design costs, and the
costs of inspections and construction management.

Insured property shall include material or portions of the Work located away from the Site
but intended for use at the Site, and shall cover material or portions of the Work in transit.

The policy or policies shall include as insured property scaffolding, falsework, and
temporary buildings located at the Site. The policy or policies shall cover the cost of
removing debris, including demolition.

The policy or policies shall provide that all proceeds thereunder shall be payable to the
City as Trustee for the insureds, and shall name the City, the Contractor, Subcontractors,
and suppliers of all tiers as named insureds. The City as Trustee shall collect, adjust, and
receive all monies which may become due and payable under the policy or policies, may
compromise any and all claims thereunder, and shall apply the proceeds of such insurance
to the repair, reconstruction, or replacement of the Work.

Any deductible applicable to the insurance shall be identified in the policy or policies
documents and responsibility for paying the part of any loss not covered because of the
application of such deductibles shall be apportioned among the parties except for the City
as follows: if there is more than one claimant for a single occurrence, then each claimant
shall pay a pro-rata share of the per occurrence deductible based upon the percentage of
their paid claim to the total paid for all insureds. The City shall be entitled to 100% of its
loss. Any portion of that loss not covered because of a deductible shall be paid to the City
by the Contractor at the same time the proceeds of the insurance are paid to the City as
trustee.

Any insured, other than the City, making claim to which a deductible applies shall be
responsible for 100% of the loss not insured because of the deductible. Except as provided
for under California law, the policy or policies shall provide that the City is entitled to 30
days prior written notice (10 days for cancellation due to non-payment of premium) of
cancellation or non-renewal of the policy or policies.

7-3.2.6 Railroad Protective Liability Insurance. Railroad protective liability insurance
shall be required for any work located on or within 200 feet of an existing railroad right-of-
way, unless otherwise specifically waived by the Engineer. Exclusions relating to
performance of operations within the vicinity of any railroad, bridge, trestle, roadbed,
tunnel, underpass, or cross shall be deleted from all policies to which they may apply.
Alternatively, the Contractor may provide separate Railroad Protective Liability insurance
providing coverage, including endorsements, equivalent to that required for the CGL
described herein.

ADD: 7-3.3 Rating Requirements. Except for the State Compensation Insurance Fund,
all insurance required by this contract as described herein shall be carried only by
responsible insurance companies with a rating of, or equivalent to, at least “B+, VII” by
A.M. Best Company, that are authorized by the California Insurance Commissioner to do
business in the State, and that have been approved by the City.
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7-3.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted,
“surplus lines” carriers only if the carrier is authorized to do business in the State and is
included on the List of Eligible Surplus Lines Insurers (LESLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the
requirements for policies of insurance provided by admitted carriers described herein.

ADD: 7-3.4 Evidence of Insurance. The Contractor shall furnish to the City documents
e.g., certificates of insurance and endorsements evidencing the insurance required herein,
and shall furnish renewal documentation prior to expiration of this insurance. Each
required document shall be signed by the insurer or a person authorized by the insurer to
bind coverage on its behalf. The City reserves the right to require complete, certified copies
of all insurance policies required herein.

ADD: 7-3.5 Policy Endorsements.
7-3.5.1 Commercial General Liability Insurance

7-3.5.1.1 Additional Insured. To the fullest extent allowed by law e.g., California
Insurance Code §11580.04, the policy shall be endorsed to include the City and its
respective elected officials, officers, employees, agents, consultants, and representatives
as additional insureds. The additional insured coverage for Projects for which the
Engineer’s Estimate is $1,000,000 or more shall include liability arising out of: (a) Ongoing
operations performed by the Contractor or on the Contractor’s behalf, (b) Your products,
(c) Your work, e.g., the Contractor’s completed operations performed by the Contractor or
on the Contractor’s behalf, or (d) premises owned, leased, controlled, or used by the
Contractor; the coverage for Projects for which the Engineer's Estimate is less than
$1,000,000 shall include liability arising out of: (a) Ongoing operations performed by the
Contractor or on the Contractor’s behalf, (b) Your products, or (c) premises owned, leased,
controlled, or used by the Contractor.

7-3.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to
provide that the coverage with respect to operations, including the completed operations,
if appropriate, of the Named Insured is primary to any insurance or self-insurance of the
City and its elected officials, officers, employees, agents and representatives. Further, it
shall provide that any insurance maintained by the City and its elected officials, officers,
employees, agents and representatives shall be in excess of the Contractor's insurance
and shall not contribute to it.

7-3.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to
provide a Designated Construction Project General Aggregate Limit that will apply only to
the Work. Only claims payments which arise from the Work shall reduce the Designated
Construction Project General Aggregate Limit. The Designated Construction Project
General Aggregate Limit shall be in addition to the aggregate limit provided for the
products-completed operations hazard.

7-3.5.2 Commercial Automobile Liability Insurance.
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7-3.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability
Insurance are written on an I1ISO form CA 00 01 12 90 or a later version of this form or
equivalent form providing coverage at least as broad, the policy shall be endorsed to
include the City and its respective elected officials, officers, employees, consultants,
agents, and representatives as additional insureds, with respect to liability arising out of
automobiles owned, leased, hired or borrowed by or on behalf of the Contractor. This
endorsement is limited to the obligations permitted by California Insurance Code
§11580.04.

7-3.5.3 Contractors Pollution Liability Insurance Endorsements.

7-3.5.3.1 Additional Insured. The policy or policies shall be endorsed to include as an
Insured the City and its respective elected officials, officers, employees, agents, and
representatives, with respect to liability arising out of: (a) Ongoing operations performed
by the Contractor or on the Contractor's behalf, (b) the Contractor’s products, (c) the
Contractor's work, e.g., the Contractor's completed operations performed by the
Contractor or on the Contractor’s behalf, or (d) premises owned, leased, controlled, or
used by the Contractor; Except that in connection with, collateral to, or affecting any
construction contract to which the provisions of subdivision (b) of Section 2782 of the
California Civil Code apply, this endorsement shall not provide any duty of indemnity
coverage for the active negligence of the City and its respective elected officials, officers,
employees, agents, consultants, and representatives in any case where an agreement to
indemnify the City and its respective elected officials, officers, employees, agents,
consultants, and representatives would be invalid under subdivision (b) of §2782 of the
California Civil Code.

In any case where a claim or loss encompasses the negligence of the Insured and the
active negligence of the City and its respective elected officials, officers, employees,
agents, and consultants, representatives that is not covered because of California
Insurance Code §11580.04, the insurer's obligation to the City and its respective elected
officials, officers, employees, agents, consultants, and representatives shall be limited to
obligations permitted by California Insurance Code §11580.04.

7-3.5.3.2 Primary and Non-Contributory Coverage. The policy or policies shall be
endorsed to provide that the insurance afforded by the Contractors Pollution Liability
Insurance policy or policies is primary to any insurance or self-insurance of the City and
its elected officials, officers, employees, agents consultants, and representatives with
respect to operations including the completed operations of the Named Insured. Any
insurance maintained by the City and its elected officials, officers, employees, agents
consultants, and representatives shall be in excess of the Contractor's insurance and shall
not contribute to it.

7-3.5.3.3 Severability of Interest. For Contractors Pollution Liability Insurance, the policy
or policies shall provide that the Contractor's insurance shall apply separately to each
insured against whom claim is made or suit is brought, except with respect to the limits of
the insurer's liability and shall provide cross-liability coverage.
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7-3.5.4 Contractors Hazardous Transporters Pollution Liability Insurance
Endorsements.

7-3.5.4.1 Additional Insured. The policy or policies shall be endorsed to include as an
Insured the City and its respective elected officials, officers, employees, agents,
consultants, and representatives, with respect to liability arising out of: (a) Ongoing
operations performed by the Contractor or on the Contractor’s behalf, (b) the Contractor’s
products, (c) the Contractor’s work, e.g., the Contractor’'s completed operations performed
by the Contractor or on the Contractor’s behalf, or (d) premises owned, leased, controlled,
or used by the Contractor; Except that in connection with, collateral to, or affecting any
construction contract to which the provisions of subdivision (b) of §2782 of the California
Civil Code apply, this endorsement shall not provide any duty of indemnity coverage for
the active negligence of the City and its respective elected officials, officers, employees,
agents, consultants, and representatives in any case where an agreement to indemnify
the City and its respective elected officials, officers, employees, agents, and
representatives would be invalid under subdivision (b) of §2782 of the California Civil
Code.

In any case where a claim or loss encompasses the negligence of the Insured and the
active negligence of the City and its respective elected officials, officers, employees,
agents, consultants, and representatives that is not covered because of California
Insurance Code §11580.04, the insurer's obligation to the City and its respective elected
officials, officers, employees, agents, consultants, and representatives shall be limited to
obligations permitted by California Insurance Code §11580.04.

7-3.5.4.2 Primary and Non-Contributory Coverage. The policy or policies shall be
endorsed to provide that the insurance afforded by the Contractors Pollution Liability
Insurance policy or policies is primary to any insurance or self-insurance of the City and
its elected officials, officers, employees, agents, consultants, and representatives with
respect to operations including the completed operations of the Named Insured. Any
insurance maintained by the City and its elected officials, officers, employees, agents
consultants, and representatives shall be in excess of the Contractor's insurance and shall
not contribute to it.

7-3.5.4.3 Severability of Interest. For Contractors Hazardous Transporters Pollution
Liability Insurance, the policy or policies shall provide that the Contractor's insurance shall
apply separately to each insured against whom claim is made or suit is brought, except
with respect to the limits of the insurer's liability and shall provide cross-liability coverage.

7-3.5.5 Builders Risk Endorsements.

7-3.5.5.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that
the insurer will waive all rights of subrogation against the City, and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the terms
of the policy or policies and which arise from work performed by the Named Insured for
the City.
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7-3.5.5.2 Builders Risk — Partial Utilization. If the City desires to occupy or use a portion
or portions of the Work prior to Final Completion in accordance with this contract, the City
shall notify the Contractor and the Contractor shall immediately notify its Builder's Risk
insurer and obtain an endorsement that the policy or policies shall not be cancelled or
lapse on account of any such partial use or occupancy. The Contractor shall obtain the
endorsement prior to the City's occupation and use.

ADD: 7-3.6 Deductibles/Self-Insured Retentions. The Contractor shall be responsible
for the payment of all deductibles and self-insured retentions. Deductibles and self-insured
retentions shall be disclosed to the City at the time the evidence of insurance is provided.

ADD: 7-3.7 Reservation of Rights. The City reserves the right, from time to time, to
review Contractor's insurance coverage, limits, deductibles and self-insured retentions to
determine if they are acceptable to the City. The City will reimburse Contractor, without
overhead, profit, or any other markup, for the cost of additional premium for any coverage
requested by the City but not required by this contract.

ADD: 7-3.8 Notice of Changes to Insurance. The Contractor shall notify the City 30
days prior to any material change to the policies of insurance provided under this contract.

ADD: 7-3.9 Excess Insurance. Policies providing excess coverage shall follow the form
of the primary policy or policies e.g., all endorsements.

ADD: 7-3.10 Architects and Engineers Professional Insurance (Errors and
Omissions Insurance) — For contracts with required engineering services (e.g.,
preparation of engineered Traffic Control Plans (TCP) by the Contractor) for all of the
Contractor’'s employees or Subcontractors who provide professional engineering services
under this contract, the Contractor shall keep or shall require its Subcontractor in full force
and effect, Professional Liability coverage with a limit of $1,000,000 per claim and
$2,000,000 annual aggregate.

The Contractor shall ensure both that: (a) the policy retroactive date is on or before the
date of commencement of the Project; and (b) the policy will be maintained in force for a
period of three years after completion of the Project or termination of this contract
whichever occurs last. The Contractor agrees that for the time period defined above, there
will be no changes or endorsements to the policy that affect the coverage provided herein

If professional engineering services are to be provided solely by a subcontractor, the
Contractor shall (a) certify this to the City in writing and (b) agree in writing to require the
Subcontractor to procure Professional Liability coverage in accordance with the
requirements set forth above.

7-4 WORKERS’ COMPENSATION INSURANCE. DELETE in its entirety and
SUBSTITUTE the following:

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance. In
accordance with the provisions of §3700 of the California Labor Code, the Contractor shall
provide at its expense Workers’ Compensation Insurance and Employers Liability
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Insurance to protect the Contractor against all claims under applicable state workers
compensation laws. The City, its elected officials, and employees will not be responsible
for any claims in law or equity occasioned by the failure of the Contractor to comply with
the requirements of this section. Limits for this insurance shall be not less than the
following:

Workers’ Compensation Statutory Employers Liability
Bodily Injury by Accident $1,000,000 each accident
Bodily Injury by Disease $1,000,000 each employee
Bodily Injury by Disease $1,000,000 policy limit

By signing and returning this contract the Contractor certifies that the Contractor is aware
of the provisions of §3700 of the Labor Code which require every employer to be insured
against liability for worker's compensation or to undertake self-insurance in accordance
with the provisions of that code and the Contractor will comply with such provisions before
commencing the performance of the work of this contract as required by Section 1861 of
the California Labor Code.

7-4.1.1 Workers’ Compensation Insurance for Work In, Over, or Alongside
Navigable Waters. In addition to the Workers’ Compensation Insurance required under
the General Conditions of this contract, the Contractor shall provide additional insurance
coverage for claims brought under the Longshore and Harbor Workers’ Compensation
Act, the Jones Act, general maritime law, and any other federal or state laws, resulting
from the Contractor’s work in, over, or alongside navigable waters.

7-4.2.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that
the insurer will waive all rights of subrogation against the City, and its respective elected
officials, officers, employees, agents, and representatives for losses paid under the terms
of the policy or policies and which arise from work performed by the Named Insured for
the City.

ADD: 7-51 Business License. The Contractor and all of its subcontractors shall
possess a current City business license issued by the City prior to commencement of the
Work, in accordance with Title 5 of the City’s Municipal Code. The Contractor shall obtain
a Business License from the City of Rialto prior to commencement of work. The Business
License can be obtained from the City of Rialto, Business License Office, 150 S. Palm
Avenue, Rialto, CA 92376; Phone: (909) 820-2525.

ADD: 7-5.2 Building Permits. The Contractor shall obtain the required building permits
from the City’s Building Official (BO). Any prior approval obtained for the Plans will not in
any way waive this requirement.

The Contractor shall be required to request inspections in accordance with the building
codes in effect on the permitted plans and by the BO. These inspections will be
coordinated at all times through the Engineer. Any work performed without the benefit of
the required permit and subsequent inspection shall be removed and replaced at the
discretion of the Inspector at no additional cost to the City.
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The payment for applying for and obtaining the required permits shall be included in the
various Bid items unless a Bid item has been provided.

ADD: 7-5.4 Construction Activity Permit, California Division of Occupational Safety
and Health (DOSH) - For projects that require excavations greater than 5 feet in depth,
the Contractor shall be required to obtain a Construction Activity Permit from the California
Department of Industrial Relations, Division of Occupational Safety and Health, for
excavation of trenches required for the project. A copy of the Permit shall be provided to
the Engineer at the Pre-Construction Conference.

7-6 THE CONTRACTOR'S REPRESENTATIVE. ADD the following:

The designated Contractor's representative shall not be replaced without written notice to
the City. During periods when the Work is suspended, the Contractor shall make
appropriate arrangements for any emergency work which may be required to be
performed under the supervision of the Contractor’s representative.

The Contractor shall provide the Engineer with a local phone number at which they or their
representative may be contacted 24 hours a day.

ADD: 7-6.1 Project Meetings. The Contractor’s field supervisor e.g., superintendent and
Project Manager, shall attend all scheduled construction progress meetings and other
Project meetings as required by the Engineer. The City’s design staff will attend Project
meetings on an as-needed basis to address design issues. Construction progress
meetings may be weekly, bi-weekly, or monthly as required by the Engineer. Other Project
meetings will be scheduled at the sole discretion of the Engineer.

The Engineer will determine the date(s), time(s), and location(s) for all meetings. The
Engineer will be responsible for the meeting agendas and meeting minutes. If any of the
Contractor’s staff cannot attend, the Contractor shall notify the Engineer a minimum of 24
hours in advance, prior to the start of the scheduled meeting. If the Contractor does not
provide the required notification the Contractor shall be financially responsible for the costs
of the City staff, consultants, or both that attend. The Contractor will be charged a minimum
of two hours of the Engineer's time plus the time of other the City employees or
representatives that attend the meeting. Lack of participation from the Contractor will be
documented and reported in the Contractor’s performance evaluation.

The objective of the meetings is to discuss: (1) the status of submittals, (2) requests for
information, (3) progress of schedule, (4) disputed items, (5) non-conformance notices,
and (6) new business of importance from any member of the meeting.

7-6.1.1 Payment. The payment for the Contractor’s attendance of Project meetings shall
be included in the various Bid items. All costs assessed to the Contractor for not attending
the meetings will be deducted from the monthly invoice.

7-7 COOPERATION AND COLLATERAL WORK. ADD the following:
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The Contractor shall coordinate its work with the construction contractor(s) at the adjacent
development projects to minimize interference.

ADD: 7-8.7 Graffiti Control. The Contractor shall maintain all Site improvements,
including any temporary facilities, equipment or other materials in a graffiti free condition
throughout the construction period, until acceptance of the Project by the City. Graffiti
encountered on the Site shall be removed by the Contractor within 24 hours.

The payment for graffiti removal shall be included in other items of Work.

7-9 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS. ADD the
following:

1. The City reserves the right to repair damages to the City’s facilities caused by your
operations at your expense.

2. You are responsible for coordinating with property owners for access to be provided to
work on the private property.

3. Loop detectors must be replaced within 3 Working Days of completion of work that
originally affected the original loop detectors.

4. In any emergency affecting the safety of persons or property, you must act, at your
discretion, to prevent threatened damage, injury or loss. Any change in Contract Price
or Contract Time resulting from emergency work will be determined as provided in
SECTION 3, “CHANGES IN WORK.”

ADD: 7-9.1 Video Recording Of Pre-existing Conditions. The Contractor shall make

its own arrangements for video recording all pre-existing conditions of the Site prior to any

construction.

Video recording of important aspects of a construction Site shall include, but is not limited
to the following:

a) Property lines

b) Right-of-way and easement conditions

c) Ultility markings

d) Survey conditions.

e) Pavement conditions.

f) Adjacent property conditions.

g) Sidewalk, median, curb, and gutter conditions.
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h) Safety conditions.

i) Unusual conditions or equipment.

j) Existing canyon conditions (including vegetation) along the project corridor;
k) Striping

The Contractor shall turn over video discs to the City immediately after recording is done
in the presence of the Engineer. Disc(s) shall be submitted no later than 30 days from
NTP. The Contractor shall not be entitled to any additional Working Days due to delay
securing videotaping services.

Unless proven otherwise via the pre-existing video records, the Contractor shall be
responsible for the repair of any damage for which a Claim has been submitted.

7-9.1.1 Payment. Payment for video recording services shall be included in the various
Bid items.

ADD: 7-9.2 Placements and Removal of Markouts. Markouts shall not be placed in the
public right-of-way more than 30 days prior to the commencement of excavation work
perform in connection with an installation.

Markouts shall be removed from all surfaces in the public right-of-way, including decorative
surfaces, within 30 days of the completion of the excavation work, if the work is completed.

ADD: 7-9.3 Existing Pavement Markers and Striping. The Contractor shall record the
location and conditions of the existing pavement markers and striping prior to construction
and submit to the Engineer in accordance with 2-5.3, “Submittals.” Permanent pavement
markers and striping removed or damaged during construction shall be replaced in kind or
as noted on the Drawings at the Contractor’s expense.

ADD: 7-10.2 Traffic Control.

7-10.2.1 Traffic Control Working Drawings. For those portions of the Work where traffic
control Plans are not provided in the Contract Documents and the Special Provisions or
the Plans do not require engineered traffic control plans (TCP), the Contractor shall
prepare traffic control Working Drawings.

The Contractor shall prepare and submit traffic control Working Drawings, in accordance
with 25.3, “Submittals” to the Engineer. The Contractor may use any standard engineering
CADD program e.g., MicroStation and AutoCAD to prepare TCP. The Working Drawings
shall be of a size and scale to clearly show all necessary details. The traffic control Working
Drawing shall be site-specific. Typical plans and sections will not be accepted.

The Contractor shall allow a minimum of 20 Working Days for review of the Working
Drawings. If extensive additions or corrections are required, the Engineer will return the
marked-up print for corrections and re-submission. If no change or correction is required,
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the original Working Drawings will be retained by the Engineer. One copy, with the Traffic
Control Plan (TCP) approval will be returned to the Contractor. No extension of time will
be allowed as a result of the Contractor’s failure to properly produce traffic control Working
Drawings and to schedule the Work.

7-10.2.2 Engineered Traffic Control Plans Provided by the Contractor. The
Contractor shall prepare engineered Traffic Control Plans for all work activities on Casa
Grande Drive, and/or any adjacent streets and for any proposed detours. The Contractor
shall submit “D” sheet TCP’s in accordance with 2-5.3. The engineered TCP shall be
prepared by a Professional Engineer (i.e., Traffic or Civil) registered in the State of
California.

The drawings shall be prepared with Computer Aided Design and Drafting (CADD)
standards. The Contractor may use any standard engineering CADD program e.g.,
MicroStation and AutoCAD to prepare TCP. TCP shall be site specific. Typical plans and
sections will not be accepted.

The Contractor shall coordinate with the Engineer for the development and approval of the
TCP. A Traffic Control Approach shall be approved by the City prior to the Contractor
preparing the TCP. TCP shall be prepared in accordance with the Traffic Control
Approach. The Contractor shall allow a minimum of 20 Working Days for City’s review of
each TCP submitted in accordance with 2-5.3, “Submittals.” If extensive additions or
corrections are required, the Engineer will return the marked-up print for corrections and
re-submission. If no changes or corrections are required, the original engineered drawings
will be retained by the Engineer. One copy will be returned to the Contractor. No extension
of time will be allowed as a result of the Contractor’s failure to properly produce TCP and
to schedule the Work.

Architects and Engineers Professional Insurance in accordance with 7-3.10, “Architects
and Engineers Professional Insurance (Errors and Omissions Insurance)” shall be
required for Work including engineered “D” size TCP by the Contractor.

7-10.2.3 Traffic Control Permit. The Work shall not begin in the public roadway without
the approved traffic control encroachment permit. The traffic control plans, including any
as part of the Plans or developed by the Contractor, are not valid until Work dates are
approved and a traffic control encroachment permit is issued by the City.

The Contractor shall coordinate the traffic control permit application submittal with the
Work so that no items of Work will be delayed. To obtain a traffic control permit, the
Contractor shall call the Engineer for an appointment a minimum of 2 Working Days prior
to starting Work (5 Working Days when the Work will affect a traffic signal). The Contractor
shall provide 2 copies of the traffic control drawings as provided in the Contract Documents
or prepared by the Contractor at the time of the appointment. Upon approval of the
Contractor’s plans, the Engineer will issue the permit.

7-10.2.4 Traffic Control Devices. The Contractor shall furnish, install, and maintain the
traffic control devices as shown on the traffic control permit and approved TCP’s, and any
additional traffic control devices as may be required to ensure the safe movement of
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vehicles and pedestrians, and to provide for the safety of construction workers. The
Contractor shall maintain existing traffic control signs and traffic signals in their proper
location on temporary mounting supports until permanent signs or signals are restored.
The Contractor shall use traffic control devices in accordance with the latest California
MUTCD (Manual on Uniform Traffic Control Devices). The name of the Contractor or
Supplier who owns the traffic control devices shall be clearly noted on each device.

Barricades used at night shall be equipped with flashing lights. Signs used at night shall
be reflectorized with a material that has a smooth, sealed outer surface, or illuminated to
show approximately the same shape and color day and night. Internally or externally
illuminated signs shall be used where there is significant interference from extraneous light
sources and reflectorized signs will not be effective. External light sources shall be properly
shielded to protect drivers from glare. Street lighting is not adequate for sign illumination.

Traffic control devices shall conform to the following unless otherwise shown on the traffic
control permit:

a) The working hours shall be between 7:00 A.M. and 4:00 P.M. if construction is to be
performed in phases; all work shall be completed in each phase prior to beginning work
on the next phase. Approval of traffic drawings for hours outside of these does not
constitute a guarantee that inspection will be available in accordance with 2-11,
“‘INSPECTION.”

b) Equipment, material, or debris shall not be stored or remain in the public right-of-way
without prior approval by the Engineer.

c) Travel lanes shall be 12’ wide, minimum. For lane closures on roadways with bike
lanes, the rightmost travel lane shall be fourteen 14’ wide, minimum.

d) Flashing arrow boards shall be used when the posted speed is 40 mph or more, or
when curvature of the roadway limits visibility.

e) The Contractor shall maintain cross traffic and turning moves at the intersections.

f) Trenches shall be backfilled or trench-plated at the end of each work day. An asphalt
ramp shall be placed around each trench plate to prevent the plate from being
dislodged. Upon completion of excavation backfill, the Contractor shall provide a
satisfactory surface for traffic. Portable concrete barrier (K-rail), additional noticing, and
other items may be required when trenching cannot be secured overnight by backfilling
or trench-plating.

g) The Contractor shall repair or replace traffic control devices, loop detectors, and traffic
signal equipment damaged or removed as a result of operations and not designated
for removal. Repairs and replacements shall be equal to existing improvements. Loop
detectors shall be replaced within 3 Working Days of work that originally affected the
original loop detectors.
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h) The Contractor may use the parking lane while working next to the curb. The
Contractor shall post “TOW-AWAY/NO PARKING” signs 24 hours in advance for
temporary parking removal. Signs shall indicate specific days, dates, and times of
restrictions. If violations occur, the Contractor shall call Police Dispatch (909) 820-2525
to enforce the Tow-Away notice.

i) The Contractor shall provide for a safe 4-foot wide pedestrian walkway along entire
length of construction area.

j) Access to private property shall be maintained to the greatest extent practicable. The
Contractor shall minimize the time periods that driveways will be closed, and shall
minimize inconvenience to the driveway users. When a driveway or pedestrian access
is to be closed, the Contractor shall notify the property owner and tenants a minimum
of 5 Working Days prior to closure, and shall explain to the owner or occupant when
the closure is to start and how long the Work will take. The Contractor shall obtain the
Engineer’'s approval of the notice format prior to notice release.

k) The Contractor shall post signs notifying the public a minimum of 5 Working Days prior
to closure, or detour, of streets.

[) The Contractor shall maintain full width of all traffic lanes of the existing roadway during
non-working hours and on Saturday, Sunday, designated holidays, and when
construction operations are not actively in progress on Working Days. The Contractor
shall keep the streets in and adjacent to the construction area clean.

m) When constructing a new roadway, the Contractor is to install and maintain Type |l
barricades with flashing yellow lights and “Road Closed” signs, chain link fences, or
both until the new or improved roadway is accepted by the Engineer.

The Contractor shall notify OmniTrans at (800) 9-OMNIBUS, a minimum of 5 Working
Days prior to excavation, construction, or traffic control affecting bus stops.

The Contractor shall submit proposed changes to and deviations from the traffic control
plan permit for the Engineer’s approval. Prior to implementation, the Engineer will observe
the implementation of traffic control plans and reserves the right to require the Contractor
to make changes as field conditions warrant. The Engineer may approve the changes to
the traffic control plan permit or if directed in writing by the Engineer, the Contractor shall
call the Engineer for an appointment, to request a revision to the traffic control plan permit.
Such changes shall supersede the original traffic control plan permit.

7-10.2.5 Traffic Control for Resurfacing. Temporary reflective pavement markers shall
be placed on all roadways with painted centerline immediately upon completion of the
resurfacing and shall be removed only for new permanent pavement striping.

7-10.2.6 Traffic Control Signs and Notices for Resurfacing. The Contractor shall
provide the Engineer at the Pre-Construction Meeting “NO PARKING - TOW-AWAY
ZONE?” signs for the resurfacing portion of the Work. The Contractor shall furnish the “NO
PARKING - TOW-AWAY ZONE” signs and pedestals for posting on sidewalks and streets.
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The “NO PARKING - TOW-AWAY ZONE” signs shall be mounted on suitable pedestals,
such as tripods and barricades. Signs shall be posted every 50’ on both sides of the block
affected by the proposed resurfacing.

The Contractor shall affix to each “NO PARKING - TOW-AWAY ZONE” sign cards with 2-
inch high letters stating the day(s) of the week parking is prohibited, as well as the
Contractor's company name and telephone number. The “NO PARKING - TOW-AWAY
ZONE?” signs shall be removed immediately following the completion of the resurfacing,
slurry sealing, or both.

For each street block segment scheduled for resurfacing, the posted parking prohibition
shall be for 2 consecutive Working Days. The Contractor shall schedule the resurfacing
on the first posted Working Day, unless approved by the Engineer. The second posted
Working Day shall be reserved for emergency work, and may be used only with the
approval of the Engineer. Street block segments which are not completed by the second
posted Working Day shall be rescheduled. “NO PARKING - TOW-AWAY ZONE” signs
shall be placed no less than 48 hours in advance and no more than 72 hours in advance
of the scheduled slurry sealing. Street block segments which are not completed by the last
posted Working Day shall be rescheduled. If a Work delay of 48 hours or more occurs
from the originally scheduled Work date, the “NO PARKING - TOW-AWAY ZONE” signs
shall be removed for a minimum of 24 hours, then reset and re-posted for the appropriate
Work date.

The Contractor shall furnish and distribute door hanger notices in sufficient quantities to
advise the general public of the scheduled parking prohibitions. The Contractor shall
include the company name and telephone number on each door hanger notice. The
Engineer shall approve the format of the door hanger notice prior to its distribution. The
door hanger notices shall be left on or at the front door of each dwelling and apartment
unit and at each tenant of commercial buildings abutting each of the street block segments
to be resurfaced. Where the front doors of apartment units are inaccessible, door hanger
notices shall be distributed to the apartment manager or security officer. The Contractor
shall deliver copies of the door hanger notice to a responsible party of commercial
buildings, schools, hospitals, churches, and other public buildings. Door hanger notices
shall be distributed no less than 48 hours in advance and no more than 72 hours in
advance of the scheduled resurfacing.

7-10.2.7 Measurement and Payment. Payment for traffic control Working Drawings, “D”
size TCP, and permits shall be included in the lump sum Bid item for “Traffic Control”. If
no Bid item is provided, payment shall be included in the various items of Work.

Payment for traffic control devices and any required signs and notices, shall be included
in the lump sum Bid item for the “Traffic Control,” when provided in the Bid proposal.
Traffic control devices which may be required by the City, not included as separate Bid
items, shall be included in the payment. If no Bid item is provided, payment for traffic
control devices shall be included in the various items of Work.

When included in the Bid proposal, the following traffic control devices will be measured
and paid separately:
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a) K-rail will be measured and paid for per linear foot along the top of the rail per location.
Maintaining, repairing, replacing, and removing the K-rail, excavation and backfill,
drilling holes and grouting threaded rods or dowels when required, removing threaded
rods or dowels and filling drilled holes with mortar, and moving and replacing
removable panels as required, complete in place, as shown on the Plans, and in
accordance with these specifications and the Special Provisions shall be included in
the Bid item for K-rail.

b) Crash cushion modules will be measured per each individual module (barrel), on a
one-time basis, for each location shown on the plans. Maintaining, repairing, replacing,
and removing the modules, complete in place, as shown on the Plans and in
accordance with these specifications and the Special Provisions shall be included in
the Bid item for Crash Cushion Modules.

c) Maintaining, repairing, replacing, and removing the flashing arrow boards and
electronic message signs, complete in place, as shown on the plans, and in
accordance with these Specifications and the Special Provisions shall be included in
the lump sum Bid item for Flashing Arrow Boards and Electronic Message Signs.
Flashing arrow boards and electronic message signs shall be available for use 24
hours per day as required, without any additional payment for time or number of
locations unless otherwise required for changed conditions.

7-10.3 Street Closures, Detours, Barricades. ADD the following:

Street closures, detours, barricades lights, other safety devices shall conform to current
requirements covering “signs” as set forth by Caltrans.

The Contractor shall maintain, whether shown on the plan or not, existing traffic control
signs or signals in their proper location on temporary mounting supports until permanent
signs or signals are restored.

Traffic control safety devices shall have the owner's name clearly noted.

The payment shall be included in the various items of Bid unless specific Bid ltem has
been provided.

7-10.4 Safety. ADD the following:

The Contractor shall be solely responsible for initiating, maintaining and providing
supervision of Safety precautions and programs in connection with the Work, and shall
comply with all Applicable Law and regulations and any and all insurance carrier-
mandated Safety requirements and programs.

7-10.4.1 Safety Orders. ADD the following:

If such plan varies from the shoring system standards established by the Construction
Safety Orders of the Division of Industrial Safety, the plan shall be prepared by a registered
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civil or structural engineer employed by the Contractor, and all costs therefore shall be
included in the price named in the Contract for completion of the Work as set forth in the
Contract Documents. Nothing in this section shall be deemed to allow the use of a shoring,
sloping, or other protective system less effective than that required by the Construction
Safety Orders. Nothing in this section shall be construed to impose tort liability on the City,
or any of their officers, agents, representatives, or employees.

In non—emergency situations, the Contractor shall back fill trenches and restore roadway
for safe night-time traffic usage. No open trenches shall be allowed overnight or during
nonworking hours unless prior written approval is received from the Engineer.

ADD: 7-10.4.5 Emergency Markout. The Contractor shall place, by spray paint or other
method approved by the Engineer, their name and emergency phone number on the
trench saw cut for the following day. Payment shall be included in the price Bid for pipeline
work.

ADD: 7-10.4.6 Health and Safety Plan. The Contractor bears the ultimate responsibility
for the health and safety of its employees. These specifications shall not be construed to
limit the Contractor's liability nor to assume that the City, its employees or designate, will
assume any of the Contractor's liability associated with Site safety considerations. The
Contractor shall have a health and safety plan in effect prior to commencement of Work.
The plan shall meet all OSHA and other applicable requirements. The plan shall
specifically address procedures and protocols that will be followed to monitor for the
presence of hazardous atmosphere, possibility for engulfment, gasses due to organic soils
or proximity to landfills, exposure to hazardous products such as may be released when
grinding, cutting, or torching galvanized or painted surfaces, contaminated soil, and
groundwater, and identify response actions that will be taken when these conditions are
encountered. This plan shall be provided to the Engineer at least one week before any
construction activities begin. The City will not assume any role in determining the
adequacy of the plan on behalf of the Contractor.

ADD: 7-10.4.7 Designation of Safety Coordinator. The Contractor shall designate a
responsible member of its organization, located at the Site, whose duty shall include the
prevention of accidents at the Site.

ADD: 7-10.4.8 Reasonable Precautions. The Contractor shall take reasonable
precautions for the Safety of, and shall provide reasonable protection to prevent damage,
injury, or loss to:

a) Workers and other persons who may be affected thereby;

b) The Work and materials and equipment to be incorporated therein, whether in storage
on or off the Site under care, custody or control of the Contractor; and

c) other property at the Site or adjacent thereto, e.g., trees, shrubs, lawns, walks,
pavements, roadways, structures and utilities not designated for removal, relocation or
replacement in the course of the Construction Work.
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ADD: 7-10.4.9 Safeguards. The Contractor shall erect and maintain, as required by
existing conditions and performance of the Work, reasonable safeguards for Safety and
protection, including posting danger signs and other warnings against hazards,
promulgating Safety regulations and notifying owners and users of adjacent sites and
utilities, and shall comply fully with the requirements of State and/or Federal OSHA.

ADD: 7-10.4.10 Security. The Contractor shall furnish and install all necessary facilities
to provide safe means of access to all points where Work is being performed. The
Contractor shall take all precautions and measures as may be reasonably necessary to
secure the Site, the Project, and the Work at all hours, including evenings, Holidays and
non-work hours. Such precautions may include provision of security guards. The payment
for security shall be included in the various Bid items.

ADD: 7-10.4.11 Emergencies. If an emergency arises or appears imminent which may
affect the Safety of persons or property, the Contractor shall act immediately to prevent
and mitigate actual or threatened damage, injury or loss. Additional costs or extensions of
time claimed by the Contractor on account of an emergency not caused by the fault or
neglect of the Contractor shall be determined as Extra Work.

ADD: 7-10.4.13 OSHA/Cal OSHA Citations. The Contractor shall indemnify the City
against fines, reasonable attorneys’ fees, and defense costs resulting from citations issued
to the City by either the federal, state, or local safety enforcement agencies due to the
Contractor’s failure to abide by applicable Safety and health standards.

ADD: 7-10.4.14 Emergency Drills. The Contractor shall make itself familiar with the
emergency evacuation routes and procedures in the event of an emergency. Dirills are
conducted annually and are scheduled a year in advance. Further information prior to
bidding is available upon request from the City’s Safety and Security Officer or the Facility
Manager(s) for the facility(ies) included in the Project. The information includes a listing
of dates for upcoming Emergency Evacuation Dirills.

Activities shall be reflected in the Schedule. Approved delay times caused by unscheduled
drills may be added to the Schedule and treated as Extra Work.

The payment shall be included in the various Bid items unless a Bid item has been
provided for Emergency Drills.

ADD: 7-10.5 Temporary Project Signs.
7-10.5.1 Project Information Signs. Work specified in this section includes providing all
materials and performing all operations to fabricate, install, modify and/or relocate Project

Information Signs, and as specified in these Special Provisions.

Submit a shop drawings for all sign panels, and the Manufacturer’s data for the Sign
Panels.

MATERIALS
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A. Project Information Signs shall be constructed per Caltrans specifications for aluminum
single sheet and laminated panel signs. These specifications may be obtained from
Caltrans Office of Business Management, Material Operations Branch, 1900 Royal
Oaks Drive, Sacramento, CA 95815.

B. Color of signs, panels and lettering shall be as indicated on the drawing in the Appendix
of these specifications.

C. Sign Posts shall be constructed of wood and shall conform to the provisions of section
56-2.02B, Caltrans.

D. Mounting Hardware shall be furnished by the Contractor and shall conform to the
provisions of section 56-2.02D, Caltrans.

E. To properly provide for changing traffic conditions, the Contractor shall be prepared to
furnish or short notice (within 48 hours) additional sign panels, posts and mounting
hardware. The Contractor shall make arrangements with a supplier who is able, on a
daily basis, to furnish such items on short notice.

INSTALLATION

A. For this contract, two (2) Project Information Signs shall be installed at each of
the approaches of the Project intersection, relocated or modified as directed by the
City Engineer and shall conform to the provisions of sections 56-2.03, and 56-2.04,
Caltrans.

B. All signs shall have breakaway features as detailed in Standard Plan RS2, “Roadside
Sign Details,” Caltrans.

C. Signs to be removed and/or relocated as directed by the City Engineer shall be
installed at the new location on the same day said sign is removed from its previous
location.

D. The location of each sign shall be as directed by the City Engineer or his designee.

Project information sign should be installed in a way to have bottom of sign at least 7t
above the ground.

The project information signs shall be erected five (5) working days prior to the start of
work.

The Contractor shall revise all misspellings and any other corrections on the sign at no
extra cost to the City.

Upon completion of the project, City shall keep all of the Project Information Signs.

The signs shall be in accordance with the details contained within the Appendix A of these
Special Provisions.
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ADD: 7-10.5.2 Portable Changeable Message Signs (PCMS). For this Contract, two (2)
PCMS shall be installed, relocated or modified at each project location as directed by the
City Engineer. Each portable changeable message sign unit shall consist of a controller
unit, a power supply and a structural support system, all mounted on a trailer. The unit
shall be assembled to form a complete self-contained portable changeable message sign
which can be delivered to the Site and placed in immediate operation. The complete
message sign unit shall be capable of operating in an ambient air temperature range of -
4° F to 158° F and shall not be affected by unauthorized mobile radio transmissions. The
trailer shall be equipped so that it can be leveled and plumbed.

a) The message displayed on the sign shall be visible from a distance of 1500’ and shall
be legible from a distance of 750’, at noon on a cloudless day, by persons with vision
of or corrected to 20/20. The sign panel shall be 3-line matrix and shall display not
less than 7 characters per line. Sign messages to be displayed shall be as approved
by the Engineer.

b) The sign face shall be flat black and shall be protected from glare of the sun by a
method which does not interfere with the clarity of the sign message. The sign shall
be raised and lowered by means of a power driven lifting mechanism.

c) The matrix sign shall be capable of complete alphanumeric selection.

d) Lamp matrix type signs shall be equipped with an automatic dimming operational
mode that automatically compensates for the influence of a temporary light source
or other abnormal lighting conditions. The sign shall have manual dimming operation
modes of 3 or more different lamp intensities.

e) Matrix signs not utilizing lamps shall be either internally or externally illuminated at
night.

f)  The controller unit shall be all solid-state containing all the necessary circuitry for the
storage of at least 5 preprogrammed messages. The controller shall be installed in a
location allowing the operator to perform all functions from one position. A keyboard
entry system shall be provided to allow an operator to generate an infinite number of
additional messages over the preprogrammed stored messages. The keyboard shall
be equipped with a security lockout feature to prevent unauthorized use of the
controller.

g) The controller shall contain a nonvolatile memory to hold the keyboard created
messages in memory during periods when the power is not activated. The controller
shall provide for a variable message display rate which allows the operator to match
the information display to the speed of the approaching traffic. The flashing off time
shall be operator adjustable within the control cabinet.

h)  Full operation height shall be with the bottom of the sign at least 7’ above the ground
and the top no more than 14.5" above the ground.
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i)  After initial placement, portable changeable message signs shall be moved from
location to location as directed by the Engineer.

j)  Portable changeable message signs shall be furnished, placed, operated, and
maintained at locations shown on the plans, specified in the special provisions, or
designated by the Engineer.

7-10.5.3 Payment. Payment for Project Information Signs shall be for each as shown as
bid item 3 of the bid schedule, and shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals for doing all work involved in construction of
this items and no additional compensation will be allowed therefore. No additional
compensation will be allowed.

PCMS will be measured by the unit from actual count. The Bid item for PCMS shall include
full compensation for furnishing, placing, operating, maintaining, repairing, replacing,
transporting from location to location and removing the portable changeable message
signs, as shown on the Plans, in accordance with these specifications, and the special
provisions, and as directed by the Engineer. PCMS shall be available for use 24 hours
per day as required, without any additional payment for time or number of locations unless
otherwise required for changed conditions.

ADD: 7-10.9 Site Maintenance.

7-10.9.1 Sanitation. The Contractor shall provide and maintain enclosed toilets for the
use of the Contractor and City’s officers, employees or agents. The Contractor shall keep
these accommodations in a neat and sanitary condition, and shall ensure they comply with
all applicable laws, ordinances, and regulations pertaining to public health and sanitation
of dwellings and camps.

7-10.9.2 Use of Site. The Contractor shall, prior to on-site testing and inspection activities
and prior to on-site mobilization for demolition and construction, prepare a Mobilization
Plan for the City's review and approval based upon information provided to the Contractor
by the City from time to time concerning the anticipated availability of the Site or portions
thereof for tests and inspections to be performed in connection with the preparation of the
Order of Magnitude Documents, for remedial work relating to Hazardous Materials and
Waste as set forth in the Contract Documents, and for demolition, excavation and
construction activities.

The foregoing Mobilization Plan shall be revised from time to time as necessary to
incorporate additional information on Site availability provided by the City. The Contractor
shall confine operations at the Site to areas permitted by law, ordinances, permits and the
Contract Documents and shall not unreasonably encumber the Site with materials or
equipment. The Contractor shall at all times confine its access and use of the Site to the
areas designated by the City from time to time as being delivered and available to the
Contractor.

7-10.9.3 Storage and Staging Areas. |[f the Plans designate a staging location within
the Project or in close proximity, the Contractor shall utilize such area for their use.
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Otherwise, storage and staging areas shall be the responsibility of the Contractor. The
storage and staging areas shall be as close as possible to the Site. The Contractor shall
be responsible for obtaining any permits, leases, or any other items necessary to obtain
staging areas.

Trash, oil dumping, storage of hazardous wastes, or construction equipment material and
parking, fueling of equipment shall be allowed in the MHPA or other biologically sensitive
areas. The Contractor shall ensure the fueling of vehicles occurs only within designated
staging areas Using appropriate catch basins and devices.

The Contractor shall meet with the Engineer at the proposed staging area prior to any use
of the area to ascertain the existing condition. The Contractor shall be responsible to return
the storage and staging area and the adjacent area to an equal or better condition as
deemed necessary by the Engineer, at no additional cost to the City.

7-10.9.4 Water for Construction Purposes. The Contractor shall purchase all water for
construction including water used for initial filling and final flushing of new pipeline.

The Contractor shall make application and pay all costs for temporary water meter and
water, as required to:

City of Rialto

335 West Rialto Avenue
Rialto, CA 92376

(909) 820-2608

7-10.9.5 Payment. The payment for Site maintenance shall be included in the Bid item for
Mobilization. If a pay item has not been established for Mobilization, the payment shall be
included in the various Bid items.

7-12 ADVERTISING. ADD the following:

Any advertisement referring to the City as a user of a product, material, or service by the
Contractor or any Subcontractor and Supplier is expressly prohibited without prior written
approval of the City.

7-13 LAWS TO BE OBSERVED. ADD the following:

The Contractor shall give the notices required by law and comply with all laws, ordinances,
rules and regulations pertaining to the conduct of the Work. The Contractor shall be liable
for violations of the law in connection with Work provided by the Contractor.

If the Contractor observes that the Plans, Specifications, or other portions of the Contract
Documents are at variance with any laws, ordinances, rules or regulations, he shall
promptly notify the Engineer in writing of such variance. The City will promptly review the
matter and, if necessary, shall issue a Change Order or take any other action necessary
to bring about compliance with the law, ordinance, rule or regulation in questions. The
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Contractor agrees not to perform work known to be contrary to any laws, ordinances, rules
or regulations.

ADD: 7-13.1 Environmental & Safety Laws. Following is not an exhaustive list of the
laws to be complied with by the Contractor. It is a partial list of some specific laws that the
Contractor shall be aware of and comply with. They are added here for convenience as
follows:

a) Environmental Protection Agency regulations (40 CFR, Part 15).

b) Clean Air Act of 1970, e.g., §306 (42 U.S.C. 7606), Executive Order 11738, prohibiting
contracting with Clean Air Act violators; and §§608 and 609 (42 U.S.C. 7671g, 7671h)
as amended November 15, 1990, prohibiting the intentional release of
chlorofluorocarbons into the environment when performing Work.

c) Clean Water Grant Program Bulletin 76A which augments the National Historic
Preservation Act of 1966 (16 U.S.C. 470) as specified under §01560], "Temporary
Environmental Controls" of the General Requirements.

d) CAL OSHA 5189 “Process Safety Management,” CAL OSHA 3220 “Emergency Action
Plan,” Federal OSHA 29, CFR 1910, facilities Process Safety Management (PSM)
manual, and the City’s Risk Management Plan.

e) Flood Disaster Protection Act of 1973 (42 USC 4001 et seq, as amended).

f) Senate Bill 198 and specifically shall have a written Injury Prevention Program on file
with the City in accordance with all applicable standards, orders, or requirements of
California Labor Code, §6401.7. This Program shall be submitted to the Engineer at
the preconstruction meeting.

g) State Energy Conservation Plan issued in compliance with the Energy Policy and
Conservation Act (P.L. 94-163) as set forth in Division 15 of the Public Resources Code
of the State.

ADD: 7-13.2 Nondiscrimination. The Contractor shall comply with all applicable federal,
state and local laws; ordinances, rules, statutes, orders, regulations, or other legal
requirements of California; the California Fair Employment and Housing Act; those Laws
prohibiting discrimination, on account of race, color, national origin, religion, age, sex or
handicaps, e.g.,: zoning, environmental, building, fire and safety codes and coverage,
density and density ratios and lien laws existing as of the date of the execution of this
contract.

The Contractor shall not discriminate in its employment with regard to age/handicap, race,
color, religion, sex, or national origin, and shall comply with all federal, state, and local
directives and executive orders regarding non-discrimination in employment; and shall
agree to demonstrate positively and aggressively the principle of equal employment
opportunity in employment.
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The Contractor shall:

1. Establish or observe employment policies, which affirmatively promote opportunities
for minority persons at all job levels.

2. Communicate this policy to all persons concerned, including all company
employees, outside recruiting services, especially those serving minority
communities, and to the minority communities at large.

3. Take affirmative steps to hire minority employees within the company.

ADD: 7-14 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. Contractor agrees
to defend, indemnify, protect and hold City, its agents, consultants, officers and employees,
harmless from and against all claims asserted, or liability established for damages or injuries
to any person or property including to Contractor's employees, agents or officers, or judgments
arising directly or indirectly out of obligations, work or services herein undertaken, which arise
from, are connected with, are caused or claimed to be caused by the acts or omissions of the
Contractor, its agents, consultants, officers and employees. The obligation to indemnify shall
be effective even if the City, its agents, consultants, officers or employees established passive
negligence contributes to the loss or claim. The Contractor agrees that the City may elect to
conduct its own defense or participate in its own defense of any claim related to this project.
The Contractor’s duty to indemnify and hold harmless shall not include any claims or liability
arising from the established active or sole negligence, or sole willful misconduct of the City, its
agents, consultants, officers or employees.

ADD: 7-15 CONFLICT OF INTEREST. The Contractor shall establish and make known to its
employees appropriate safeguards to prohibit employees from using their positions for a
purpose that is, or gives the appearance of being, motivated by desire for private gain for
themselves or others, particularly those with whom they have family, business, or other
relationships. Project personnel shall not accept gratuities or any other favors from
Subcontractors or potential Subcontractors.

The Contractor shall be subject to all federal, state and local conflict of interest laws,
regulations, and policies applicable to public contracts and procurement practices, e.g.,
California Government Code §§1090, et. seq., and 81000, et. seq. If, in performing the
Services and/or Work set forth in this contract, the Contractor makes, or participates in, a
“governmental decision” in accordance with title 2, §18701(a)(2) of the California Code of
Regulations, the Contractor shall be subject to a conflict of interest code requiring the
completion of one or more statements of economic interests disclosing the Contractor’s
relevant financial interests.

Statements of economic interests shall be made on Fair Political Practices Commission Form
700 and filed with the City Clerk. The Contractor shall file a Form 700 (Assuming Office
Statement) within 30 days of the City’s written determination that the Contractor shall be
subject to a conflict of interest code. The Contractor shall file a Form 700 (Annual Statement)
on or before April 1, disclosing any financial interests held during the previous calendar year
for which the Contractor was subject to a conflict of interest code.

The Contractor’s personnel employed on the Project shall not accept gratuities or any other
favors from any Subcontractors or potential Subcontractors. The Contractor shall not
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recommend or specify any product, supplier, or contractor with whom the Contractor has a
direct or indirect financial or organizational interest or relationship that would violate conflict of
interest laws, regulations, or policies.

If the Contractor violates any conflict of interest laws or any of these conflict of interest
provisions, the violation shall be grounds for immediate termination of this Contact. Further,
the violation subjects the Contractor to liability to the City for all damages sustained as a result
of the violation.

ADD: 7-16 COMMUNITY LIAISON. If required by the Engineer, the Contractor shall retain a
community liaison representative throughout the Contract Time. The representative shall
closely coordinate Work with the businesses, institutions and residents impacted by the
Project. Duties shall include, but not be limited to, notification to the businesses, institutions
and residents of the commencement of construction activities not less than 5 Working Days in
advance, coordination of access for vehicular and pedestrian traffic to businesses, institutions
and residences impacted by the Project, response to community questions and complaints
related to the Contractor’'s activities, reporting of liaison activities at all Project progress
meetings scheduled by the Engineer, attendance to the Project pre-construction meeting, and
attendance at 2 community meetings.

The Contractor shall present their community liaison representative to the City, in writing,
within 15 days of the award of the Contract.

7-16.1 Payment. The payment for the community liaison shall be included in the various Bid
items.

ADD: 7-17 NEWSLETTER. When required in the Special Provisions one week before the
end of every month, the Contractor shall submit to the City a written update on the progress of
work, a 1 month look-ahead schedule, contact names and phone numbers, and any other
information which may be of interest to the public. The City will utilize this information to create
and distribute a newsletter the first of every month. Payment for the Newsletter shall be
included in the various Bid items.

ADD: 7-18 PATENTS, TRADEMARKS, AND COPYRIGHTS. The Contractor shall pay, at
no additional cost to the City, all applicable royalties and license fees on any and all matters
arising in connection with the Work. The Contractor shall defend all suits or claims for
infringement of patent, trademark, and copyrights against the City and any other Indemnified
Parties, and shall save the City and any other Indemnified Parties harmless from loss on
account thereof for any and all matters arising in connection with the Work on the Project, such
costs to be paid at no additional cost to the City, except with respect to any particular design
process or the product of a particular manufacturer or manufacturers specified and required
by the City, other than pursuant to the recommendation or suggestion of the Contractor;
provided however, if the Contractor has reason to believe that the design, process or product
so specified is an infringement of a patent, the Contractor shall be responsible for any loss
resulting unless the Contractor has provided the City with prompt written notice of the
Contractor's belief, and the City has nevertheless elected to go forward with such design,
process or product so specified.

- END OF SECTION -
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SECTION 8 - FACILITIES FOR AGENCY PERSONNEL
For this contract, the provisions of Section 8 of the Standard Specifications shall not apply.

- END OF SECTION -
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SECTION 9 — MEASUREMENT AND PAYMENT

ADD: 9-2.2.1 Schedule of Values (SOV). Within 10 days of execution of this contract,
the Contractor shall submit for the City’s review and approval an SOV for the lump sum
Bid items of the Work. The Schedule of Values will:

a) Subdivide the Work into its respective parts,
b) Include values for all items comprising the Work, and

c) Serve as the basis for monthly progress payments made to the Contractor throughout
the Work.

The City shall be the sole judge of acceptable numbers, details, and description of values
established. If, in the opinion of the City, a greater number of SOV items than proposed
by the Contractor are necessary, the Contractor shall add the additional items so identified
by the City. When requested by City, the Contractor shall provide substantiating data in
support of scheduled values. The Contractor shall incorporate the SOV into the cost
loading function of the Schedule in accordance with 6-1, “CONSTRUCTION SCHEDULE
AND COMMENCEMENT OF THE WORK.” Monthly progress payment amounts for Lump
Sum items shall be determined from the monthly updates of the Schedule activities.

The SOV shall be developed independent but simultaneous with the development of the
Schedule activities and logic. The SOV shall incorporate phase funding impacts, if
applicable. The Work not specifically included in the Bid shall be broken down as
necessary for establishment of cost and Schedule activity.

Following acceptance of the SOV, the Contractor shall incorporate the changes (if any)
into the cost loading portion of the Schedule. Where coordination of the Schedule and the
SOV requires changes made to one or both documents, the Contractor shall propose
changes to the SOV and to the Schedule activities to satisfy the Schedule cost loading
requirements.

Changes to the Schedule which add activities not included in the original Schedule but
included in the original Work (schedule omissions) shall have values assigned as accepted
by the City. Other activity values shall be reduced to provide equal value adjustment
increases for added activities as accepted by the City.

In the event that the Contractor and the City agree to make adjustments to the original
SOV because of inequities discovered in the original accepted SOV, increases and equal
decreases to values for activities may be made.

9-2.2.2 Payment. Payment for the preparation of the SOV shall be included in the various
Bid items.

9-3.1 General. DELETE the tenth paragraph in its entirety and SUBSTITUTE the
following:
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At the expiration of 35 days from the date of filing NOC with the County Recorder and
upon receipt by the Engineer of a fully executed Release of Claims, the amount deducted
from the final estimate, and retained by the City, will be paid to the Contractor except such
amounts as are required by law to be withheld by properly executed and filed notices to
stop payment.

Acceptance by the Contractor of Final Payments shall be and shall operate as a release
to the City of all claims in stated amounts that may be specifically excepted by the
Contractor for things done or furnished in connection with this Work and for every act and
neglect of the City and others related to or arising out of this Work. Payment by the City
shall not release the Contractor or its Surety from any obligation under Contract or under
the performance bond and payment bonds.

9-3.2 Partial and Final Payment. DELETE the second and third paragraphs and
SUBSTITUTE with the following:

From each progress estimate, an amount (Retention) not less than 5% of the completed
Work will be deducted and retained by the City. The City will withhold not less than 5% of
the Contract Price until Final Acceptance of the Project. After 50% of the Work has been
completed and if progress on the Work is satisfactory, the total retention held may be
limited to 5% of the first half of Contract Price.

ADD the following:

Partial payments made after the Contract completion date will reflect the amount withheld
for liquidated damages as required by 6-9, “LIQUIDATED DAMAGES.” Any such partial
payments made to the Contractor, or its Sureties, will not constitute a waiver of the City's
liquidated damages.

Pursuant to California Public Contract Code §22300, the Contractor has the option, at its
expense, to substitute for any money withheld by the City, securities equivalent to the
amount being withheld. Securities eligible for such substitution are bank or savings and
loans certificates of deposit or such securities which are eligible for investment pursuant
to Government Code §16430. As to any such security or securities so substituted for
monies withheld, the Contractor shall be the beneficial owner of same and shall receive
any interest thereon.

Such security shall, at the request and expense of the Contractor, be deposited with the
City or with a State or Federally Chartered bank as the escrow agent who shall pay such
monies to the Contractor upon notification by the City that payment can be made. Such
notification will be given at the expiration of 35 days from the date of acceptance of the
work, or as prescribed by law, provided however, that there will be a continued retention
of the necessary securities to cover such amounts as are required by law to be withheld
by properly executed and filed notices to stop payment, or as may be authorized by the
Contract to be further retained.

Neither Final Payment nor any final release of Retention shall become due until the
Contractor submits to the City:
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a) an affidavit that payrolls, bills for materials and equipment, and other indebtedness
connected with the Work for which the City or the City's property might be responsible
or encumbered, less amounts withheld by the City, have been paid or otherwise
satisfied;

b) a certificate evidencing that insurance required by the Contract Documents to remain
in force after Final Payment is currently in effect and will not be canceled or allowed to
expire until at least 30-day prior written notice has been given to the City;

c) consent of Surety to Final Payment; and

d) if required by the City, other data establishing payment or satisfaction of obligations,
such as receipts, releases and waivers of liens, claims, security interests or
encumbrances arising out of the Contract Documents. If a Subconsultant or
Subcontractor refuses to furnish a release or waiver required by the City, the
Contractor may furnish a bond satisfactory to the City to indemnify the City against
such lien, and

e) if required in the Contract Documents, the successful completion and submittal of the
required reports such as construction demolition waste recycling and hydrostatic
discharge reports.

The Contractor has completed all Work, e.g., providing required, as-built drawings,
operations manuals, test reports, UL labels, and other similar documentation as
determined by the City.

ADD: 9-3.2.1 Application for Progress Payment. By the tenth day of each month, the
Contractor shall submit to the Engineer a partial payment estimate, filled out and signed
by the Contractor, that identifies acceptable Work performed during the previous month,
or since the last partial payment estimate was submitted. If requested by the Engineer,
the Contractor shall provide such additional data as may be required to support the
payment estimate. Such data may include satisfactory evidence of payment for
equipment, materials, and labor, including payments to Subcontractors and suppliers.

For application for progress payment, the Contractor shall use the format required by the
City. An electronic copy of the invoice form is available from the Engineer upon request.
Progress or partial payments shall not be made until the Contractor submits to the City an
updated Schedule that meets the City’s requirements. It is solely the responsibility of the
Contractor to prepare and submit the Schedule updates.

30 days after presentation of undisputed and properly submitted Application for Payment,
the amount will become due and when due will be paid by the City to the Contractor. Any
payment request that is disputed or determined to be improper will be returned to the
Contractor not later than 7 days after receipt accompanied by documentation describing
the reason(s) why the payment request is not proper.
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ADD: 9-3.2.2 Amount of Progress Payments. Provided an undisputed and properly
submitted Application for Payment is received by the City, payment shall be made by the
City not later than thirtieth day after the City receives the application for Payment. The City
will pay the Contractor for Work performed, including payment for off-site stored materials,
through the period covered by the application for Payment, less Retention as set forth in
the Contract Documents, provided that the payment amount before Retention will not
exceed the percentage of completion of the Work, all as set forth in the SOV.

ADD: 9-3.2.3 Waiver of Claims at Final Payment. Acceptance of Final Payment by the
Contractor shall constitute a waiver of affirmative Claims by the Contractor, except those
previously made in writing and identified as unsettled at the time of Final Payment, which
are expressly reserved by the Contractor from operation of its Release of Claims pursuant
to PCC7100 or other Applicable Law.

ADD: 9-3.2.4 Early Release of Subcontractor Retention. If a Subcontractor has
completed its portion of the Work, including all Punch List items, pursuant to any given
Subcontract, the Contractor may request the City to disburse the Retention allocable to
such Subcontractor, after delivering to the City acceptable releases from the
Subcontractor and consent to such disbursement from such Contractor’s Surety, in a form
reasonably satisfactory to the City. The City, at its sole discretion, may determine that the
Subcontractor's Work has been completed in accordance with the Contract Documents,
and may disburse the Subcontractor's share of Retention to the Contractor for distribution
to the Subcontractor. Regardless of whether the City has disbursed Retention for the
benefit of any Subcontractor, the 1 year warranty period with respect to such Work shall
commence at completion of the Work.

ADD: 9-3.2.5 Withholding of Payment. The City may withhold payment on account of
an Application for Payment to the extent necessary to protect the City from loss because
of:

a) Defective or incomplete Work not remedied,;
b) A deductive Change Order;

c) Third Party Claims filed or reasonable evidence indicating probable filing of such
Claims;

d) Failure of the Contractor to make payments of undisputed amounts to
Subconsultants or Subcontractors for labor, materials or equipment;

e) Damage to the City or a Separate Contractor caused by the fault or neglect of the
Contractor to the extent not covered by insurance;

f)  Reasonable evidence that the Work will not be completed within the Contract Time
due to Inexcusable Delay, and that the unpaid balance of the Contract Price would
not be adequate to cover Liquidated Damages for the anticipated or actual
Unexcused Delay;
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g) Persistent failure of the Contractor to perform the Work in accordance with the
Contract Documents, including failure to maintain the progress of the Work in
accordance with the Construction Schedule. Persistent failure to maintain the
progress of the Work shall mean that for a period of two consecutive months following
a written notice from the Construction Manager, the Contractor fails to correct a
behind-schedule condition at a rate that would reasonably indicate that he will finish
the Project on schedule;

h) Disregard of authority of the Construction Manager or the laws of any public body
having jurisdiction; or

i)  Stop notices, wage orders, or other withholdings required by Applicable Law.

When all the above reasons for withholding payment are removed, payment shall be made
for amounts previously withheld. Prior to any withholding pursuant to this section, the City
will meet with the Contractor to discuss potential withholding, and attempt in good faith to
resolve such issue without the need for withholding.

ADD: 9-3.3.1 Payment for Stored Materials. The Contractor may request payment for
products (i.e., material, equipment, or both) which will be incorporated into the Work
(excluding living or perishable plant materials) and are delivered to the Project or stored
per manufacturer's recommendation in or near the Site. The Engineer shall have sole
discretion in approving payment for stored materials, and reserves the right to reject any
such payment.

Consideration will only be given to materials for major items of the Work or Materials
Subject to Price Adjustment (when Price Adjustment is included in the Contract
Documents) provided each such individual item has a value of more than 1% of the
Contract Price and will become a permanent part of the work. Materials cost shall be
evidenced by manufacturer's paid invoice bearing the statement that all previous invoices
have been paid.

The Contractor shall provide the City, upon request and prior to any partial payment,
documentation which transfers absolute legal title to such materials to the City conditional
only upon receipt of Final Payment. Neither such transfer of title nor any partial payment
shall constitute acceptance by the City of the materials, nor void the right to reject materials
subsequently found to be unsatisfactory in accordance with 4-1, “MATERIALS AND
WORKMANSHIP” or in any way relieve the Contractor of any obligation arising under the
Contract Documents.

Partial payments may be made to the extent of the delivered cost of approved materials
delivered or stored. The Contractor shall make application for payment for materials on
hand or stored on a form provided by the City to:

a) show the amount originally paid on the invoice (or other record of production cost) for
the items on hand,
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b) the dollar amount of the material incorporated into each of the various work items for
the month, and

c) the amount that should be retained in material on hand items.

The application for payment shall be accompanied by a bill of sale, paid invoice, or other
documentation warranting that the Contractor has received the materials and equipment
free and clear of all liens, charges, secured interests, and encumbrances and evidence
that the materials and equipment are covered by appropriate property insurance in
accordance with the insurance provisions and other arrangements to protect the City’s
interest.

The Contractor shall assume all risks associated with the loss or damage to the stored
products for which payment has been received or not.

The payments for materials on hand shall not exceed the invoice price or 60% of the bid
prices for the pay items into which the materials are to be incorporated, whichever is less,
unless otherwise approved by the Engineer, and shall be subject to retention as set forth
in 9-3.2, “Partial and Final Payment.” Any and all surplus materials that are not
incorporated in Work will become the property of the Contractor at no additional cost to
the City.

Unless specifically provided in the contract, payment for materials on hand is not included
when determining the percentage of Work completed.

The material shall meet Contract requirements. The required test results and/or
certifications shall be on file with the Engineer.

Equipment and material shall be stored in accordance with the manufacturer's
recommendations. The stored products shall be in a form ready for installation. The City
will not pay for raw materials or parts and pieces of equipment.

9-3.3 Delivered Materials. DELETE and SUBSTITUTE with the following:

The City will not pay the Contractor for the cost of materials and equipment delivered but
not incorporated into the Work.

9-3.4 Mobilization: ADD the following:

Mobilization shall consist of labor and operations, including, but not limited to, those
necessary for the movement of personnel, equipment, supplies, and incidentals to and
from the Site; for establishment of all offices, buildings, storage yards, and other facilities
necessary for Work, and for all other work and operations which shall be performed prior
to beginning Work and after completion of Work on the various Contract items on the Site.

The Contractor shall properly design the Project parameters to incorporate construction
mobility for moving on and off the Site in a manner that limits disturbance to the
surrounding residences, businesses, and any other citizens. Specifically, this includes, but
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is not limited to, the designated staging areas, loading areas, and assemblage areas. The
Contractor shall consider and address access rights of the public at all times. The
Contractor shall be required to prepare a “Mobilization Plan” that will describe and govern
the Contractor’s mobilization activities.

The complete dismantling and removal by the Contractor of all of the Contractor’s
temporary facilities, equipment, materials, construction wastes, and personnel at the Site
referred to as demobilization shall be included in mobilization.

9-3.4.2 Payment. When no such Bid item is provided, payment for Mobilization shall be
included in the various Bid items. Otherwise, payment for Mobilization will be the lesser
amount from columns B and C of Table 9-3.4.2 (A) as follows:

Table 9-3.4.2 (A)

IF ATIS B AMOUNT IS C AMOUNT IS
05 0.2 x Mobilization Bid Item | 0.02 x CONTRACT PRICE
10 0.4 x Mobilization Bid ltem | 0.04 x CONTRACT PRICE
20 0.5 x Mobilization Bid Item | 0.05 x CONTRACT PRICE
50 0.7 x Mobilization Bid Item | 0.07 x CONTRACT PRICE
70 0.8 x Mobilization Bid Item | 0.08 x CONTRACT PRICE
90 0.9 x Mobilization Bid Item | 0.09 x CONTRACT PRICE
1002 ORMORE | 1.0 x Mobilization Bid Item | 0.10 x CONTRACT PRICE

Notes:
1 A is the monthly pay estimate as a % of the original Contract Price not including
amount earned for mobilization, bonds, and permits.

2 One hundred percent or more of the original Contract Price and final cleanup
operations have been satisfactorily completed.

The amount, if any, of the Bid item for mobilization in excess of 10% of the original Contract
Price may be included for payment in any partial payment estimate after filing of the NOC
in accordance with 6-8, “COMPLETION, ACCEPTANCE, AND WARRANTY.”

The adjustment provisions of the Contract in accordance with 3-2.2, “Contract Unit Prices”
shall not apply to the lump sum Bid item for mobilization. When other Contract items are
adjusted in accordance with 3-2.2, “Contract Unit Prices” if the costs applicable to such
item of work include mobilization costs, such costs will be deemed to have been recovered
by the Contractor by payments made for mobilization, and will be excluded for
consideration in determining compensation in accordance with 3-2.2, “Contract Unit
Prices.”
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ADD: 9-4 WAIVER OF CLAIMS. The acceptance by the Contractor of the Final Payment
of undisputed Contract amounts shall release the City, the Engineer, and the Design
Consultant as agent of the City, from all claims and all liability to the Contractor for all
things done or furnished in connection with the Work, and every act of the City and others
relating to or arising out of the Work and related to those undisputed amounts. No
payment, however, final or otherwise, shall operate to release the Contractor and the
Surety from obligations under this contract and the Performance Bond, Payment Bond,
and other bonds and warranties as herein provided.

- END OF SECTION -
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SECTION 10 -- CONSTRUCTION DETAILS

10-1  GENERAL

10-1.1 Construction Project Identification Sign

Before any construction work is started on this contract, the Contractor shall furnish and
install Project Identification Signs on Casa Grande Drive east of Alder Avenue as designated
by the Engineer. The signs shall be in accordance with the details contained within the
Appendix of these Special Provisions. Refer to Section 7-10.5 “Temporary Project Signs”
of the Special Provisions for further requirements.

The Contractor and Engineer shall coordinate with the Engineer for additional
information related to project sign requirements.

The signs shall be kept clean and in good repair by the Contractor.

Upon completion of the work, the signs shall be removed and shall become the property of
the City. The signs shall be delivered to the City Corporation Yard.

Full compensation for furnishing, erecting, maintaining, moving, replacing, removing and
delivering to the city yard the construction project identification signs shall be made at the
unit price for each “PROJECT INFORMATION SIGNS” item No 3 in the bid schedule and
no additional compensation will be allowed therefor.

10-1.2 Location of the Work

The Work is located on Casa Grande Drive between Mango Avenue and Locust Avenue,
as identified in the Construction Plans. The Contractor will be required to complete work
within the specified number of working days.

10-1.3 Order of the Work

The first order of work shall be the ordering of all materials requiring long lead-times. The
Contractor shall order all long lead-time supplies, materials, and equipment, within 3
working days after the award of Contract by the City.

The second order of work shall be to install traffic control required for the work.

The third order of work shall be to install initial project Storm Water Pollution Prevention
Control BMP’s.

The Contractor shall determine the sequence of work necessary to diligently pursue
completion of the remaining portions of the work, in accordance with the Special Provisions.
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10-1.4 Special Considerations

The Contractor shall provide a community liaison in accordance with Section 7-16 of these
Special Provisions; the liaison’s team shall be capable of communicating in English and
Spanish at all times and shall also provide translation services for other languages as
needed.

Property Owner Coordination — The Contractor shall prepare a photo log of the existing
on-site conditions, prior to the start of construction activities, which shall be used as the
basis for determining the adequacy of the Contractor’s on-site restoration work.

Special Note: By submitting a Bid, the Contractor acknowledges that he/she has visited
the site and investigated the level of effort required to construct the required improvements,
including but not limited to removal and replacement of existing signing and striping and
any other traffic control devices that may exist at the site indicated on plans.

10-2 TRAFFIC CONTROL

10-2.1 Maintaining Traffic — Attention is directed to Sections 600, “Temporary Traffic
Control,” and 601-2, “Temporary Traffic Control Plan (TCP),” of the Standard Specifications,
and Section 7-10.2 “Traffic Control” of these Special Provisions.

10-2.2 Field Operations — The Engineer retains the authority to initiate field changes in
traffic control to ensure public safety and minimize traffic disruptions. The Contractor shall
maintain all traffic control devices in proper working condition 24 hours a day, 7 days
a week for the duration of the Work, regardless of whether the subject traffic control
devices were originally included in the Contract or were added at the discretion of the
Engineer. Any additional traffic control devices or personnel added by the Engineer will be
provided by the Contractor at the Contractor’s sole cost. All traffic control devices shall be
removed from view and non-operational when not in use.

10-2.3 Construction Signing, Lighting and Barricading -- Construction signing, lighting
and barricading shall be provided as required by City Standards or as directed by the City
Engineer. As a minimum, all construction signing, lighting and barricading shall be in
accordance with Part 6 “Temporary Traffic Control” of the California Manual on
Uniform Traffic Control Devices (MUTCD) for Streets and Highways (FHWA’'s MUTCD
2014 edition, amended for use in California, or subsequent editions in force at the time
of construction). Part 6 of the California MUTCD is available on line at:

http://www.dot.ca.gov/trafficops/camutcd/docs/2014r4/CAMUTCD2014-Part6 rev4.pdf

All signs, barricades and other temporary traffic control devices required for the work shall
be indicated on and be an integral part of the Traffic Control Plan submitted to and approved
by the Engineer.
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10-2.4 Traffic Control Plans — The Contractor shall be required to submit Traffic Control
Plans, prepared by a California registered civil engineer, for review and approval by the City
Engineer. The Traffic Control Plans for the first phase of work shall be submitted to the
Engineer for review at the Pre-Construction Conference. Traffic Control Plans for
subsequent phases of the work shall be submitted to the Engineer for review/approval
allowing sufficient time for reviews and/or corrections. All traffic control used for this project
shall be in accordance with the approved Traffic Control Plans.

10-2.5 Temporary No Parking Signs — Temporary No Parking signs shall be posted at
least 24 hours, but no more than 48 hours in advance of the work. The signs shall be placed
no more than 100 feet apart on each side of the street and at shorter intervals if conditions
warrant. The Contractor shall provide the signs and will be responsible for adding the dates
and hours of closure to the signs. Removal of signs and furnishing and placing of
barricades, if necessary, for posting of signs shall be provided by the Contractor. All signs
shall be removed within 24 hours after the effective date.

10-2.6 Notice to Property Owners or Businesses — The Contractor shall notify the
property owners or occupants of all adjacent properties with a written notice 48 hours prior
to the beginning of construction. Said notice shall be prepared and submitted to the Engineer
for approval prior to notifying property owners or occupants of affected properties. Notices
shall be prepared in Spanish, or other languages, as necessary.

10-2.7 Traffic Disruptions — For all road closures, road detours, lane closures, and all-night
operations, the Contractor shall obtain written approval from the Engineer a minimum of 2
working days prior to the commencement of the Work. All warning signs shall be
manufactured with high intensity faces and legends, and shall be placed at least 7 calendar
days prior to the commencement of construction. All work done on major and secondary
thoroughfares shall utilize solar powered flashing arrow boards, and all signs shall remain
in place during nighttime hours. Any of the Contractor's work that may disrupt normal traffic
signal operation shall be coordinated with the Engineer a minimum of 2 working days prior
to the commencement of the Work.

10-2.8 Travel Lanes — In public streets, during working hours, the Contractor shall maintain
not less than one ten (10) foot wide lane of traffic open in each direction at all times. At night
and during non-working hours, the Contractor shall leave the work site in a safe condition
and allow for the full use of two twelve (12) foot wide lanes of traffic.

Flaggers shall be utilized to ensure the safe flow of traffic at intersections and businesses
that may be affected. This work shall be included in the lump sum bid item price for
“TRAFFIC CONTROL” Item No. 2 in the Bid Schedule, and no additional compensation will
be allowed therefor.

10-2.9 Detours — The Contractor shall provide, install, move, replace, reinstall, and remove
any detours for the routing of vehicular, bicycle and pedestrian traffic as shown on the
approved Traffic Control Plans, as specified in the Special Provisions, or as directed by the
Engineer. Payment for such work shall be included in the lump sum bid item price for
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“TRAFFIC CONTROL” ltem No. 2 in the Bid Schedule, and no additional compensation will
be allowed therefor.

10-2.10 Traffic Access and Control — The Contractor shall provide and maintain all
necessary traffic control to protect and guide traffic around all work in the construction zone,
including solar-powered arrow boards. All traffic controls shall be clearly posted with signs
prior to the commencement of the Work. All traffic restrictions listed herein shall supplement
any other traffic control requirements of the City, and are not intended to replace any part of
these requirements. Local access shall be maintained to all properties fronting the Work at
all times.

10-2.11 Parking and Access — Access shall be maintained to all driveways within the
construction zone, unless other prior arrangements have been made with the Engineer and
the affected property owner.

10-2.12 Bicycles and Pedestrians — The Contractor shall erect signs and barricades to
direct bicycles and pedestrians through or around the construction zone. Payment for
furnishing, supplying, installing, moving, reinstalling, and removal of bicycle and pedestrian
detour signs and barricades shall be included in the lump sum bid item price for “TRAFFIC
CONTROL” Item No. 2 in the Bid Schedule, and no additional compensation will be allowed
therefor.

10-2.13 Public Safety During Non-Working Hours — Notwithstanding the Contractor's
primary responsibility for safety at the site of the Work when the Contractor is not present,
the Engineer, at his option, after attempting to contact the Contractor, may direct City forces
to perform any functions he may deem necessary to ensure public safety at or in the vicinity
of the site of the Work. If such procedures are implemented, the Contractor shall be
responsible for all expenses incurred by the City.

10-2.14 Measurement & Payment — Measurement for payment of traffic control will be
based upon the completion of all planning, design, engineering, furnishing, construction,
maintenance, moving, replacement, and removal, of all traffic control as a lump sum item,
complete, as required under the provisions of any permits, and in accordance with the
Standard Specifications and these Special Provisions.

Payment — Payment for traffic control, including temporary traffic control for staged

construction, shall be made at the lump sum bid item price for “TRAFFIC CONTROL” ltem
No. 2 in the Bid Schedule, and no additional compensation shall be allowed therefor.

10-3 REMOVALS

10-3.1 Clearing and Grubbing — All clearing and grubbing shall conform to Sections 300-
1.1, 300-1.2, 300-1.3, and 300-1.4 of the Standard Specifications, except as otherwise
specified herein. Clearing and grubbing and miscellaneous removals shall consist of
removing all existing objectionable natural materials and existing improvements in the area
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of the proposed Work to the satisfaction of the Engineer. Said objectionable materials shall
be hauled away and properly disposed of. Clearing, grubbing and miscellaneous removals
shall specifically include removal of existing landscaping (including all trees, stumps, root
balls, shrubs and turf); removal, modification, and/or relocation of existing irrigation systems;
removal of any miscellaneous improvements within the existing right-of-way; as well as all
other miscellaneous improvements as shown and indicated on the plans, but not separately
paid for in the Bid Schedule or not individually specified in these Special Provisions.

Special Note: Payment for clearing, grubbing, demolition, and miscellaneous removals
(including irrigation system modifications), relocations or adjustments not specifically
identified on the Plans, not specifically designated in these Special Provisions or separately
paid for in the Bid Schedule, shall be considered as included in the various bid items of work,
and no additional compensation shall be allowed therefor. The Contractor shall be required
to adequately and completely remove any and all existing improvements within the limits of
the Work, as necessary to construct the required improvements. The Contractor is advised
that the Work may require removal and relocation of existing on-site private irrigation
systems; all irrigation systems shall be modified or restored to accommodate the new
improvements, subject to the property owner’s approval. Irrigation systems in conflict with
the proposed improvements that are removed, damaged, disturbed, or broken shall be
modified, repaired, and/or replaced to be operable and provide full irrigation coverage to the
areas requiring irrigation using new materials, equal or better than the original materials,
with 3/4 inch Schedule 40 PVC being the minimum acceptable for risers and with the
systems not being out of operation for more than two (2) days.

10-3.2 Existing Facilities — It shall be the Contractor's responsibility to protect all existing
improvements not designated for removal. Should the Contractor anticipate removal of any
sidewalk, access ramps, curbs, gutters, driveway approaches, trees, hedges, shrubs,
fences, walls, signs, water valves, irrigation system components and associated electrical
service, or any other resident improvements that are not identified on the Plans for removal,
repair and replacement shall be at least equal to the existing improvements prior to such
damage, all in accordance with requirements of the Contract Documents.

The Contractor shall be responsible for any and all damage done to existing property and
adjacent properties during all construction work under this contract, and the Contractor, at
its expense, shall make any repairs that result from its operations, to the approval of the
Engineer and the subject property owner.

Damaged or removed traffic striping or other traffic control devices shall be replaced by the
Contractor with permanent striping or equipment within 24 hours of damage or removal, or
replaced with temporary striping or equipment at the discretion of the Engineer.

10-3.3 Rights of Way — The Contractor shall not do any work that would affect any oil, gas,
sewer, or water pipeline; any telephone, television, telegraph, or electric transmission line
or cable; any fence; or any other structure, nor shall the Contractor enter upon the rights-of-
way involved until notified by the Engineer that the City has secured authority therefor from
the proper party. After authority has been obtained, the Contractor shall give said party due
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notice of its intention to begin work, and shall give said party convenient access and every
facility for removing, shoring, supporting, or otherwise protecting such improvements and
for replacing same.

Maintaining in Service: All oil and gasoline pipelines, power, and telephone, television, or
other communication cable ducts, gas and water mains, irrigation lines, sewer lines, storm
drain lines, poles, and overhead power and communication wires and cables encountered
along the line of the Work shall remain continuously in service during all the operations under
the Contract, unless other arrangements satisfactory to the Engineer are made with the
owner of said pipelines, duct, main, irrigation line, sewer, storm drain, pole, or wire or cable.
The Contractor shall be responsible for and shall repair all damage due to its operations,
and the provisions of this Section shall not be abated even in the event such damage occurs
after backfilling or is not discovered until after completion of the backfilling.

10-3.4 Remove Concrete — Concrete sidewalk and other concrete surfacing shall be
removed at locations as indicated on the plans, to neatly sawed edges with saw-cuts made
to a minimum depth of one-half the thickness of the concrete. Concrete surfaces to be
removed shall be neatly sawed such that construction joints to new concrete improvements
are clean and straight.

Special Note: Existing concrete pavement improvements shall be removed to the extent
necessary to construct new curb ramps meeting Americans with Disabilities Act standards
in compliance with the standard drawings.

10-3.5 Disposal Site — The Contractor shall specify the route and the disposal site of the

material that is required to be removed and hauled away. The Contractor shall provide this
information at the Pre-Construction Conference.

The Contractor shall not stockpile any removals on any adjacent lots, with or without the
property owner's approval.

10-4 PORTLAND CEMENT CONCRETE

10-4.1 Material — Portland cement concrete of the class and type shown on Standard
Drawings shall be used for concrete improvements. The Contractor shall submit its mix
designs for the Portland Cement Concrete specified herein, for review and approval by the
Engineer, at the Pre-Construction Conference. The Contractor shall be responsible for
providing the Engineer with all required technical and material specifications necessary to
review the Contractor’s proposed mix designs. Where class and type are not specified in
the standard drawings or plans, Portland cement concrete of type 520-C-2500 shall be used
for construction, in accordance with Section 201 of the Standard Specifications.

Portland Cement Concrete (PCC) shall meet the requirements of Subsection 201-1 and
Section 303 of the Standard Specifications, and these Special Provisions:

Add to Subsection 201-1.1.1, "General", of the Standard Specifications, the following:
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The Contractor shall furnish the Engineer in the field with a copy of the mix design to
be used, and with a legible certified weighmasters certificate for each load of PCC
delivered to the project. PCC delivered to the project site having a water content
and/or slump greater than that specified in the mix design shall be rejected and
removed from the project site.

10-4.2 Construction Methods — Construction of Portland cement concrete improvements
shall comply with Section 303-5 of the Standard Specifications, except as amended herein.

Replace the last paragraph, Subsection 303-5.1.1, "General," of the Standard
Specifications, with the following:

When removals of curb and/or sidewalk are located at curb return, the Contractor
shall install access ramps. The Contractor is to construct all access ramps in
accordance with the Americans with Disabilities Act (ADA) Standards/California
Code of Regulations Title 24 — Accessibility Regulations. If the ramps constructed
by the Contractor are found to be in non-compliance with ADA Standards, the
Contractor will be required to remove and replace the ramps to ADA Standards at
the Contractor's expense.

All removed curb, gutter, curb and gutter, cross gutters, spandrels, driveway
approaches, and sidewalks shall be replaced within three (3) calendar days, unless
the Contractor provides reasonable documentation to exceed the three (3) day limit
five (5) working days before removal and approved in writing by the Engineer. The
Asphalt Concrete patch shall be placed within five (5) working days after the curb
and gutters are replaced, and seven (7) days after the cross gutter and spandrels are
replaced.

No PCC shall be ordered and/or placed until the forms and subgrade have been
inspected and approved by the Engineer in the field.

All pull boxes, water meter boxes, water valve covers, and any other conflicting utility
covers shall be adjusted to proposed finish grade and approved by the Engineer in
the field prior to placement of the PCC.

Add to the first paragraph of Subsection 303-5.1.2, "Drainage Outlets through Curb," of the
Standard Specifications, the following:

Coring shall be required for all drains through existing curbs.

Replace the last paragraph of Subsection 303-5.1.3, "Driveway Entrances," of the Standard
Specifications, with the following:

Driveway approaches including walk shall be 6 inches thick for single family
residential areas and 8 inches thick for all other areas.
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Add to Subsection 303-5.4.3, "Weakened Plane Joints, (a) General," of the Standard
Specifications, the following:

All weakened plane joints shall be spaced at a maximum of 10 feet for curbs, gutters,
and sidewalks. Scoring lines shall conform to those prevailing in the area and be
uniform in spacing.

Revise Subsection 303-5.5.2, "Curb," of the Standard Specifications, as follows:
Delete the first sentence in Paragraph 1 and add the following:

The curb and gutter surface shall not vary more than 0.01 ft. from 10 ft. straightedge
except at the grade changes. Prior to the removal of the forms, the surface shall be
finished true to grade by means of a straightedge float of not less than 10 ft. in length
and operated longitudinally over the surface of the concrete. Form clamps shall be
so constructed as not to interfere with the operation of the float. The form on the front
of the curbs shall not be removed less than one (1) hour, or more than six (6) hours
after the concrete has been placed. In no event shall forms be removed while the
concrete is sufficiently plastic to slump. The top and face of the finished curb shall
be true and straight and top surface of curbs shall be of uniform width, free from
humps, sags, blemishes or other irregularities.

Add to Subsection 303-5.5.3, "Walk," of the Standard Specifications, the following:

The sidewalk surface shall not vary more than 0.02' from the 10' straightedge except
at grade changes, and the finished surface shall be free from humps, sags, blemishes
or other irregularities. All sidewalks shall be a minimum of 4" thick, except at
driveways where the sidewalks shall be a minimum of 6" thick for single family
residential areas and 8" thick for all other areas.

10-4.3 Vandalism — The Contractor is responsible for protecting all new Portland cement
concrete construction from vandalism. All construction of Portland cement concrete shall
be conducted under direct supervision of the Contractor’s staff, and shall be monitored until
the work has adequately cured and is not susceptible to damage from vandalism. Any
vandalism identified on new concrete construction shall be removed and replaced by the
Contractor, as required and directed by the Engineer, at no additional cost to the City.

10-4.4 Sidewalk — Construction of concrete sidewalk shall conform to City of Rialto
Standard Drawing No. SC-203 or SC 204 (as required). Sidewalk shall be constructed to
the dimensions as specified in the City’s Standard Drawing and as shown on the Plans, but
application details and other specifications not explicitly stated or shown in the City’s
Standard Drawing shall conform to Section 303-5 of the Standard Specifications. Portland
cement concrete material shall be Portland Cement Concrete of type 520-C-2500.
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10-5 TRAFFIC SIGNALS AND LIGHTING

10-5.1 Traffic Signal and Lighting System — Traffic signal and lighting system work, for
the new installation of a traffic signals and lighting system shall conform to Sections 86 and
87 of the 2018 Caltrans Revised Standard Specifications and the 2018 Caltrans Revised
Standard Plans.

10-5.2 Scope of Work — The scope of work relative to the streets intersecting Pepper
Avenue/Winchester Drive-Terrace Road in general consists but not limited to the installation
of the traffic signal with all the equipment and materials, street lighting modifications, and
necessary signing & striping, indicated on plans and as required by the Engineer.. The
Contractor must furnish and install all materials, equipment and auxiliary items necessary to
complete the systems. The specifications for any required system components are provided
below.

10-5.3 Schedule of Values — The contractor is required to submit a schedule of values for
each lump sum bid item. Submit the schedule of values within 15 days of contract approval.
Include the following in addition to the items listed in the Standard Specifications:

1. Video Detection Camera System
2. Emergency Vehicle Detection System
3. Controller Cabinet and Assembly

4. Battery Backup System

10-5.4 Equipment List and Drawings — Equipment list and drawings of electrical
equipment and material shall conform to the provisions in Section 86-1.01C(1) "Submittals"
of the Revised Standard Specifications and these special provisions. Submit a Certificate of
Compliance for all electrical materials and equipment.

10-5.5 Maintaining Existing and Temporary Electrical Systems — Maintaining Existing
and Temporary Electrical Systems must conform to the provisions in Section 87-21.03B
"Maintaining Existing Electrical Systems" of the Revised Standard Specifications and these
special provisions and shall be considered as included in the various bid items of work, and
no additional compensation shall be allowed therefor.

Traffic signal shutdowns are not anticipated in this Project. In the event that traffic signal
shutdowns be necessary for adjacent signals, the shutdowns will be limited to periods
between the hours of 9:00 a.m. and 3:00 p.m.

10-5.6 Conduit — Conduit must conform to the provisions in Sections 86-1.02B(2)“Conduit
and Accessories” and 87-1.03B "Conduit Installation" of the Revised Standard
Specifications and these special provisions. Conduit must be Type | galvanized rigid steel.
After conductors have been installed, the ends of the conduits terminating in pull boxes,
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service equipment enclosures, and controller cabinets must be sealed with an authorized
type of sealing compound.

All conduit under existing roadway that will not be repaved must be installed by the jacking
or boring method using type 1 galvanized rigid metallic steel conduit.

10-5.7 Pull Box — Pull boxes must conform to the provisions in Sections 86-1.01C(2) and
86-1.02C "Pull Boxes" and 87-1.03C "Installation of Pull Boxes" of the Revised Standard
Specifications and these special provisions.

Provide a 2-year manufacturer's replacement warranty for the pull box and cover. The
warranty period starts on the date of Contract acceptance.

10-5.8 Conductors and Cables — Conductors and cables must conform to the provisions
in Sections 86-1.02F "Conductors and Cables" and 87-1.03F "Conductors and Cable
Installations" of the Revised Standard Specifications and these special provisions.

Wrap conductors around the projecting end of conduit in pull boxes. Secure conductors and
cables to the projecting end of the conduit in pull boxes.

Emergency vehicle pre-emptor detector lead-in cable shall meet the characteristics of
IPCEA-S-61-402 of NEMA WCS5, Section 7.4, 600V, Control Cable, 75°C, Type B.

1. Conductors shall be 3 No. 20-7x28 stranded.

2. Conductor strands shall be individually tinned.

w

Conductor insulation shall be low-density polyethylene material having a minimum
thickness of 25 mils.

Conductors shall be color-coded: 1-yellow, 1-blue, and 1-orange.
The cable shall have 1 No. 20-7x28 stranded, tinned, bare drain wire.

The drain wire shall be placed between the insulated conductor and a shield.

N o o &

The shield shall be of tinned copper-brass or aluminum polyester tape with a nominal
20% overlap. The conductive surface of the shield shall be in contact with the drain
wire.

8. Capacitance measured between any conductor and the other two conductors and
the shield shall not exceed 48 pico-farads per foot when tested at 1000 hertz.

9. The cable jacket shall be a black PVC material rated for 600 volts and 75°C and shall
have an average minimum wall thickness of 45 mils.

10. The finished outside diameter of the cable shall be between 0.30 and 0.35 of an inch.
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11.The cable jacket shall be marked with the manufacturer's name, insulation type
designation, number of conductors and conductor size, and voltage and temperature
ratings.

10-5.9 Service - Electrical service must conform to the provisions in Sections 86-1.02P(2)
"Service Equipment Enclosures" and 87-1.03L(2) "Electrical Service" of the Revised
Standard Specifications and these special provisions.

Each service must be provided with up to 2 main circuit breakers that will disconnect
ungrounded service entrance conductors. Where the "Main" circuit breaker consists of 2
circuit breakers as described, each of the circuit breakers must have a minimum interrupting
capacity of 10,000 A, rms.

The Contractor is responsible for completing all final coordination with Southern California
Edison (SCE) as required to generate final utility service work orders for each service point
(traffic signal, City street lighting, and City irrigation) as identified on the plans.

10-5.10 Controller Cabinet and Assembly — Controller cabinet must conform to the
provisions in Section 86-1.02Q "Cabinets" of the Revised Standard Specifications and these
special provisions.

The controller cabinet must be manufactured by McCain and must conform to the following
requirements and auxiliary equipment:

The cabinet must be a 333L cabinet wired for a 2070 controller wired for 8 vehicle phases,
4 pedestrian phases, 2 right-turn overlaps, 2 railroad pre-emption inputs, and 4 emergency
vehicle inputs with:

-_—

Corbin locks for all doors

McCain 2070 Controller unit with 2033 program software
2010ECL Conflict Monitor from EDI

McCain Red Monitor Assembly

2-204 Flasher modules — PDC SSS-88

3-Model 242 DC Isolator from EDI

4-430 Flash Transfer Relays (McCain)

12-200 Load Switches — PDC SSF-87WP

12-222 2-channel Loop Detectors (EDI)

10.4- 3/4” X 18” anchor bolts

© © N o g & 0 b
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The contractor must arrange to have a signal technician, qualified to work on the controller
unit and employed by the controller unit manufacturer or his representative present at the
time the equipment is turned on.

10-5.11 Battery Backup System (BBS) — Battery backup system must conform to the
provisions in Sections 86-1.02Q(5) "Battery Backup System Cabinets" and 87-4.01D(2)(b)
"Battery Backup System" of the Revised Standard Specifications and these special
provisions.

Battery Backup up system must be on the Caltrans Qualified Product List and be Alpha
FXM1100 Uninterrupted Power Supply (UPS) complete.

Batteries must be contractor furnished and conform to the specifications in Section 86-
1.02Z "Batteries" of the Revised Standard Specifications. Contractor must provide 4
batteries.

10-5.12 Vehicle Signal Faces, Sections and Visors — Vehicle signal heads must conform
to the provisions in Sections 86-1.02R(4) "Signal Faces" and 87-1.03R(2) "Signal Faces" of
the Revised Standard Specifications and these special provisions.

Signal heads must be manufactured by McCain Inc. with green housing/black door, black
tunnel visors and flat black back plate. All must be constructed of aluminum.

10-5.13 LED Signal Modules — Light emitting diode (LED) signal modules must conform to
the provisions in Section 86-1.01C(7) "LED Signal Modules" of the Revised Standard
Specifications and these special provisions.

All LED signal modules must be 12” sections, with clear lens for circular R, Y, G and arrow
RA, YA, GA, as manufactured by Dialight or approved equal.

10-5.14 LED Countdown Pedestrian Signal Faces — Vehicle signal heads must conform
to the provisions in Section 86-1.02S(3) “Pedestrian Signal Faces” and 87-1.03S
"Pedestrian Signal Heads" of the Revised Standard Specifications and these special
provisions.

Pedestrian signal housing and visors must be made by McCain (16” housing). LED
countdown pedestrian signal modules must be manufactured by Dialight and conform to all
applicable ITE specifications.

10-5.15 Signal Mounting Assemblies — Signal mounting assemblies must conform to the
provisions in Section 86-1.02R(2) “Signal Mounting Assemblies” of the Revised Standard
Specifications and these special provisions.

All traffic signal mounting assemblies must be powder coated green. Pipe must be steel
and mast arm and post top slip fitters and terminal compartments must be cast bronze.
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10-5.16 Video Image Vehicle Detection System — Video detection system must consist of
camera assemblies and .a video detection unit including an image processor, extension
module and communication card.

The system must be as manufactured by lteris. The camera must be the Vantage Vector
model and the processor/communication card must be Vantage Edge 2 model.

10-5.16.1 Payment — Payment for modification of the existing video detection zones as
noted on the plans shall be made as part of the lump sum price bid for “SIGNING AND
STRIPING INSTALLATION” Item No. 4, and shall include full compensation for
construction or installation of the system, including foundations, all material, labor, tools,
equipment, incidentals, furnishing all transportation, and protection from vandalism,
complete in place, in accordance with the Revised Standard Specifications and these
Special Provisions.

10-5.17 Accessible Pedestrian Signal (APS) - Accessible pedestrian signal shall be
installed in conformance to the following provisions:

The pedestrian push button station must conform to Caltrans Standard plan ES-5C Detail
A, Polara iN2 Navigator 2-wire push button station (iN2 PBS) or City approved equal, vandal
resistant ADA push button, made of stainless steel with a 9” X 12” front plate adapter with a
R10-3b sign, with braille on face plate. The push button cover must be black. Part Number
to be approved by the City representative.

Accessible pedestrian signals must conform to the provisions in Section 86-1.01C(10)
“Accessible Pedestrian Signals” of the Standard Specifications 2018 and these special
provisions.

The main components of a system shall consist of a control unit, push button stations,
cabling, mounting hardware, and shall be capable of being accessed for programing and
setup maintenance using a wireless software application. The APS must be in compliance
to the CA MUTCD and provide information and cues to the pedestrians via both a vibrating
arrow button and audible sounds, making the intersection accessible for all pedestrians. The
station shall be equipped with a sunlight-visible LED light to confirm the button has been
pushed. The APS must be ADA compliant.

The APS shall provide the following features:

. The push button station shall operate over a single pair of wires

. All push button stations wired in parallel, individually assignable to any phase

. A single Control Unit shall be sufficient to operate all the push button stations at each
intersection

All sounds shall be synchronized

The APS shall provide 4 locate tone selectable options

14 Walk Sound selectable options, 3 of them custom options

7 Clearance Sound selectable options

Walk, Clearance and Don’t Walk sounds shall adjust automatically to ambient
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Separate ambient response settings for Locate Tone (for quiet ambient conditions)
The sounds shall have independent Min/Max settable limits

The button shall have the option of vibrating during Walk

Button push shall be confirmed by latching LED, tactile bounce, and audible “wait”

sound

. It shall have extended push activation settings: 0-6 second range, .5 second
increments

. The system shall have other optional audio features available

. Selection of audio messages, change settings, and perform firmware updates shall
be available wirelessly

. The APS shall have event logging feature

10-5.18 Emergency Vehicle Detection System — Emergency Vehicle Detection must
consist of optical preemption detectors and optical signal processors.

The optical detector must be Model 4090-21-ST and the processor must be Model 4140 as
manufactured by Tomar Electronics.

10-5.19 LED Luminaires — Intersection safety lighting must be LED type 111 Watt (120-
277V), GE Evolve Model ERLH-0-13-C3-40-A-Gray or approved equal. Luminaires must
be one of the models listed on Caltrans pre-qualified list and be the 111 Watt application

type.

10-5.20 Retroreflective Street Name Signs — Street name signs must conform to the
following specifications:

1. Be made by McCain

2. Be 6’ or 8’ in length with securing cables

3. Have the city of Rialto logo placed on sign

4. Be interstate blue with white lettering

10-6 TRAFFIC STRIPING, SIGNAGE & MARKINGS

10-6.1 Removals — This work shall consist of the removal and disposal of existing or
temporary traffic stripes, pavement markings, pavement markers, etc., in preparation for
either the application of temporary delineation for public traffic or the application of
permanent delineation as specified in the contract documents, and shall conform to the
provisions of Section 15, “Existing Facilities,” of the Caltrans Standard Specifications and
these Special Provisions.

Traffic stripe and pavement marking removal shall be by wet sandblasting or better.

The method of removal of traffic stripes and pavement markings shall result in complete
removal to the extent that changing light conditions and/or wet pavement conditions shall
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not produce an image of the removed device. The Contractor shall extend grinding or
sandblasting, beyond the edges of the stripes or markings being removed, sufficiently to
eliminate such imaging.

Additional work necessary to achieve the foresaid effectiveness of removal shall be
considered as compensated by the lump sum price bid for “SIGNING AND STRIPING
INSTALLATION” Item No. 4 in the Bid Schedule and no additional payment will be made
therefor.

There will be no measurement for payment of removal of traffic striping and pavement
markings. Removal of temporary traffic delineation shall conform to the procedural
provisions of this section, and Section 15, Existing Facilities,” of the Caltrans Standard
Specifications.

Where blast cleaning is used for the removal of painted traffic stripes and pavement
markings or for removal of objectionable material, and such removal operation is being
performed within 10 feet of a lane occupied by public traffic, the residue including dust shall
be removed immediately after contact between the sand and the surface being treated. Such
removal shall be by vacuum attachment operating concurrently with the blast cleaning
operation.

10-6.1.1 Payment — Payment for all removal of all required traffic striping and markings shall
be considered as included in the lump sum price bid for “SIGNING AND STRIPING
INSTALLATION” Item No. 4 in the Bid Schedule and no additional payment will be made
therefor.

10-6.2 Traffic Striping and Marking — All striping shall be thermoplastic. The thermoplastic
striping shall conform to the provisions in Section 84-2, of the Caltrans Standard
Specifications and these Special Provisions.

The subparagraphs of the first paragraph in Section 84-3.02, "Materials," of the Caltrans
Standard Specifications are amended to read:

State Specification No.
Rapid Dry Water Base, Traffic Line.—White, Yellow and Black PTWB-01

The second and third paragraphs in Section 84-3.02, "Materials," of the Caltrans Standard
Specifications are amended to read:

State Specifications for traffic paint and glass beads may be obtained from the
Transportation Laboratory, 5900 Folsom Boulevard, Sacramento, CA 95819-4612,
telephone number 916.227.7289.

Glass beads shall conform to 1-ACOT type beads or equal.
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The Contractor shall layout and “cat-track” the alignment of the proposed striping at 15 ft.
intervals and “spot” the proposed pavement markings as called for on the Plans. Striping
shall vary no more than 2” in 50 ft. from the specified alignment. The Engineer may waive
minor variations.

The Contractor shall not proceed with applying thermoplastic pavement markings until the
Engineer has checked and approved the cat-tracking and spotting and has authorized the
Contractor to proceed.

Traffic striping shall be applied with airless equipment. All traffic striping shall be performed
with a road liner type striping machine. Where the configuration or location of a traffic stripe
is such that the use of a road liner type striping machine is unsuitable, traffic paint and glass
beads may be applied by other methods and equipment approved by the Engineer. The
Engineer shall determine if the road liner type striping machine is unsuitable for a particular
use.

The first coat of paint shall be applied upon completion of the surfacing. The second coat
of paint shall not be applied until seven (7) calendar days after the first coat. Each coat of
paint shall be applied at the wet film thickness of 10-12 mils for white and yellow paint and
7 mils for black paint. All paint shall be applied at a relative humidity below seventy-five
percent (75%) and an ambient temperature above 13°C (55°F), unless otherwise approved
by the Engineer.

Except for black paint, No. 1 reflective glass beads shall be uniformly incorporated in all
coats of paint concurrently with the application of the paint. The glass beads shall be
embedded in the coat of traffic paint being applied to a depth of at least one-half their
diameters. The reflective glass beads shall be applied to the first coat of paint at the rate of
0.7 kg (1.5 Ib.) of beads per liter (0.26 Gal) of paint, and to the second coat of paint at the
rate of 0.95 kg (2 Ib.) of beads per liter (0.26 Gal) of paint.

Except as otherwise noted on the Plans or as directed by the Engineer, all angle points, as
shown on the striping Plans shall be painted as a smooth, tangent curve with a radius and
length as approved in the field.

Temporary tape or reflective markers utilized for the purposes of interim delineation for
centerline, lane lines, and crosswalk lines shall be placed to the side of the final striping
pattern in such a way so that it will not interfere with the first coat of paint. All temporary
tape and reflective markers applied for the purpose of interim delineation shall be removed
by the Contractor at no additional cost to the City upon completion of the first coat of striping
and prior to the final striping.

Stencils used for pavement markings must conform to the latest Caltrans approved
stenciling standards.

Add to Subsection 84-1.03B, “Protection from Damage,” of the Caltrans Standard
Specifications the following:
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Newly painted striping or markings which are damaged as a result of the construction,
including wheel markings by public traffic and the construction equipment, shall be
replaced, and any associated removals shall be performed as outlined in these
Special Provisions at the sole expense of the Contractor and no separate
compensation will be allowed therefor.

Existing traffic striping and pavement markings that do not conform to the approved Plans
shall be removed by wet sandblasting. Other methods may be requested by the Contractor,
but shall be submitted in writing to the Engineer for approval. Blackout of existing traffic
striping or pavement markings, which do not conform to the approved Plan, shall not be
allowed.

10-6.2.1 Payment — The lump sum bid price paid for “SIGNING AND STRIPING
INSTALLATION” ltem No. 4 in the Bid Schedule shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work
involved in traffic striping and markings, including establishing alignment for traffic striping
and pavement markings, layout work, and sandblasting existing striping and pavement
markings, removing existing pavement markers, complete in place, as shown on the Plans,
as specified in the Standard Specifications and these Special Provisions and as approved
by the Engineer, and no additional compensation will be allowed therefor.

10-6.3 Pavement Markers — Pavement markers shall conform to the provisions in Section
85, "Pavement Markers," of the Caltrans Standard Specifications and these Special
Provisions.

Reflective pavement markers shall conform to Section 85-1.02C, "Retroreflective Pavement
Markers," of the Caltrans Standard Specifications.

The bituminous adhesive used to install the markers shall be a hot melt bituminous adhesive
asphaltic material with a homogeneously mixed mineral filler and shall conform with the
requirements specified in Subsection 85-1.03B, “Hot Melt Bituminous Adhesives,” of the
Caltrans Standard Specifications.

Reflective pavement markers shall be installed per the approved Plan unless otherwise
approved by the Engineer. The composition of the material shall be such that its properties
shall not deteriorate when heated to, and applied at temperatures up to 218°C (425°F), using
either air or oil-jacketed melters.

Reflective pavement markers shall be placed at locations as established by the applicable
Caltrans striping detail noted on the approved striping Plan which includes, but is not limited
to temporary painted line(s), new striping, or existing striping. There shall be one marker for
each location. The Contractor shall perform all work necessary to establish satisfactory
locations for markers.
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The Contractor shall remove existing reflective pavement markers that do not conform to
the approved Plan.

Reflective pavement markers shall be of the prismatic reflector type (3M model white
RP290w and yellow RPM 2912y or equal) as outlined in Subsection 85-1.05, “Reflective
Pavement Markers,” of the Caltrans Standard Specifications.

Existing pavement markers (blue) designating location of the fire hydrants shall be replaced
“‘in kind” after the paving is completed.

Thermoplastic traffic marking material shall meet the specification standards of State
Specification PTH-02 ALKYD LOW VISCOSITY. White Alkyd Low Viscosity Extrude
Thermoplastic is a retro-reflective traffic marking material that is a mixture of Glass beads,
Binders, Pigments and Titanium to produce a 100% solid, VOC and lead free material for
producing long lasting traffic stripes and pavement markings on asphalt and concrete
surfaces.

Mechanically heated and applied to surfaces in a molten state between the temperatures
of 400 degrees F (204 degrees C) and 450 degrees F (232 degrees C). When applied to
the pavement, the material shall be sufficiently tack-free to carry traffic in not more than
3 minutes when pavement surface temperature is at 50+/- 3 degrees F (10 degrees C),
and not more than 10 minutes when pavement surface temperature is 130 +/- degrees F
(54 degrees C). Roadway surface and ambient temperature shall not be less than 50
degrees F (10 degrees C) and rising for proper installation. The road surface shall be
clean and dry with no forecasted rain for the remainder of the day.

Thermoplastic comes in granular form packaged in 50 Ibs. (22.7 kg) meltable bags. The
package is designed to melt with and become a part of the heated thermoplastic mixture
at application temperature.

A primer is to be used on all concrete surfaces, and on asphalt surfaces that are more
than 6 months old.

Thermoplastic shall be ROADMAX PRO LV W, Caltrans White Alkyd Low Viscosity
Extrude Thermoplastic Material or approved equal.

Physical Characteristics of Finished Thermoplastic:
Binder Content, percentage by weight: 20.9%
Glass beads, Potters AASHTO M-247 Type |, percentage by weight: 31%
Titanium Dioxide, percentage by weight: 10.6%
Brookfield viscosity: 4.1 Pa-s
Softening point: 102 degrees C
Tensile bond strength 1.7 MPa
Hardness, shore A2 @ 115 degrees F (46 degrees C): 70 Type A
Daylight reflectance: 83%
Yellowness Index: 7.9
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Specific gravity: 2.14

10-6.3.1 Payment — Full compensation for pavement markers (traffic delineation) shall be
considered as included in the lump sum bid price paid for “SIGNING AND STRIPING
INSTALLATION” Bid Item No. 4 in the Bid Schedule and no additional compensation will
be allowed therefor.

10-6.4 Traffic Signs — This work shall include the furnishing and installation of new signs
and posts, relocating existing signs as indicated on the Plans with new post(s), and
salvaging signs to the City Yard.

All work and materials shall conform to the provisions set forth in Section 56 of the latest
issue as currently available of the Caltrans Standard Specifications entitled "Signs," except
as noted otherwise in the following Technical Provisions.

All sign panels shall be 0.080 in gauge 6061-T76 or 5052-H38 aluminum alloy certified as
meeting all California Specifications and treated with an alodine 1200 conversion coating.
The reflectivity of all stop and warning signs shall be DG3 grade and all other signs shall be
engineering grade unless specified by the Resident Engineer. Any chipping or bending of
sign panels shall be considered as sufficient cause to require replacement of panels at the
Contractor’s expense.

The sign post assembly shall consist of a 2 in square perforated steel tube. The anchor
assembly will consist of a 2 4 in square perforated steel tube which measures 2 ft 6 in (2'6”)
or 3 ftlong. The steel tubes shall be 12 gage and fully galvanized inside and outside.

All sign installations shall have a minimum vertical clearance of 7 ft from the bottom of the
sign to grade and a minimum horizontal clearance of 2 ft from face of curb to edge of
signpost. There must be a minimum 4 ft clearance from sign post to the back edge of the
sidewalk for wheelchair access or as specified by resident engineer. When there is no
sidewalk, curb and gutter, the horizontal clearance shall be 6 to 8 ft from edge of pavement.
The Contractor shall replace existing sign post if the minimum vertical clearance of the signs
cannot be achieved.

All signs not mounted on streetlights or traffic signal standards shall be attached to a 2 in
square perforated fully galvanized (inside and outside) 12-gauge steel tube post. The post
shall be anchored in the ground by a two piece, perforated, fully galvanized anchor and
sleeve assembly in all cases. The anchor shall be 36 inches long if being installed in soil
and may be 30 inches long if being installed through asphalt concrete or through Portland
cement concrete.

The anchor and sleeve assembly shall be power driven into the ground simultaneously until
4 inches of the anchor and sleeve assembly is above the grade. The square sign post shall
then be installed into the anchor and sleeve assembly to a minimum of 6 inches and secured
in place with a minimum of two 3/8 inch (2 - 3/8”) drive rivets installed in the on-coming traffic
side and curb side to pull the post into one corner of the anchor.
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All signs shall be installed with washers larger than the head of the drive rivet or bolt (Fender
washers preferred).

Installation according to these requirements is essential to maintain the break-away
characteristics of the post system. Under no circumstances shall the anchor assembly be
secured in concrete footings.

Any sign measuring 36 inches or larger, except stop signs and street name signs must have
approved strapping or back braces installed. Any deviation shall be approved by the
Engineer.

All signs shall be installed before the roadway is open to traffic. However, those signs that
are not applicable at the time of opening shall be covered until such time when they become
valid.

Existing traffic signs and posts that do not conform to the approved Plans shall be removed
by the Contractor. All signs and posts removed shall be delivered to the City Yard. Any
holes left in the existing sidewalk as a result of post removal shall be filled by the Contractor
with a Por-Rock concrete mix or equal to a point flush with the existing sidewalk.

All signs and posts shall be new unless specified to be reused. Any damaged existing signs
or signposts that are denoted as being relocated on the Plans shall be replaced with new
materials, as directed by the Engineer.

10-6.4.1 Payment — The lump sum bid price paid for “SIGNING AND STRIPING
INSTALLATION” Item No. 4 in the Bid Schedule shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work
involved in relocating or resetting existing signs, salvaging signs to the City Yard, and
furnishing and installing new traffic signs, complete in place, in accordance with the Plans
and Specifications, and as directed by the Engineer, and no additional compensation will be
allowed.

- END OF SECTION -
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TOTAL PROJECT |  No. [SHEETS

October 30, 2015

PLANS APPROVAL DATE

REG]S%RED CIVIL EgGlNEEH

THE STATE OF CALIFORNIA OR /TS OFFICERS
OF AGENTS SHALL NOT BE RESPONSIBLE FOR
HE ACCURACY OMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

SSSSSSS

A
3

N
/
T
/]

24'-0"

24'-0"

1'-0" GRID J 17-0" 1'-0" GRID 4 17-0"

A=45 12 A=59 ft2

TYPE T (L) ARROW TYPE T (B) ARROW

(For Type I (R) use mirror image)

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

PAVEMENT MARKING

ARROWS AND SYMBOLS

NO SCALE

S

A24B

gbP2cVvV NV1d AQHVANVLS slkoe




81l

B = T e 1\ Al e
', N / \ October 30, 2015
W A ? — JI\\ e e
I a [/ A i e
- /AN 5 LN e
( A\ \ ] \ / ~ Minor variations in dimensions may be accepted
- by the Engin r
W\ [IAY \ / L, o o \\ // y the Engineer.
NN + ] . ( \\ // N
[ //\\\\ III”!l \\\ \Woe | \\// // \v //\(\; \'/ o\ _
a8 N (AN AN =" o TV A\ g
N '-0" GRID
\ CO g . NN
\ / \ /] NNaraun & GRID A=11 £t 'n - ®
\\ // \ / \ WAIANEAND / ‘ 2-s” ‘ DIAMOND SYMBOL "
3-9" . 1 -
1 _r 4'-5" r_Z_,‘ N ©
" GRID 4"’GR_I_D A (WHITE) =9 f+2 4— |
. q7 AT
BIKE LANE SYMBOL BIKE LANE SYMBOL INTERNATIONAL SYMBOL ' o / L {
WITHOUT PERSON WITH PERSON OF ACCESSIBILITY (ISA) MARKING . ° / \
—+ iy )\
\ RNTIIR
WLNHEL | LN P A LY [AN \\/8
) =
oy o ] AL
) | ifar U J
1 | /A J A .
™ ™ Wl \
o ] oy PR WV T\
© | © L | © / \
=N N\ ) W~ A | AW \_/
| ) | | T
{ " — —/ ? A=11.5 12
N N N | N/ L] s SHARED ROADWAY BICYCLE MARKING
L DA NUATN LY e \ s
10" STATE OF CALIFORNIA
A=2 F42 DEPARTMENT OF TRANSPORTATION
% " ® " © " PAVEMENT MARKINGS
] 7 LA 4'-8" { 7 LA 4'-8" ] 7 Li 4-n BICYLLE LOOE SYMBOLS AND NUMERALS
A=17.5 f12 A=16.5 12 A=19.5 12 DETECTOR SYMBOL NO SCALE
NUMERALS ,W

O¥2V NV1d AQUVANVLIS Sloe

9-22-15




POST MILES FHEE TOTAL

Dist] COUNTY RouTE TOTAL PROJECT |  No. |SHEETS

October 30, 2015

\ PLANS APPROVAL DATE

o~

THE STATE OF CALIFORNIA OR /TS OFFICERS

\ \ OF AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY O COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

el

al ! et
- 2 - 2 -
=43 f+ A=42 ft A=24 12 A=19 ft2
,
N | N N |
HITatiTatling N s mn oI 1
N
(=
-h
(3]
1 n
-
| | EY 7 | >
el i&! el | ! >
R NS LN ] T T AN e e s T t T U
T , e , & L. L. >
A=S> T A=31 fF° A=24 1 A=26 f12 A=21 f+2 o
O
N N N N NOTES: -
1. If a message consists of more than one word, it must -
N read "UP", i.e., the first word must be nearest the driver. >
2. The space between words must be at least four times =
\ J the height of the characters for low speed roads, but
\ \ / not more than ten times the height of the characters. >
\ / The space may be reduced appropriately where there is N
/ limited space because of local conditions. B
TINT TN T ﬂ ::'-‘L LDL ] 1IN EL 3. Minor variations in dimensions may be accepted by the Engineer. [w]
fi 4. Portions of a letter, number or symbol may be separated by
connecting segments not to exceed 2" in width.
4" PT L",‘ FT 4" L&T A T 4" T
32 £12 A=19 F1+2 A=26 12 a=22 12 k- A=18 F12 WORD MARKINGS
ITEM f+2 | ITEM f+2 | ITEM f12 ITEM | f+2
N N XING 21 YIELD [ 24 BIKE 5 PED 18

AHEAD 31 SCHOOL 35 sLow 23 | COMPACT 10
WAIT 19 SIGNAL! 32 STOP 22 |RUNAWAY| 43

LANE 6 TURN 24 LEFT 19 |VEHICLES| 42

RIGHT 26 HERE 26

STATE OF CALIFORNIA

/ DEPARTMENT OF TRANSPORTATION

PAVEMENT MARKINGS

i ol ol WORDS

NO SCALE

T T
- = 2 2l - 2 2yl
AZ10 f12 A=5 ft A=6 ft A24D

9-22-15




- BOST WILES  |SHEET] TOTAL
Dist] COUNTY ROUTE TOTAL PROJECT ’—No. SHEETS

[ REG]S%RED CIVIL EgGlNEEH

October 30, 2015
PLANS APPROVAL DATE

/£ STATE OF CALIFORNIA OR /TS OFFICERS

THE
O AGENTS SHALL NG BE RESPONSIBLE £0F)
THE ACCURACY OMPLETENESS OF SCANNED

oS G TS el st

8"

8"

02

/ B
" T T " F 4" 4" F
4 " 4
A R L S Sl
A=27 12 A=21 £+2 A=22 £t A=14 £42
N
N N
L N
=t
(3]
\
\ WORD_MARKINGS »
/ ITEM | ft2 | ITem | ++2 =
- . %l %l LANE 24 NO 4 >
%) % E) POOL 23 | BIKE 21 4
1 CAR 17 BUS 20 [w]
Y/ T N CLEAR 27 ONLY 22 >
4" 4"
M FT AR M FT A A KEEP | 24 | FWY | 16 -t
-+ s ” 2
A=16 f+2 A=17 f+ o
= 2 A=-1o 1T~ /=
A=24 £12 A=20 ft<
v
-
NOTES: >
1. lf a message consists of more than one word, it must read "UP", =
1/-0" WHITE LINE i.e., the first word must be nearest the driver.
/ / 2. The space between words must be at least four times the height >
| of the characters for low speed roads, but not more than ten times
%‘ the height of the characters. The space may be reduced N
\ kN appropriately where there is limited space because of local conditions. H
- I m

3. Minor variations in dimensions may be accepted by the Engineer.

4. Portions of a letter, number or symbol may be separated by connecting
\| Il V4 LIMIT LINE (STOP I—INE) segments not to exceed 2" in width.

5. The words “NO PARKING" pcvemen-r marking is to be used for parking

facilities. For typical locations of markings, see Standard Plans A90A

and A90B.
g 2/-0"
\ / —0»1 r«— r——" 6. The words "NO PARKING", shall be painted in white letters no less than
1/-0" high on a confrasfmg background and located so that it is
4 > visible to traffic enforcement officials.
\ ! | S WHITE SERIES OF
JLIA N I\ \ " ISOSCELES TRIANGLES
[N | A\
N
1"
STATE OF CALIFORNIA
A=2 12 DEPARTMENT OF TRANSPORTATION
See Notes 6 and 7 YIELD LINE

PAVEMENT MARKINGS
WORDS, LIMIT AND YIELD LINES

NO SCALE A24E

9-22-15




L

"_qr-o" 10 5-0"

i
o D

See Note 1

DDDDDDDDDDD

-0"

10000000000

LM;OH

n

4'-0" | 4'-0"

4’-0"

s

TRIPLE FOUR
See Note 1

1’-0" TO 5'-0" SEE NOTE 2

e

6°-0" Min

00000000000

1/-0" TO 2" -o"% L

LADDER

1'-0" TO 5'-0" SEE NOTE 2 g\

C|
3|
7 °
|
= \
>\( e 10 20
1-0" TO 2'-0"

DIAGONAL
HIGHER VISIBILITY CROSSWALKS

170" TO 2'-0"

- 1'-0" TO 2'-0"

120" T0 2'-0"
| i

POST MILES

- WEET)
Dist] COUNTY ROUTE TOTAL PROJECT ’—No.

SHEETS

TOTAL

REG]S%RED CIVIL EgGlNEEH

October 30, 2015

PLANS APPROVAL DATE
THE STATE OF CALIFORNIA O ITS OFFICERS
O AGENTS SHALL NG BE RESPONSIBLE £0F)
THE ACCURALY OR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

NOTES:

1

2.

3.

Spaces be'fween markings must be placed in wheel tracks
of each |

Spacings not to exceed 2.5 times width of longitudinal line.

All crosswalk markinFs must be white except those near
schools must be yel

1—1 -0" 70 2'-0"

f

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

PAVEMENT MARKINGS
CROSSWALKS

NO SCALE A24F

d¥Z¢V NV1d QHVANV1S SLoe

9-22-15




8¢

£
=
~
2
Min *
T T 15y 178
= | I
I I
ETW

% 1'Min WHERE LATERAL CLEARANCE LIMITED

URBAN LOCATIONS

12’ Min TO 30’ Max o ~
{SEE NOTES 1 AND 2) ‘

RURAL LOCATIONS

CONVENTIONAL HIGHWAYS AND INTERCHANGE AREAS

12’ Min TO 30’ Max

=7
|

(SEE NOTES 1 AND 2)
6’ Min
(SEE NOTE 3)

N
~-

—

7' Min *

ETW

EPS o
% 5 Min AT 30’ FROM ETW

REGULATORY AND WARNING SIGNS

AND ROUTE SHIELDS

ﬁﬁm

12’ Min TO 30’ Max

1.

ABBREVIATION:

EPS = Edge of Paved Shoulder

(SEE NOTES 1 AND 2)
6’ Min

(SEE NOTE 3)

GUIDE SIGNS

FREEWAY AND EXPRESSWAY LOCATIONS

NOTES:

POST MILES  |SHEET| TOTAL
TOTAL PROJECT | No. [SHEETS

RE;STERED CIVIL ENGINEER

October 30, 2015

PLANS APPROVAL DATE
THE STATE OF CALIFORNIA OR 175 OFF/CERS

AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OR COMPLETENESS OF SCANNED
COPIES OF THIS PLAN SHEET.

Dist| COUNTY ROUTE

When clear roadside recovery areas are provided,
signs shall be placed as far from the edge
traveled way as possible, up to a maximum of
30°. When possible, they shall be placed in
profec'fed locations.

Signs in medians shall be placed at midpoint of
median up to a maximum distance of 30’ from
edge of traveled way. When appropriate, signs for
opposing directions sholl be ploced back to back.

Does not apply at locations where minimum
horizontal distance is not reasonable due to terrain
characteristics, steep slopes, roadway features, or
when signs are installed on structures or signal or
lighting standards.

ISH NV1d QHVANVYLS SL0¢

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

ROADSIDE SIGNS
TYPICAL INSTALLATION
DETAILS No. 1

NO SCALE
RS1

9-22-15




149

2-11"

pist| counTy ROUTE TOTAL PROJECT

POST MILES  |SHEET| TOTAL
No. |SHEETS

4" x 4" posT  2/A% vaay B gy

|
|
2" x 6" POST U FERyX FERyAD
5" # Hex HEAD BOLT WITH FLAT WASHERS, Ve yl% Ve
FIBER WASHER, NUT AND JAM NUT L1 x 1 x Y BRACE. 27
. 3'-0" ‘ REQUIRED FOR UNBALANCED

1 SIGNS GREATER THAN 3'-0" WIDTH

I

S M Ay J ' OR 57 5 D [ainiriii

| ‘ BEND OR CJP WELD | /| PLAN 3% g HOLE FOR %" # Hex HEAD BOLT i ; s e
WITH FLAT WASHERS, FIBER WASHER

AR

W4
N 2y Max DIAMOND SIGN =
8 4'-0" x 4'-0" REGIST CIVIL ENGINEER
FOR SINGLE POST
INSTALLATION October 30, 2015

PLANS APPROVAL DATE

3%" OR— E—— L NUT AND JAM NUT
S =— o B & POST SPACING TABLE
= = SIGN PANEL SIGN PANEL POST
SECTION B-B 3" x ¥," SLOT FOR LENGTH OVERHANG SPACING
4 ELEVATION /" @ Hex HEAD BOLT WITH FLAT g o o
WASHERS, FIBER WASHERS, LOCK B c
S WASHER AND NUT BALANCED 4'-6" 6" 3'-6"
SEE BACK BACK BRACE DETAILS — — - — —
sEE oAk o voio 2 778" 10 56 7770 17-0 36
BRACE DETA R s e T oo
o e e e o
y/ux @. v;/ooo BLOCK SPACER - " 1 18} ;.. E ;, g..
" " " = =
4" x 4" x 6" FOR 7 7
SECTION C-C SECTION D-D 2-0" - 3'-0" WIDTH SIGNS 126" OR MORE 8’-6: 1'-8" 5-2"
14" x 4" x 6" FOR SIGN DEPTH 9'-0 1-10" 54"
3'21" - 4'-6" WIDTH SIGNS o 6" TRYE s g
Max LENGTH, NO BLOCKS REQUIRED ON SIGNS LESS THAN 10°-0" 2'-0" 6'-0"
3/,, . x 3/.. ) RECTANGULAR SIGN = 4’-6" 17-6" IN DEPTH. SEE NOTE 2 107-6" 2'-0" 6'-6"
A 2'-8" c-C 4 ‘ ‘ -0, 11-6,12-0'|20", 23", 26 T-0"
ANGLE ONLY 26" PO e
v—h [ o W 7 n 7
t========= E===Jop===3 ATTACH SIGN TO_POST u [ 13'-0" 2'-6" 80"
%" ¢ T~ z . WITH BOLTS AT TOP “E" Post Embedment 136", 146" 2'-6", 3-0" | 8-6"
HOLES =1 & -1 CENTER AND BOTTOM 40" 150" 6" 30" |90
B |_°J > c |_°J c 15'-6", 16'-0" 30", 3-3" 9'-6"
| g 1 POST EMBEDMENT 166" 33" 100"
========= R I NAIL BLOCK TO POST 17'-0", 17'-6" 3'-3",3-6" | 10-6"
| o Xp— o —_—-——-3 nen 3 3
[ 4° SIGN PANEL PO AT oF SIZE E 180", 18'-6" 36", 3-9" [ 11-0"
o 7 e e —
LOCK WASHER AND NUT ’ A x 6 4.5 1967, 20 07 S
o x 6] 5.0 206", 21'-0 40", 43" [12'-6
UNBAL ANCED BALANCED END VIEW o x & 6.0 21'-6" 4'-3" 13'-0"
. 22'-0", 22'-6" 4'-3", 4’-6" | 13'-6"
= T =
SINGLE POST INSTALLATION 23,_263,, 34,_0,, _d4-e'  |14%-0"
See Note 5 regarding breakawa NOTES: 2 476", 4™-9 14-6
feature for single post installations. 1. Place long dimension of post cross section normal to sign axis.
A" LENGTH OF SIGN PANEL See Section C-C.

"B "C" POST SPACING,
GVERHANG

g
OVERHANG

BREAKAWAY FEATURE

DRILL 3" HOLES IN 6" x 8" POST,
2" HOLES IN 6" x 6" POST, AND

DRILLED HOLES

Hex HEAD BOLT, SEE
NOTES 8 AND 9

FIBER WASHER

2. Balanced single Posf installations of unframed single sheet aluminum
panel signs shall have block spacers if 1'-6" or more in depth and a
combination of plock spacers and back braces if 1'-6" or more in
depth and 2’-10" or more in width. Sign panels less than 1'-6" in
depth and 2'-10" or more in width shall have back braces only.
For post size see sign layout, format or quantity sheets.
4. Balanced single post installations of Laminated Panel and Framed single
sheet panel signs require back braces when 2'-10" or more in length.
5. Breakaway feature for single post installation shall be the same as the
breakaway feature shown for the two post installation.
Tolerance for diameter of drilled holes in breakaway feature is *lg".
Bolt hole Layout is dependent on fype of panel.
FLAT WASHER, Drill holes in post to match panel.
NUT AND JAM NUT 8. %" @ for single sheet aluminum panel signs.
9. %" g for laminated panel signs or framed single sheet aluminum
panel signs.

o

6.
FLAT WASHER U 7.

STATE OF CALIFORNIA

SAME AS
ABOVE BOLT DEPARTMENT OF TRANSPORTATION

(BREAKAWAY " W
114" HOLES FOR 4" x 6" POSTS.
;ﬁgl’m}ﬁ SEE ORTENT HOLE AXIS PARALLEL TO AXIS OF SIGN. ROADSIDE SIGNS
SEE NOTE 6 FOR TOLERANCES OF DRILLED HOLES DETAIL A WOOD POST
ELEVATION SIDE VIEW TYPICAL INSTALLATION
See Note 7 DETAILS No. 2
IWO POST INSTALLATION NO SCALE

RS2

2SH NVi1d dHVANV1S Sl0¢

9-22-15




0G¢

"A" = LENGTH OF

SIGN PANEL

SEE NOTE 1 SIGN PANEL SIGN PANEL | MOUNTING
nge LENGTH HOLE
"C" MOUNTING | —— SEE TABLE 1 FOR POST SPACING "C SEE DETAIL F OVERHANG SoLE
. "g" __ HOLE SPACING = __ “B" AND OVERHANG "8" (SEE NOTE 1)
OV DEPTH - GUERNNG  POST SPACING  GVERHANG — - -
2 s | o A e
i 8-0 176 5-0
SEE NOTE 1 ‘ ‘ -nJ,z’ ‘ ‘/sr_r_ NOTE 2 90" 172107 574"
[ 5 e SEE NOTE 3 00" 70" 0"
=|Z 11 € SIGN PANEL 11— SIGN PANELS | | =0 270" 70"
&l X e LAMINATED, TYPE B OR TYPE H - 12'-0" 26" 7-0"
g € SIGN o 13'-0" 2'-6" 8'-0"
~ Sy 'e! 'g! 14-0" 26" 9'-0"
g :0: L¢ ston :0: LAMINATED WOOD 15'-0" 3-0"
= o PANEL SPLICE g BOX POST 167-0 33
- - 17-0" 3_3"
4 e 180" 36"
5| ¢ g 19’-0" 3'-9"
wl = o 20-0" 0"
ul B & BREAKAWAY FEATURE, 217-0 4-3"
|+ A 2 % SEE DETAIL G 230" pracT
* s\_ ? =m 20 e
z £ 24'-0 49
e GROUND LINE TABLE 1
w0
w =l M, l«— SEE NOTE 6 TOTAL SIGN AREA SQFT
wlg ] b "hL" orR "hg" [40 [ 90+]140+[190+[240+
‘7 = : o (IN FEET) 10| T0 | TO| To | TO
4 =iz z = EXTERIOR GRADE 90 | 140 | 190 | 240 | 290
=z z wie PLYWOOD END CAP, 9'-0" 70 13'-0" | 6’ [ 6.5'[7.5"[8.5"| 9
L > W SEE DETAIL H 13'-0"+ 10 17-0"| 6' | 7' | 8 | 9 |10
L granuar BACKFILLE & 17°-0"+ 10 217-0"| 6" | 7.5"| 9" | o
= 21-0"+ 10 26'-0"| 7' | 8" | 9’
ELEVATION SIDE VIEW TABLE 2
- See Note 8
- "
TOP OF POST e 1
SEE NOTE 4 5
- cAP b
. 7
T é" .035" THICK Galv / | f %
FLAT METAL WASHER METAL CAP - - 9 1"
= T = B
Vi 8 LAG SCREW T: Galv NAILS  Galv NAILS N R v 1" i
| v Typ ™~
SIGN PANEL —— ! =] s SIGN AX[_S_\$_____—L 3
¢ e
D S8
C
CTION C-C IYPE L POST IYPE M POST
DETAIL F
" SECTION A-A
’.;T
Max DIAMETER ® 1-2%" 4@
OF HOLES IS 1"\ ’-——‘ %" A/BP
T
[ 1' H :
R 1
¢ SAW CUT NEAR I ' ! |
4 AND FAR SIDE | ' I
I ! : | M
= 1 1" x 7%" X%II I N : 1 1
) " L7 7
PLYNOOD " 4" x 1% M—‘ T
M PLYWOOD 4 LMJ
B B
TYPE L POST IYPE M POST SECTION B-B

DETAIL H

T BOST WILES  |SHEET] TOTAL
Dist| COUNTY ROUTE TOTAL PROJECT ’—ND. SHEETS

REGISTERZD CIVAL ENGINEER

October 30, 2015
PLANS APPROVAL DATE

THE STATE OF CALIEORNIA O 175 OFFICERS
O AGENTS SHALL NOT BE RESPONSIE
e Gty G CoUrLETNESS GF Scinhien
COPIES OF THIS PLAN SHEET.

NOTES:

1.

/ Galv NAILS, Typ

: Ieng'fhs of 15"

See Project Plans for:
Location of each sign.
Length of sign panel "A".
Depth of sign "D".
Height "h/" and "hg" of centerline of sign above ground line
at each post.
ype of post, L and M.
see Standard Pldn RS1 for other details.

. "e" Indicates location of 5" lag screws and existing holes

In panels. Laq screws are to be embedded at least 1" into
post using %" diameter pilot holes.

x" Indicates location of additional 2" lag screws required
when the depth of sign panel (d) and the length of sign panel (A)
are as follows:
A d

17-0" to 24’-0" 5-0"

19'-0" to 24’-0" 4'-"

21'-0" to 24'-0" 4'-0"

24'-0" 3_g"

Type B laminated sign panels are 1" nomlnal thick for sign
-0" and less. Panels r 15-0" length and
Type H laminated sign panels are 2'/2 nomlnal thick.

Embedment "E" for Type L post shall conform to the
Eeq(l)ur'emenfs in Table 2. Embedment for Type M posts shall be
minimum.

Diameter of post holes for Type L posts shall be at least 2/-6".
Diameter of post holes for Type M posts shall be at least 2'-0".

. Dimensions shown on project plans are for fabrication.

During installation adjust these dimensions to provide
A level sign appoximately 7'-0" above roadway shoulder.

. Minimum post embedment "E" for Type L post.

THICKNESS =

GALV METAL CAP

0.035"

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

ROADSIDE SIGNS
LAMINATED WOOD BOX POST
TYPICAL INSTALLATION
DETAILS No. 3

NO SCALE
RS3
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LG¢

g " I e I T
= N Typ
2" 25" NES %" @ HOLE FOR 4" # Hex o |
- \ v, HEAD BOLT WITH FLAT WASHERS,
___________ L% </ LOCK WASHER AND NUT Typ REGISTARZD CIWVIL ENGINEER
rM I o) v Y
= October 30, 2015
PLAN :\NT I % Typ BLANS APPROVAL DATE
B § G ASENTS St s NOT B RESAOISILE PO
SN %' @ HoLE . SECTION A-A U5 S s o sy
- Bl Bl ELEVATION
I 2iogt
7 —3 Jel PECIAL BRACKET i N\
: | 3= gl : %" N L2 ‘ 2-5 N==Z-| - ADAPTER CHANNEL
| e I ] P T | e e e
| e ERT N ful]" — }
o) o e I 3yn "
N Q . - %" # THREADED HOLE :\Nl Typ '\t L (1yp) W
W © I 1% x % x %] BN ‘ SO
e o I J N 7 g{:\j "
. - | - STRAP SLOT—| . | : —
e |, | o Bt :
TYPICAL AT %' 2 || WiRE ALLOY #4043, © N
| )| CORNERS Hole— I I I G o
I/l 7 . L || ALL 4 CORNERS Q
Ir r 34" & HOLE, N sl=0 | o N n
e i— forac s =<, T 3 S i
B lhod = o - . o © j’ »
_Q‘[ -\“T S % £]) " I J ol .1 <
X ‘ Ll NOTE: ! & /\7 {é\/o.w«a STAINLESS STEEL L T s ;
Adapter channel rests inside (- ES
R e e e o v 3, B ws ME |2
g > 56 | /[ #6063-T5 ALUMINUM HOLE kS O
ELEVATION ADAPTER CHANNEL : o | — | TOTAL BX >
v | Y el L) ;{;non 2
ALVA T FRA 1" o \"‘T %" @ HOLE i o
ADAPTER CHANNEL FOR \ V-4l ! <
ARROWS AND PLATES ‘ | A x 1Vt x Vet o
5" @ Hex HEAD BOLT WITH FLAT SA RACKET #6063-T5 ALUMINUM -
WASHERS, LOCK WASHER AND NUT ELEVATION >
ELEVATION ADAPTER CHANNEL |[2Z
5" @ Hex HEAD BOLT
WITH FLAT WASHERS, FIBER 2'-11" ALUMINUM FRAME 2
WASHERS, LOCK WASHER 2" T 1 2Y"
AND NUT % L STRAPPING SEAL 1
1% 2 REVOLUTIONS OF ROUND EDGE STAINLESS Y
17%" STRAPPING STANDARD STEEL STRAP %" x 0.020" MINIMUM WITH "
BACK BRACE REQUIRED ON STAINLESS STRAP SEAL
‘ SIGNS OVER 2’-10" IN WIDTH
SPECIAL
SPECIAL BRACKET GALVANIZED STEEL FRAME
e A BRACKET R\
I i f i
c %" @ THEFT PROOF BOLT SADDLE BRACKET %" @ THEFT PROOF BOLT
3| ke, —— BLAN
5 GALVANIZED . . . SINGLE SIGN MULTIPLE SIGN
NS STEEL OR ALUMINUM '_\NETR[P 1" x ¥ %" 8 HOLE
FRAVE - \ , NSTALLATION O CTROLIER, SIGNAL STANDAR
+ ?
L ! %" x 1%" SLOT FOR OR SIGN STRUCTURE POST STATE OF CALIFORNIA
4" & Hex HEAD BOLT WITH A " N
””‘ /GROUND LINE FLAT WASHERS, FIBER WASHERS, DEPARTMENT OF TRANSPORTATION
ELEVATION LOCK WASHER AND NUT
il ROADSIDE SIGNS
A RA TA TYPICAL INSTALLATION
ELEVATION
DETAILS No. 4
TIP TALLATION NO SCALE

RS4

9-22-15




24"—42"
(6" Increments)

— » 1/2
[=—1/2" MIN. BOTH BLADES e s

i |

- [RIALTO g |

J

125"
6 3/4"
25" )

—| =

~

STREET NAME SIGN NOTES:

1. SIGN SHALL BE 6 3/4” EXTRUDED 6061 T6 ALUMINUM
ALLOY BLADE; 0.125" BLADE THICKNESS WITH 0.25 GAUGE
THICK STIFFENER ALONG TOP AND BOTTOM EDGES.

2. FINISH: ENGINEER GRADE RELECTIVE BLUE SHEETING
APPLIED ON ANODIZED SURFACE.

3. 4 1/2" ENGINEER GRADE RELECTIVE WHITE STREET
NAME TEXT, 2" SUFFIX AND BLOCK NUMBERS.
HIGHWAY GOTHIC 'C’ SERIES.

4 3/4” COLOR SCREEN PRINT REFLECTIVE CITY LOGO.

5. FOR CONNECTION TO STREET LIGHT POLES, USE HALL
SIGNS INC. #800 METRO WING BRACKET WITH #BB7
BUCKLE BRACKET OR APPROVED EQUAL. STEEL BAND
AND HARDWARE MUST BE STAINLESS STEEL.

6. CENTER CROSS SADDLE SHALL BE ONE PIECE CAST ALUMINUM WITH DRILL THROUGH
HOLES (HALL SIGNS INC. SUPR—LOK PRUF 990X OR APPROVED EQUAL) FOR MOUNTING
SIGN WITH 5/16” X 1" HEXCAP BOLT.

7. ONE PIECE 2" CAST ALUMINUM POST CAP WITH FOUR (4) 5/16" STAINLESS STEEL
ALLEN HEAD SET SCREWS AND DRILL THROUGH HOLES (HALL SIGNS INC. SUPR—LOK
PRUF 97SQX OR APPROVED EQUAL) FOR MOUNTING SIGN WITH 5/16” X 1" HEXCAP
BOLT. (FOR EXISTING 2" ROUND STEEL POST CONNECTION USE A HALL SIGNS INC.
SUPR—LOK PRUF #522X CAP BRACKET OR APPROVED EQUAL). NOT TO SCALE

APPROVED BY:
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GENERAL NOTES:
1.

SIGN SHALL CONFORM TO STATE OF CALIFORNIA SPECIFICATIONS, UNLESS OTHERWISE
APPROVED OR DIRECTED BY THE CITY ENGINEER. WARNING AND REGULATORY
SIGNS SHALL BE A MINIMUM 30" HIGH ON LOCAL RESIDENTIAL STREETS.

NEW AND RELOCATED SIGNS SHALL BE INSTALLED USING STANDARD PERFORATED
POSTS AND NON—PERFORATED ANCHOR SLEEVES OR APPORVED EQUALS. POSTS
AND SLEEVES SHALL BE GALVANIZED.

SIGN POST SHALL BE 2" X 2" AND OF SUFFICIENT LENGTH TO EXTEND FROM THE TOP
OF THE SIGN&'\? TO A MINIMUM OF 8" INTO THE ANCHOR SLEEVE AND PROVIDE
OF CLEARANCE BETWEEN FINISHED GRADE AND THE BOTTOM OF THE SIGN(S).

ANCHOR SLEEVES SHALL BE 2 1/4” X 2 1/4” X 30" LONG AND SHALL EXTEND 2"
éga\lgiCﬁll’EII)s%%?LGRADE AFTER INSTALLED. ANCHOR SLEEVE SHALL BE DRIVEN INTO

POSTS SHALL BE ATTACHED TO THE ANCHOR SLEEVES USING UNI-STRUT CORNER
BOLTS OR TWO UNI-STRUT DRIVE RIVETS AT RIGHT ANGLES TO EACH OTHER.

SIGNS SHALL BE ATTACHED TO POSTS USING UNI-STRUT DRIVE RIVETS OR OTHER
CITY APPROVED TECHNIQUES.

ALL (R—1) STOP SIGNS SHALL BE MADE WITH VIP GRADE REFLECTIVE MATERIAL.
STOP SIGN LOCATIONS SHALL CONFORM TO THE LATEST VERSION OF CALIFORNIA
MANUAL ON UNIFORM TRAFFIC CONTROL DEMVICES (M.U.T.C.D.).

NOT TO SCALE

APPROVED BY:
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