City of Rialto
Bid Results for Project Fergusson Park Resurfacing, 25043 (25-043)
Issued on 08/14/2025
Bid Due on September 16, 2025 3:00 PM (PDT)

Item Number	Section	Description	Unit of Measure	Quantity	Custom Courts, Inc.	Zeco Inc.
1	Bid Schedule	Mobilization	LS	1	\$16,000.00	\$28,000.00
2	Bid Schedule	Construction Surveying	LS	1	\$5,000.00	\$3,000.00
3	Bid Schedule	Demolition	LS	1	\$34,440.00	\$15,000.00
4	Bid Schedule	Resurface New Basketball Court	SF	10700	\$28,890.00	\$94,160.00
5	Bid Schedule	Resurface New Tennis Court	SF	7050	\$15,510.00	\$23,970.00
6	Bid Schedule	Resurface New Pickleball Court	SF	7050	\$22,560.00	\$38,775.00
7	Bid Schedule	Remove and Replace Existing Construction Joint Sealant	LS	1	\$12,800.00	\$7,000.00
8	Bid Schedule	Install New Joint Sealant	LS	1	\$5,120.00	\$7,000.00
9	Bid Schedule	Furnish and Install New Megaslam 72 Collegiate Rim Basketball System	EA	2	\$12,700.00	\$19,000.00
10	Bid Schedule	Furnish and Install Dual Side New Megaslam 72 Collegiate Rim Basketball System	EA	1	\$6,350.00	\$11,500.00
11	Bid Schedule	Furnish and Install New Douglas Pickleball SW-36 Deluxe 2-7/8" OD Posts (2) and Douglas JTN-30 Pickleball Net	EA	4	\$16,000.00	\$26,000.00
12	Bid Schedule	Furnish and Install New Douglas Sidewinder Deluxe 3-1/2" Deluxe Tennis Posts (2) and Douglas PLTN-28 Platform 36"x23' Tennis Net	EA	1	\$4,000.00	\$7,200.00
13	Bid Schedule	Rialto Logo and Surface Lettering	LS	1	\$15,000.00	\$24,060.00
14	Bid Schedule	Install and Maintain Temporary Construction Fence	LS	1	\$2,500.00	\$6,500.00
15	Bid Schedule	Off-Hours Unarmed Security Guard	LS	1	\$6,500.00	\$7,000.00
16	Bid Schedule	Field Orders	LS	1	\$25,000.00	\$25,000.00
					\$228,370.00	\$343,165.00