

City of Rialto

Bid Results for Project Fergusson Park Resurfacing, 25043 (25-043)

Issued on 08/14/2025

Bid Due on September 16, 2025 3:00 PM (PDT)

| Item Number | Section      | Description                                                                                                                      | Unit of Measure | Quantity | Custom Courts, Inc. | Zeco Inc.           |
|-------------|--------------|----------------------------------------------------------------------------------------------------------------------------------|-----------------|----------|---------------------|---------------------|
| 1           | Bid Schedule | Mobilization                                                                                                                     | LS              | 1        | \$16,000.00         | \$28,000.00         |
| 2           | Bid Schedule | Construction Surveying                                                                                                           | LS              | 1        | \$5,000.00          | \$3,000.00          |
| 3           | Bid Schedule | Demolition                                                                                                                       | LS              | 1        | \$34,440.00         | \$15,000.00         |
| 4           | Bid Schedule | Resurface New Basketball Court                                                                                                   | SF              | 10700    | \$28,890.00         | \$94,160.00         |
| 5           | Bid Schedule | Resurface New Tennis Court                                                                                                       | SF              | 7050     | \$15,510.00         | \$23,970.00         |
| 6           | Bid Schedule | Resurface New Pickleball Court                                                                                                   | SF              | 7050     | \$22,560.00         | \$38,775.00         |
| 7           | Bid Schedule | Remove and Replace Existing Construction Joint Sealant                                                                           | LS              | 1        | \$12,800.00         | \$7,000.00          |
| 8           | Bid Schedule | Install New Joint Sealant                                                                                                        | LS              | 1        | \$5,120.00          | \$7,000.00          |
| 9           | Bid Schedule | Furnish and Install New Megaslam 72 Collegiate Rim Basketball System                                                             | EA              | 2        | \$12,700.00         | \$19,000.00         |
| 10          | Bid Schedule | Furnish and Install Dual Side New Megaslam 72 Collegiate Rim Basketball System                                                   | EA              | 1        | \$6,350.00          | \$11,500.00         |
| 11          | Bid Schedule | Furnish and Install New Douglas Pickleball SW-36 Deluxe 2-7/8" OD Posts (2) and Douglas JTN-30 Pickleball Net                    | EA              | 4        | \$16,000.00         | \$26,000.00         |
| 12          | Bid Schedule | Furnish and Install New Douglas Sidewinder Deluxe 3-1/2" Deluxe Tennis Posts (2) and Douglas PLTN-28 Platform 36"x23' Tennis Net | EA              | 1        | \$4,000.00          | \$7,200.00          |
| 13          | Bid Schedule | Rialto Logo and Surface Lettering                                                                                                | LS              | 1        | \$15,000.00         | \$24,060.00         |
| 14          | Bid Schedule | Install and Maintain Temporary Construction Fence                                                                                | LS              | 1        | \$2,500.00          | \$6,500.00          |
| 15          | Bid Schedule | Off-Hours Unarmed Security Guard                                                                                                 | LS              | 1        | \$6,500.00          | \$7,000.00          |
| 16          | Bid Schedule | Field Orders                                                                                                                     | LS              | 1        | \$25,000.00         | \$25,000.00         |
|             |              |                                                                                                                                  |                 |          | <b>\$228,370.00</b> | <b>\$343,165.00</b> |