

Attachment 1
 Bid Results for Project Bemis Elementary Safe Routes to School (SRTS) Improvements Project, 240805 (25-010)

Item Num	Description	Unit of Measure	Quantity	Kalban, Inc		CT&T Concrete Paving Inc.		Garcon Construction Inc.		Towo Enterprise Inc		Gentry General Engineering, Inc.		Wheeler Paving		U.S. Builders & Consultants Inc.	
				Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	MOBILIZATION (NOT TO EXCEED 5% OF CONTRACT PRICE)	LS	1	\$20,500.00	\$20,500.00	\$24,800.00	\$24,800.00	\$35,000.00	\$35,000.00	\$35,000.00	\$35,000.00	\$32,000.00	\$32,000.00	\$28,100.00	\$28,100.00	\$44,000.00	\$44,000.00
2	TEMPORARY TRAFFIC CONTROL (NOT TO EXCEED 5% OF CONTRACT PRICE)	LS	1	\$6,000.00	\$6,000.00	\$25,812.50	\$25,812.50	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00	\$45,000.00	\$45,000.00	\$42,129.00	\$42,129.00	\$35,000.00	\$35,000.00
3	CLEARING, GRUBBING & REMOVALS (NOT TO EXCEED 2% OF CONTRACT PRICE)	LS	1	\$15,000.00	\$15,000.00	\$11,280.00	\$11,280.00	\$14,000.00	\$14,000.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$11,295.00	\$11,295.00	\$17,633.00	\$17,633.00
4	CONSTRUCT 4" SIDEWALK	SF	5466	\$12.00	\$65,592.00	\$11.50	\$62,859.00	\$9.00	\$49,194.00	\$8.00	\$43,728.00	\$9.00	\$49,194.00	\$10.25	\$56,026.50	\$45.00	\$245,970.00
5	CONSTRUCT CURB RAMP	EA	45	\$5,600.00	\$252,000.00	\$5,700.00	\$256,500.00	\$5,000.00	\$225,000.00	\$7,600.00	\$342,000.00	\$8,100.00	\$364,500.00	\$9,255.00	\$416,475.00	\$2,560.00	\$115,200.00
6	CONSTRUCT COBBLE PAVING	SF	3875	\$25.00	\$96,875.00	\$25.50	\$98,812.50	\$46.00	\$178,250.00	\$20.00	\$77,500.00	\$45.00	\$174,375.00	\$36.60	\$141,825.00	\$20.00	\$77,500.00
7	CONSTRUCT 3" WIDE RETAINING CURB	LF	19	\$60.00	\$1,140.00	\$68.50	\$1,301.50	\$65.00	\$1,235.00	\$200.00	\$3,800.00	\$49.00	\$931.00	\$46.30	\$879.70	\$6,185.00	\$117,515.00
8	LIGHTED CROSSWALK STRIPING, SIGNAGE & MARKINGS	LS	1	\$95,000.00	\$95,000.00	\$133,980.00	\$133,980.00	\$98,639.00	\$98,639.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$101,200.00	\$101,200.00	\$95,650.00	\$95,650.00
9	TRAFFIC STRIPING, SIGNAGE AND MARKINGS	LS	1	\$48,000.00	\$48,000.00	\$52,829.50	\$52,829.50	\$33,925.00	\$33,925.00	\$35,000.00	\$35,000.00	\$26,000.00	\$26,000.00	\$24,725.00	\$24,725.00	\$61,980.00	\$61,980.00
10	REMOVE EXISTING CURB & GUTTER	LF	1000	\$35.00	\$35,000.00	\$22.50	\$22,500.00	\$20.00	\$20,000.00	\$20.00	\$20,000.00	\$36.00	\$36,000.00	\$14.65	\$14,650.00	\$29.00	\$29,000.00
11	REMOVE EXISTING PCC IMPROVEMENTS	SF	11671	\$4.00	\$46,684.00	\$4.50	\$52,519.50	\$6.00	\$70,026.00	\$6.00	\$70,026.00	\$6.00	\$70,026.00	\$9.55	\$111,458.05	\$10.00	\$116,710.00
12	REMOVE & RELOCATE EXISTING CHAIN LINK FENCE	LF	27	\$150.00	\$4,050.00	\$164.50	\$4,441.50	\$100.00	\$2,700.00	\$150.00	\$4,050.00	\$350.00	\$9,450.00	\$73.00	\$1,971.00	\$46.00	\$1,242.00
13	FIELD ORDERS	LS	1	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
				Total	\$715,841.00		\$777,636.00		\$792,969.00		\$851,104.00		\$967,476.00		\$980,734.25		\$987,400.00