

# CITY OF RIALTO, CA PROPOSAL PERMITTING SYSTEM IMPLEMENTATION SERVICES



PREPARED FOR

# **CITY OF RIALTO, CA**

C/O Jonathan Ballard, IT Manager Department of Information Technology 251 S Willow Ave Rialto, CA, 92376

# **Park Consulting Group**

200 Spectrum Center Drive Suite 300 Irvine, CA 92618

**Glenn Park** | President glenn@parkconsulting.com

October 10, 2024





# **TABLE OF CONTENTS**

PARK CONSULTING GROUP	
RELEVANT EXPERIENCE OF KEY PERSONNEL AND THE FIRM	
Key Personnel Experience	4
Firm Experience	7
Cost Proposal	
Client References	

# PARK CONSULTING GROUP

The **Park Consulting Group, Inc. (PCG)** is pleased to submit this proposal to provide Permitting System Implementation Services for the **City of Rialto's ("City")** Tyler Tech Enterprise Permitting System. We thank you for the opportunity to share our qualifications to provide support to assist staff in business process configurations and guide staff on Tyler Tech implementation methodology. PCG is the leading provider of Tyler Technologies Permitting System consulting services to municipalities and has a proven track record of serving similar cities to Rialto, working with a broad range of leaders, staff, and constituents at over 40+ cities and counties to implement, enhance and support their Permitting System implementation projects. The proposed team has extensive experience working with Community Development, Building, Planning, and IT project teams for their projects and support needs. The team is ready to share lessons learned from recent and similar municipal client projects so that the City is best prepared to achieve the desired results from its system.

	PARK CONSULTING GROUP SERVICES		
PROJECT ADVISORY & PROJECT MANAGEMENT	<ul> <li>Project Management</li> <li>Leadership Updates</li> <li>Regular check-ins and status meetings (weekly / bi-weekly, ad-hoc)</li> <li>Support Request Tracking and Reporting</li> </ul>		
TYLER TECH VENDOR MANAGEMENT	<ul> <li>Tyler Tech Agreement and SOW Review</li> <li>Investment Summary and Invoice Review</li> <li>Implementation Services Management</li> <li>Sharepoint Site Tracking and Updates</li> <li>Tyler Tech Support Ticket Request Submissions</li> </ul>		
BEST PRACTICE ADVISORY	<ul> <li>Sharing Client Lessons Learned and known best practices</li> <li>Sharing Client Solution Options from other California cities</li> <li>GIS Environment Setup and Management</li> </ul>		
TYLER TECH EPL BUSINESS ANALYSIS, CONFIGURATION & DEVELOPMENT	<ul> <li>Requirements and specifications gathering</li> <li>Configuration and functionality design and implementation</li> <li>Annual fee schedule updates</li> <li>Reports and forms development (Crystal Reports and SSRS)</li> <li>Demonstration of new and existing functionality</li> </ul>		
TYLER TECH EPL CONFIGURATION EXAMPLES	<ul> <li>Civic Access / Decision Engine / eReviews</li> <li>Record Types/ Workclass Configuration</li> <li>Custom Fields</li> <li>Workflows</li> <li>Automations (IOs &amp; IAAs) / Georules</li> <li>Tyler Hub/ User Setup</li> <li>Fee Setup and Conditioning</li> <li>Code Updates</li> <li>Inspections/ iG Mobile Apps</li> <li>New and Existing Report Development</li> </ul>		
CUT OVER AND GO-LIVE SUPPORT SERVICES	<ul> <li>Support the City when working with staff and vendors for the go-live cutover</li> <li>Support the City with requested fixes to configuration and systems issues</li> <li>Attend support meetings as needed</li> <li>Provide onsite support as needed (with travel authorization)</li> </ul>		

The Park Consulting Group is thrilled to have the opportunity to work with the City of Rialto and we look forward to discussing the details of our experiences and our proposed services to the City.

Sincerely,

Glenn Park, President (Authorized Legal Representative) P: (626) 224-1656 | E: <u>glenn@parkconsulting.com</u>



# **RELEVANT EXPERIENCE OF KEY PERSONNEL AND THE FIRM**

# **Key Personnel Experience**

Park Consulting Group is assigning the Key Personnel that have been working with the advisory, configuration, development and administration of the Tyler Tech Permitting System for a minimum of 5+ years. Glenn Park will serve as the Principal Consultant and Project Advisor. Bryan Tung will serve as lead Tyler Tech Permitting Configuration Consultant and Jared Tan will serve as the Reports Developer to design, develop, and deploy reports and queries for the City of Rialto, as required.

## **GLENN PARK** PRINCIPAL CONSULTANT/ PROJECT ADVISOR

Principal Consultant with 20 years of experience in leading programs and projects in technology strategy, system implementations, and vendor selections, for municipal and private sector clients. Glenn has partnered extensively with municipalities' directors, project leaders, technical experts, and staff to implement Tyler Tech Permitting systems to enable Planning and Development Services, Engineering, Public Safety, and Constituent Services processes.

#### Expertise

Project Advisory

Systems Implementation

• Land Management Systems

RFP/ Selection/ Contracting

- Vendor Management
- Tyler Tech EPL Configuration

# Recent Tyler Tech Enterprise Permitting System Experience (Past 5 Years – 2019-2024)

•

- City of Palm Springs Tyler Tech EPL Implementation Advisor
- City of Chino Hills Tyler Tech EPL Implementation Advisor
- City of La Habra Tyler Tech EPL Implementation Advisor
- City of Thousand Oaks Tyler Tech EPL Project Manager
- City of Ventura Tyler Tech EPL Implementation Advisor
- City of Sunnyvale Tyler Tech EPL Project Manager Advisor
- City of Gilroy Tyler Tech EPL Implementation Advisor
- City of Rancho Cordova Tyler Tech EPL Implementation Advisor
- **City of Tucson** Tyler Tech EPL Project Implementation Advisor
- City of Des Moines Tyler Tech EPL Project Implementation Advisor
- City of Newport Beach Tyler Tech EPL Implementation Advisor
- City of Santa Ana Tyler Tech EPL Prototype Implementation Project Manager
- City of Temecula Tyler Tech EPL Project Manager/ Business Analyst/ System Admin
- City of Laguna Beach Tyler Tech EPL Project Manager/ Business Analyst
- City of Laguna Woods Tyler Tech EPL Implementation Advisor
- City of Burnaby, BC Tyler Tech EPL Enhancements Advisor
- County of Maui Tyler Tech EPL Implementation Advisor

#### Education

Claremont Graduate University, MBA – Strategy University of Washington, Bachelors – Finance

#### **Training and Certifications**

Tyler Tech EPL Fundamentals Training Tyler Tech EPL Administrator Training Tyler Tech EPL Configuration Training Project Management Institute (PMI) Member PROSCI Change Management Certification CompTIA Project+ Certification ITIL Foundation Certification



## BRYAN TUNG SENIOR CONFIGURATION CONSULTANT

Senior Tyler Tech Permitting System Configuration Consultant with first-hand experience in building and planning operations and processes. Bryan has extensively applied his experiences as an expert in Tyler Tech Permitting systems configuration and implementation. Bryan has partnered with Park Consulting Group's municipal clients for project implementation, business analysis, configuration, and maintenance/ enhancements needs.

- Building & Planning ProcessesFunctional Documentation
- Tyler EPL System ImplementationSystems and Process Analysis
- Requirements Gathering
- Data Entry/Clean Up

## Recent Tyler Tech Enterprise Permitting System Experience (Past 5 Years – 2019-2024)

- City of Palm Springs Tyler Tech EPL Implementation Project Lead/ Business Analyst/ System Admin
- City of Chino Hills Tyler Tech EPL Implementation Project Lead/ Business Analyst
- City of Thousand Oaks Tyler Tech EPL Implementation Project Lead/ Business Analyst/ System Admin
- City of Ventura Tyler Tech EPL Implementation Lead Functional Analyst
- City of Simi Valley Tyler Tech EPL Implementation Lead Functional Analyst/ System Admin
- City of Sunnyvale Tyler Tech EPL Implementation Project Lead/ Business Analyst/ System Admin
- City of Rancho Cordova Tyler Tech EPL Implementation Project Lead/ Business Analyst
- City of Gilroy Tyler Tech EPL Implementation Project Lead/ Business Analyst/ System Admin
- **City of Tucson** Tyler Tech EPL Configuration and Implementation Lead/ Business Analyst
- City of Laguna Niguel Tyler Tech EPL Permitting Implementation Consultant/ Business Analyst
- City of Westminster Tyler Tech EPL Implementation Project Lead/ Business Analyst/ System Admin
- City of Fullerton Tyler Tech EPL Implementation Business Analyst
- City of Santa Ana Tyler Tech EPL Prototype Lead Consultant
- City of Laguna Beach Tyler Tech EPL Business Analyst
- County of Maui Tyler Tech EPL Implementation Functional Analyst
- City of Temecula Tyler Tech EPL System Data Analyst
- **City of Lake Forest** Tyler Tech EPL Fees Updates Consultant/ System User (Planning Intern)

## Education

University of California Irvine, Master of Urban and Regional Planning University of California Irvine, Bachelors in Social Ecology

## **Licenses and Certifications**

Project Management Institute (PMI) Member Tyler Tech EPL Fundamentals Training Tyler Tech EPL Administrator Training Tyler Tech EPL Configuration Training



## JARED TAN SENIOR REPORT DEVELOPER/ DATABASE CONSULTANT

Report developer and database consultant partnering extensively with Park Consulting Group's clients in designing, developing, deploying, and enhancing form templates, statistical reports, and store procedures/ query/ extracts in SQL, Crystal Reports, and SSRS.

- Crystal Reports Design
- Tyler EPL System Implementation SSRS Reports Design
- Requirements Gathering

- SQL Query Development •
  - Data Extracts and Queries
- •

- Functional Documentation
- Data and Query Analysis
- Data Entry/Clean Up

### Recent Tyler Tech Enterprise Permitting System Experience (Past 5 Years – 2019-2024)

#### Over 200+ Tyler Tech EPL Forms & Reports Developed or Enhanced

- City of Palm Springs Reports Design and Developer/ Extract Developer/ Ouery Developer
- City of Chino Hills Reports Design and Developer/ Extract Developer/ Ouery Developer •
- City of Ventura Reports Design and Developer/ Extract Developer/ Query Developer •
- City of Simi Valley Reports Design and Developer/ Extract Developer/ Query Developer •
- City of Thousand Oaks Reports Design and Developer/ Extract Developer/ Query Developer •
- City of Sunnyvale Reports Design and Developer/ Extract Developer/ Query Developer •
- City of Gilroy Reports Design and Developer/ Extract Developer/ Query Developer •
- City of Rancho Cordova Reports Design and Developer / Query Developer •
- City of Laguna Niguel Reports Design and Developer/ Extract Developer/ Query Developer •
- County of Hawaii Reports Design and Developer/ Extract Developer/ Query Developer •
- County of Athens-Clark Data Conversion Lead •
- City of Costa Mesa Reports Design and Developer/ Extract Developer/ Query Developer •
- City of Tucson Reports Design and Developer/ Extract Developer/ Query Developer •
- County of Maui Reports Design and Developer/ Extract Developer/ Query Developer •
- City of Laguna Woods Reports Design and Developer/ Extract Developer/ Query Developer •
- City of Lake Forest Reports Design and Developer/ Extract Developer/ Query Developer •
- City of Westminster Reports Design

#### Education,

University of California Los Angeles, Bachelors in Engineering

#### Licenses and Certifications

Microsoft SQL Server Database Programming Certificate – Univ. of California Irvine Tyler Tech EPL Fundamentals Training Tyler Tech EPL Configuration Training

# **Firm Experience**

Park Consulting Group is focused in serving government clients for their Tyler Tech EPL system implementation and enhancement projects. Our team has worked with the Tyler Tech EPL system since 2013 across HTML5 (v2020-24), Enterprise (Silverlight), and Desktop versions. PCG is a leading consulting firm in providing City Client-side project services for Tyler Tech EPL permitting, planning, fire, engineering, and code enforcement system needs. Park Consulting Group's Tyler Tech EPL client experiences with recent release (version 2021 or later), serving over 40+ Tyler Tech EPL clients in the past 5 years for their implementations and enhancements (listed below):

AGENCY	SYSTEM	SERVICES	DATES WORK PERFORMED
PALM SPRINGS, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Project Management</li> <li>Tyler Tech EPL Configuration</li> <li>Report Development</li> <li>Validation Testing/ UAT</li> <li>End User Training Planning</li> <li>Data Conversion Planning</li> <li>Tyler Tech EPL Upgrades</li> </ul>	2022 - 2024 (Go-Live May 2023)
CHINO HILLS, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Business Analysis</li> <li>Tyler Tech EPL Configuration</li> <li>Validation Testing/ UAT</li> <li>End User Training Planning</li> <li>Data Conversion Planning</li> <li>Report Development</li> </ul>	2023 – Present (Go-Live April 2024)
RANCHO CORDOVA, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Project Management</li> <li>Business Analysis</li> <li>Tyler Tech EPL Configuration</li> <li>Report Development</li> <li>Post-Go-Live Enhancements</li> <li>Integrations/ Extracts</li> <li>Tyler Tech EPL Upgrades</li> </ul>	2020 – Present (Go-Live Aug 2021)
THOUSAND OAKS, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Project Management</li> <li>Business Analysis</li> <li>Tyler Tech EPL Configuration</li> <li>Validation Testing/ UAT</li> <li>End User Training Planning</li> <li>Data Conversion Planning</li> <li>Integration / Extracts</li> <li>Report Development</li> <li>Post-Go-Live Enhancements</li> <li>Tyler Tech EPL Upgrades</li> </ul>	2021 – Present (Go-Live Nov 2022)
VENTURA, CA	TYLER TECH	- LMS Contract Negotiation	2017 – Present (Go-Live July 2021)



AGENCY	SYSTEM	SERVICES	DATES WORK PERFORMED
	ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Project Management</li> <li>Business Analysis</li> <li>Tyler Tech EPL Configuration</li> <li>Tyler Tech EPL Upgrades</li> <li>Data Conversion Planning</li> </ul>	
SUNNYVALE, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Project Management</li> <li>Business Analysis</li> <li>Tyler Tech EPL Configuration</li> <li>Validation Testing/ UAT</li> <li>End User Training Planning</li> <li>Data Conversion Planning</li> <li>Integration / Extracts</li> <li>Report Development</li> <li>Post-Go-Live Enhancements</li> <li>Tyler Tech EPL Upgrades</li> </ul>	2021 – Present (Go-Live Oct 2022)
GILROY, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Project Management</li> <li>Tyler Tech EPL Configuration</li> <li>Report Development</li> <li>Validation Testing/ UAT</li> <li>End User Training Planning</li> <li>Data Conversion Planning</li> <li>Tyler Tech EPL Upgrades</li> </ul>	2021 - Present (Go-Live June 2023)
LAGUNA BEACH, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>LMS Procurement</li> <li>LMS Contract Negotiation</li> <li>Project Advisory</li> <li>Project Management</li> <li>Tyler Tech EPL Configuration</li> <li>Report Development</li> <li>Tyler Tech EPL Upgrades</li> <li>Post-Go-Live Enhancements</li> </ul>	2022 — Present 2018 — 2019 (Post-Go-Live Support)
LAGUNA WOODS, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Project Management</li> <li>Tyler Tech EPL Configuration</li> <li>Validation Testing/ UAT</li> <li>End User Training Planning</li> <li>Report Development</li> <li>Go-Live Support</li> <li>Post-Go-Live Enhancements</li> <li>Tyler Tech EPL Upgrades</li> </ul>	2019 – Present (Go-Live Nov 2019)
A HABRA, CA	TYLER TECH	<ul> <li>Project Advisory</li> <li>Project Management</li> <li>Tyler Tech EPL Configuration</li> </ul>	2023 - Present (Go-Live March 2024)




AGENCY	SYSTEM	SERVICES	DATES WORK PERFORMED
	ENTERPRISE PERMITTING & LICENSING	<ul> <li>Report Development</li> <li>Validation Testing/ UAT</li> <li>End User Training Planning</li> <li>Data Conversion Planning</li> <li>Tyler Tech EPL Upgrades</li> </ul>	
LAGUNA NIGUEL, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Tyler Tech EPL Configuration</li> <li>Report Development</li> </ul>	2022 - Present (Go-Live Mar 2024)
<b>TEMECULA, CA</b> Tyler Excellence Award Winner for EPL 2021	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Business Analysis</li> <li>Tyler Tech EPL Configuration</li> <li>Tyler Tech EPL Upgrades</li> <li>Post-Go-Live Enhancements</li> <li>Report Development</li> </ul>	2016 – Present (Post-Go-Live Support)
TUSTIN, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Tyler Tech EPL Configuration</li> <li>Civic Access Deployment</li> <li>eReviews Deployment</li> <li>Report Development</li> </ul>	2021 — Present (Post Go-Live Support)
MAMMOTH COMMUNITY WATER DISTRICT, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Tyler Tech EPL Configuration</li> <li>Report Development</li> </ul>	2022 – Present (Post Go-Live Support)
SAN JACINTO, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Tyler Tech EPL Configuration</li> <li>Report Development</li> </ul>	2023 – Present (Post Go-Live Support)
TUCSON, AZ	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Business Analysis</li> <li>Tyler Tech EPL Configuration</li> <li>Validation Testing/ UAT</li> <li>End User Training Planning</li> <li>Data Conversion Planning</li> <li>Integration / Extracts</li> <li>Report Development</li> <li>Post-Go-Live Enhancements</li> <li>Tyler Tech EPL Upgrades</li> </ul>	2020 – Present (Go-Live Oct 2022)
BURNABY, BC (Canada)	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Civic Access Online Permitting and Inspection Requests</li> <li>Validation Testing/ UAT</li> <li>Tyler Tech EPL Upgrade</li> </ul>	2022 – Present (Post Go-Live Support)
DES MOINES, IA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Tyler Tech EPL Configuration</li> <li>Report Development</li> <li>Post-Go-Live Enhancements</li> </ul>	2022 - Present (Post Go-Live Support)



AGENCY	SYSTEM	SERVICES	DATES WORK PERFORMED
HAWAII COUNTY, HI	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Tyler Tech EPL Configuration</li> <li>Report Development</li> <li>Post-Go-Live Enhancements</li> </ul>	2021 – Present (Post Go-Live Support)
MAUI COUNTY, HI	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Project Advisory</li> <li>Report Development</li> <li>GIS Advisory/ Planning</li> <li>GIS Implementation</li> <li>Post-Go-Live Enhancements</li> <li>Tyler Tech EPL Upgrades</li> </ul>	2020 – Present (Go-Live April 2022)
PLEASANT HILL, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	- Project Advisory	2023 – 2023 (Go-Live April 2023)
NEWPORT BEACH, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>LMS Contract Negotiation</li> <li>Project Advisory</li> <li>Project Management</li> <li>Business Analysis</li> <li>Tyler Tech EPL Upgrades</li> </ul>	2018 –2022 (Go-Live July 2022)
RANCHO MIRAGE, CA	TYLER TECH ENTERPRISE PERMITTING & LICENSING	<ul> <li>Tyler Tech EPL Configuration</li> <li>Report Development</li> </ul>	2021 – 2023 (Post Go-Live Support)

# **Cost Proposal**

- Duration of Services: 15 Months; October 2024 December 2025
- **Services:** PCG's services are billed on a fixed monthly basis based on the key project deliverables of the project. Scope is based on latest project plan and timeline presented with a Phase 1 Go-Live date in early June 2025 and a Phase 2 Go-Live Date in November/ December 2025.



 Total Not to Exceed: \$625,350 – For Phase 2, the City may reevaluate ownership and responsibilities of the Phase 2 Scope and Implementation Tasks.

#### PHASE 1 – 9 Months:

		Per	
Project Phase 1	Months	Month	Total
Build & Configuration	6	\$29,900	\$179,500
User Acceptance Testing (UAT)	2	\$24,600	\$49,200
Support through Training and Go-Live Prep	1	\$24,600	\$24,600
Go-Live Support (4 days onsite with 3 Consultants)			\$29,500
Post-Go-Live Support (3 weeks remote through June 2025)			\$20,000
Report Development (25 Forms/ Reports @ \$2,400 / report)			\$60,000
Travel Expenses (20 days @ \$500 per day per consultant)			\$10,000
Total			\$372,700

#### PHASE 2 – 6 Months (OPTIONAL):

		Per	
Project Phase 2	Months	Month	Total
Phase 1 – Post Go-Live Support	6	\$4,000	\$24,000
Assess & Define	1	\$29,900	\$29,900
Build & Configuration	3	\$29,900	\$89,700
User Acceptance Testing (UAT)	1	\$24,600	\$24,600
Support through Training and Go-Live Prep	1	\$24,600	\$24,600
Go-Live Support (2 days onsite with 3 Consultants)			\$9,850
Post-Go-Live Support (3 weeks remote through December 2025)			\$20,000
Report Development (10 Forms/ Reports @ \$2,400 / report)			\$24,000
Travel Expenses (12 days @ \$500 per day per consultant)			\$6,000
Total			\$252,650

• **Travel Expenses** - PCG should have the full ability to deliver services remotely with minimal on-site visits. When requested, City will approve onsite travel, and onsite travel expenses will be billed at \$500 per day per consultant (not including consultant hourly rates).



Client References		
AGENCY/ PROJECT	CONTACT	SERVICES/ ROLES PROVIDED
<b>CHINO HILLS, CA</b> <i>Tyler Tech EPL System</i> <i>Implementation &amp; Enhancements</i> <i>Jul 2023 – Present</i>	Matt Jester IT Manager <u>mjester@chinohills.org</u> (909) 364-2643	<ul> <li>Project Advisory</li> <li>Tyler Tech EPL Configuration</li> <li>CSS / Decision Engine / eReviews</li> <li>Validation Testing/ UAT</li> <li>Data Conversion Planning</li> <li>Report Development</li> </ul>
<b>PALM SPRINGS, CA</b> <i>Tyler Tech EPL System</i> <i>Implementation &amp; Enhancements</i> <i>July 2022 – Present</i>	<b>Jason Underwood</b> Assistant Director of IT <u>jason.underwood@palmspringsca.gov</u> (760) 322-8394	<ul> <li>Project Advisory</li> <li>Tyler Tech EPL Configuration</li> <li>Report Development</li> <li>Validation Testing/ UAT</li> <li>Data Conversion Planning</li> <li>Tyler Tech EPL Version Upgrades</li> </ul>
<b>RANCHO CORDOVA, CA</b> <i>Tyler Tech EPL System</i> <i>Implementation &amp; Enhancements</i> <i>Feb 2021 – Present</i>	<b>Jessica Crone</b> Mgmt Analyst (Tyler Tech EPL Admin) <u>jcrone@cityofranchocordova.org</u> (916) 851-8775	<ul> <li>Project Advisory</li> <li>Tyler Tech EPL Configuration</li> <li>Report Development</li> <li>Validation Testing/ UAT</li> <li>Data Conversion Planning</li> <li>Tyler Tech EPL Version Upgrades</li> <li>Post-Go-Live Configuration Enhancements</li> </ul>
<b>THOUSAND OAKS, CA</b> <i>Tyler Tech EPL System</i> <i>Implementation &amp; Enhancements</i> <i>Nov 2022 – Present</i>	Eddie Hughes IT Manager <u>ehughes@toaks.org</u> (805) 449-2231	<ul> <li>Project Advisory</li> <li>Tyler Tech EPL Configuration</li> <li>Report Development</li> <li>Validation Testing/ UAT</li> <li>Data Conversion Planning</li> <li>Tyler Tech EPL Version Upgrades</li> <li>Post-Go-Live Configuration Enhancements</li> </ul>