

Item Number	Section	Description	Unit of Measure	Quantity	Roadway Engineering & Construction Corp.	KNC Construction, Inc.	MLC Constructors, Inc.	Three Peaks Corp	H2M Construction Inc.	Marjani Builders, Inc.	Van Engineering Inc.	ZECO Inc.	CSI Services
1	Bid Schedule	Mobilization	LS	1	\$50,000.00	\$75,000.00	\$55,000.00	\$45,000.00	\$83,000.00	\$45,000.00	\$150,000.00	\$110,000.00	\$115,000.00
2	Bid Schedule	Temporary Traffic Control	LS	1	\$7,500.00	\$25,300.00	\$6,500.00	\$27,000.00	\$12,000.00	\$25,000.00	\$30,000.00	\$5,000.00	\$27,000.00
3	Bid Schedule	Water Pollution Control	LS	1	\$5,000.00	\$3,125.00	\$6,500.00	\$22,000.00	\$9,000.00	\$30,000.00	\$25,000.00	\$5,000.00	\$13,000.00
4	Bid Schedule	Construction Surveying	LS	1	\$3,500.00	\$18,750.00	\$3,250.00	\$15,000.00	\$6,000.00	\$29,000.00	\$15,000.00	\$25,000.00	\$7,000.00
5	Bid Schedule	Remove Existing Guard Posts	EA	7	\$525.00	\$2,493.75	\$3,507.00	\$2,450.00	\$7,000.00	\$6,650.00	\$5,250.00	\$1,092.00	\$3,500.00
6	Bid Schedule	Remove Existing Lighted Guard Posts	EA	7	\$525.00	\$2,493.75	\$2,856.00	\$4,340.00	\$3,500.00	\$13,300.00	\$7,000.00	\$1,092.00	\$3,500.00
7	Bid Schedule	Clearing and Grubbing	LS	1	\$12,000.00	\$8,750.00	\$7,500.00	\$40,000.00	\$13,000.00	\$235,000.00	\$10,000.00	\$26,400.00	\$9,000.00
8	Bid Schedule	Adjust All Valves, Frames, and Covers to Finished Grade	EA	5	\$750.00	\$4,375.00	\$4,550.00	\$4,000.00	\$7,500.00	\$7,500.00	\$9,000.00	\$10,000.00	\$1,500.00
9	Bid Schedule	Relocate Existing Street Light	EA	1	\$9,500.00	\$42,171.25	\$6,500.00	\$5,500.00	\$8,000.00	\$22,500.00	\$10,000.00	\$35,000.00	\$9,000.00
10	Bid Schedule	Remove Existing PCC Improvements (Driveway, Sidewalk, Curb and Gutter, PCC Pavement)	SF	5950	\$24,395.00	\$50,039.50	\$23,800.00	\$41,650.00	\$59,500.00	\$23,800.00	\$59,500.00	\$83,300.00	\$47,600.00
11	Bid Schedule	Remove Existing AC Pavement and Base (12" Depth)	SY	70	\$5,600.00	\$16,450.00	\$4,550.00	\$21,000.00	\$4,200.00	\$7,000.00	\$3,500.00	\$16,100.00	\$490.00
12	Bid Schedule	Remove Existing Vehicle Detection Loop	EA	8	\$1,840.00	\$7,100.00	\$6,104.00	\$4,000.00	\$2,400.00	\$4,000.00	\$6,000.00	\$8,000.00	\$3,200.00
13	Bid Schedule	Remove Existing Sloped Cobble Set in Mortar	SF	150	\$1,050.00	\$11,250.00	\$600.00	\$3,900.00	\$4,500.00	\$9,000.00	\$750.00	\$7,500.00	\$1,800.00
14	Bid Schedule	Furnish and Install M72-50 Shallow Mounted Bollard (Marshalls Shallow Mount Rhinoguard, or Approved Equal)	EA	9	\$162,000.00	\$113,981.31	\$96,948.00	\$154,350.00	\$126,000.00	\$26,100.00	\$157,500.00	\$225,000.00	\$90,000.00
15	Bid Schedule	Furnish and Install Powder-Coated Bollard Sleeve and Reflective Strip	EA	9	\$5,400.00	\$10,696.32	\$32,499.00	\$9,000.00	\$18,000.00	\$38,250.00	\$13,500.00	\$67,500.00	\$36,000.00
16	Bid Schedule	Furnish and Install Shallow Mount Bollard Assembly and Sleeve	EA	9	\$5,400.00	\$20,133.81	\$9,000.00	\$9,900.00	\$42,300.00	\$38,250.00	\$10,800.00	\$31,500.00	\$72,000.00
17	Bid Schedule	Furnish and Install M50 (K12) EM Bollard (Marshalls Rhinoguard Automated or Approved Equal)	EA	2	\$250,000.00	\$122,961.36	\$82,160.00	\$166,600.00	\$130,000.00	\$12,000.00	\$240,000.00	\$130,000.00	\$220,000.00
18	Bid Schedule	Construct Type 1-6" Concrete Curb per Rialto Std Plan SC-202	LF	49	\$2,940.00	\$4,869.62	\$2,842.00	\$6,860.00	\$9,800.00	\$1,960.00	\$3,185.00	\$4,900.00	\$9,800.00
19	Bid Schedule	Construct 8" Concrete Curb and Gutter per Rialto Std Plan SC-200	LF	57	\$3,705.00	\$6,177.66	\$3,021.00	\$5,244.00	\$11,400.00	\$4,845.00	\$4,275.00	\$5,415.00	\$17,100.00
20	Bid Schedule	Construct Variable Height Concrete Curb per Rialto Std Plan SC-202	LF	10	\$650.00	\$2,975.00	\$1,000.00	\$900.00	\$1,000.00	\$1,500.00	\$1,500.00	\$5,600.00	\$2,000.00
21	Bid Schedule	Construct PCC Curb Ramp (Case per Plan) with Cast in Place Truncated Domes per Caltrans Std A88A	EA	2	\$9,200.00	\$10,787.50	\$18,070.00	\$15,600.00	\$18,000.00	\$17,000.00	\$20,000.00	\$17,000.00	\$15,200.00
22	Bid Schedule	Construct 4" PCC Sidewalk per Rialto Std Plan SC-203	SF	1970	\$19,897.00	\$24,625.00	\$46,295.00	\$27,580.00	\$39,400.00	\$23,640.00	\$15,760.00	\$49,250.00	\$59,100.00
23	Bid Schedule	Construct 8" PCC Driveway per Rialto Std Plan SC-211	SF	710	\$12,780.00	\$17,750.00	\$30,885.00	\$18,460.00	\$21,300.00	\$18,460.00	\$14,200.00	\$24,850.00	\$34,790.00
24	Bid Schedule	Construct 8" PCC Pavement	SF	2856	\$51,408.00	\$56,234.64	\$98,532.00	\$68,544.00	\$99,960.00	\$42,840.00	\$62,832.00	\$128,520.00	\$139,944.00
25	Bid Schedule	Construct 12" Full Depth AC Pavement	TON	2	\$700.00	\$7,737.50	\$16,184.00	\$1,600.00	\$13,600.00	\$6,000.00	\$8,000.00	\$20,000.00	\$3,000.00
26	Bid Schedule	Construct Metal Hand Rail, Type A per SPPWC Std 606-4	LF	50	\$7,500.00	\$8,750.00	\$19,300.00	\$10,500.00	\$17,500.00	\$22,500.00	\$11,250.00	\$10,000.00	\$25,000.00
27	Bid Schedule	Construct Concrete Retaining Wall, Type 1 per SPPWC Std 610-3 and 617-3	LF	30	\$51,000.00	\$32,062.50	\$26,640.00	\$28,200.00	\$24,000.00	\$15,000.00	\$30,000.00	\$25,500.00	\$60,000.00
28	Bid Schedule	Modify Existing CMU Retaining Wall per SPPWC Std 601-4	LF	53	\$10,600.00	\$19,742.50	\$17,914.00	\$15,900.00	\$26,500.00	\$31,800.00	\$26,500.00	\$29,680.00	\$53,000.00
29	Bid Schedule	Construct Cobble Set in Mortar	SF	150	\$9,600.00	\$14,157.00	\$9,150.00	\$5,250.00	\$9,000.00	\$12,000.00	\$13,500.00	\$4,500.00	\$15,000.00
30	Bid Schedule	Construct Aggregate Base (Depth per Plan)	CY	4	\$1,800.00	\$1,400.00	\$4,224.00	\$2,700.00	\$3,000.00	\$2,600.00	\$1,200.00	\$3,200.00	\$1,200.00
31	Bid Schedule	Install Type E Vehicle Detection Loop per Caltrans Std ES-5A	EA	8	\$8,000.00	\$13,000.00	\$7,800.00	\$9,600.00	\$8,800.00	\$20,000.00	\$8,000.00	\$25,600.00	\$20,000.00
32	Bid Schedule	Traffic Striping, Signage & Markings	LS	1	\$6,500.00	\$5,937.50	\$4,160.00	\$8,000.00	\$13,000.00	\$32,500.00	\$7,500.00	\$5,000.00	\$12,000.00
33	Bid Schedule	Wall Signage	LS	1	\$9,000.00	\$8,437.50	\$27,300.00	\$15,900.00	\$42,000.00	\$7,500.00	\$20,000.00	\$5,000.00	\$35,000.00
34	Bid Schedule	Monument Sign	LS	1	\$40,000.00	\$40,937.50	\$65,000.00	\$81,400.00	\$53,000.00	\$28,500.00	\$51,000.00	\$65,000.00	\$102,000.00
35	Bid Schedule	Install Lighted Guard Post	EA	7	\$40,600.00	\$10,161.27	\$45,500.00	\$28,000.00	\$35,000.00	\$38,500.00	\$42,000.00	\$28,000.00	\$56,000.00
36	Bid Schedule	Lighting and Electrical System	LS	1	\$8,800.00	\$123,625.54	\$173,420.00	\$102,000.00	\$53,000.00	\$165,000.00	\$58,000.00	\$70,000.00	\$38,000.00
37	Bid Schedule	Electrical Power Service for Automated Bollards	LS	1	\$58,000.00	\$7,575.00	\$14,218.00	\$21,800.00	\$18,000.00	\$18,500.00	\$17,000.00	\$25,000.00	\$28,000.00
38	Bid Schedule	Field Orders	LS	1	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00
					\$937,665.00	\$992,014.28	\$1,023,279.00	\$1,089,728.00	\$1,093,160.00	\$1,122,995.00	\$1,188,502.00	\$1,399,499.00	\$1,425,724.00