

CDBG CURB, GUTTER, AND SIDEWALK IMPROVEMENT PROJECT
CITY PROJECT NO. CB1805
BID SUMMARY

| BID ITEM | DESCRIPTION | QUANTITY | UNIT | C-Works Engineering | | Hardy & Harper INC. | | Onyx Paving Company | |
|------------------|---|----------|------|---------------------|-------------|---------------------|-------------|---------------------|-------------|
| | | | | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 1 | Mobilization | 1 | LS | \$ 1,000.00 | \$1,000.00 | \$ 8,000.00 | \$8,000.00 | \$ 9,692.00 | \$9,692.00 |
| 2 | Traffic Control | 1 | LS | \$ 2,000.00 | \$2,000.00 | \$ 10,000.00 | \$10,000.00 | \$ 56,000.00 | \$56,000.00 |
| 3 | Construct New, or Remove & Reconstruct PCC Curb/Gutter | 195 | LF | \$ 50.00 | \$9,750.00 | \$ 70.00 | \$13,650.00 | \$ 76.00 | \$14,820.00 |
| 4 | Construct New, or Remove & Reconstruct PCC Driveway Approach | 132 | SF | \$ 18.00 | \$2,376.00 | \$ 11.00 | \$1,452.00 | \$ 20.00 | \$2,640.00 |
| 5 | Construct New, or Remove & Reconstruct PCC Sidewalk | 2,958 | SF | \$ 15.00 | \$44,370.00 | \$ 9.00 | \$26,622.00 | \$ 11.00 | \$32,538.00 |
| 6 | Construct New, or Remove & Reconstruct PCC Cross Gutter and Spandrel. | 957 | SF | \$ 18.00 | \$17,226.00 | \$ 20.00 | \$19,140.00 | \$ 30.00 | \$28,710.00 |
| 7 | Remove Existing Improvements and construct improvements at W. First St. Alley east of Palm Ave in accordance with construction drawings | 1 | LS | \$ 10,500.00 | \$10,500.00 | \$ 14,000.00 | \$14,000.00 | \$ 24,000.00 | \$24,000.00 |
| 8 | Remove Existing Improvements and construct improvements on Olive Street, West Side, south of railroad tracks in accordance with construction drawings | 1 | LS | \$ 11,500.00 | \$11,500.00 | \$ 13,000.00 | \$13,000.00 | \$ 24,000.00 | \$24,000.00 |
| 9 | Remove Existing Improvements and construct improvements at W. First Street, east of Olive Ave north side in accordance with construction drawings | 1 | LS | \$ 11,000.00 | \$11,000.00 | \$ 13,000.00 | \$13,000.00 | \$ 24,000.00 | \$24,000.00 |
| 10 | Remove Existing Improvements and construct improvements at W. First Street, east of Olive Ave south side in accordance with construction drawings | 1 | LS | \$ 11,000.00 | \$11,000.00 | \$ 14,000.00 | \$14,000.00 | \$ 24,000.00 | \$24,000.00 |
| 11 | Remove Existing Improvements and construct improvements NW Corner of Clifford Ave. and Third St. in accordance with construction drawings. | 1 | LS | \$ 6,000.00 | \$6,000.00 | \$ 8,000.00 | \$8,000.00 | \$ 16,000.00 | \$16,000.00 |
| 12 | Remove Existing Improvements & Construct New Curb Ramp (Various Case / Type) per Rialto Standard Plan SC-215 | 9 | EA | \$ 3,000.00 | \$27,000.00 | \$ 3,904.00 | \$35,136.00 | \$ 4,400.00 | \$39,600.00 |
| TOTAL BID | | | | \$153,722.00 | | \$176,000.00 | | \$296,000.00 | |