

City of Rialto
 Bid Results for Project Frisbie Middle School Safe Routes to School (SRTS) Improvements Project Phase 1, 240804 (26-003)
 Issued on 10/29/2025
 Bid Due on December 04, 2025 2:00 PM (PST)
 Exported on 12/04/2025

Estimated Bid Value \$ 1,000,000.00

Line Totals (Unit Price * Quantity)

Item Number	Section	Description	Unit of Measure	Quantity	CJ Concrete Construction, Inc.		Roadway Engineering & Construction Corp.		Jergensen Concrete Inc.		Gentry General Engineering, Inc.	H L Hitchcock Construction Inc.	Onyx Paving Company, Inc.
					Line Total	Line Total	Line Total	Line Total	Line Total	Line Total	Line Total		
1	Bid Schedule	Mobilization	LS	1	\$28,000.00	\$500.00	\$30,000.00	\$30,000.00	\$11,000.00	\$27,000.00	\$17,130.00		
2	Bid Schedule	Temporary Traffic Control	LS	1	\$42,000.00	\$500.00	\$15,000.00	\$75,000.00	\$22,000.00	\$45,000.00	\$51,000.00		
3	Bid Schedule	Construction Surveying	LS	1	\$25,410.00	\$45,000.00	\$28,000.00	\$38,000.00	\$18,000.00	\$28,000.00	\$58,000.00		
4	Bid Schedule	Water Pollution Control	LS	1	\$4,000.00	\$1,200.00	\$7,500.00	\$16,000.00	\$5,000.00	\$18,400.00	\$17,000.00		
5	Bid Schedule	Clearing, Grubbing and Removals	LS	1	\$25,000.00	\$9,500.00	\$10,000.00	\$10,056.00	\$61,000.00	\$68,125.00	\$24,000.00		
6	Bid Schedule	Remove Existing AC and/or Native Material	CY	94	\$10,340.00	\$9,400.00	\$17,390.00	\$22,999.92	\$23,500.00	\$5,170.00	\$15,040.00		
7	Bid Schedule	Remove Existing Curb and Gutter	LF	42	\$630.00	\$2,100.00	\$756.00	\$2,199.96	\$1,260.00	\$5,250.00	\$1,386.00		
8	Bid Schedule	Remove Existing Curb	LF	7	\$84.00	\$1,400.00	\$105.00	\$379.96	\$196.00	\$1,162.00	\$455.00		
9	Bid Schedule	Remove Existing Concrete Surfaces (Sidewalk, Driveway, Cross Gutter/Spandrel)	SF	6562	\$19,686.00	\$45,934.00	\$23,623.20	\$72,969.44	\$29,529.00	\$32,810.00	\$72,182.00		
10	Bid Schedule	Remove Existing Mow Strip	LF	44	\$1,320.00	\$1,320.00	\$528.00	\$2,999.92	\$1,232.00	\$2,860.00	\$1,364.00		
11	Bid Schedule	Earthwork	CY	39	\$7,800.00	\$6,825.00	\$38,220.00	\$27,999.66	\$5,187.00	\$3,705.00	\$7,800.00		
12	Bid Schedule	6" Aggregate Base	CY	56	\$6,720.00	\$5,600.00	\$17,752.00	\$32,499.60	\$8,568.00	\$10,360.00	\$8,960.00		
13	Bid Schedule	4" Asphalt Concrete	TON	76	\$13,680.00	\$19,000.00	\$23,560.00	\$24,999.44	\$26,600.00	\$15,960.00	\$12,160.00		
14	Bid Schedule	Reconstruct Driveway	SF	554	\$9,972.00	\$8,310.00	\$5,540.00	\$19,999.40	\$11,080.00	\$8,310.00	\$8,310.00		
15	Bid Schedule	Reconstruct Sidewalk	CY	47	\$60,630.00	\$41,125.00	\$376.00	\$38,999.66	\$26,790.00	\$52,640.00	\$26,085.00		
16	Bid Schedule	Construct 8" Curb and Gutter	LF	46	\$4,140.00	\$4,600.00	\$2,990.00	\$2,999.66	\$4,370.00	\$3,910.00	\$3,220.00		
17	Bid Schedule	Construct 6" Curb	LF	7	\$490.00	\$700.00	\$420.00	\$999.95	\$595.00	\$385.00	\$490.00		
18	Bid Schedule	Construct Curb Ramp	EA	36	\$180,000.00	\$225,000.00	\$288,000.00	\$41,999.76	\$180,000.00	\$172,800.00	\$198,000.00		
19	Bid Schedule	Construct Cross Gutter/Spandrel	SF	5554	\$99,972.00	\$111,080.00	\$66,648.00	\$79,977.60	\$149,958.00	\$94,418.00	\$94,418.00		
20	Bid Schedule	Signing and Striping	LS	1	\$49,407.00	\$60,000.00	\$55,000.00	\$63,180.00	\$54,000.00	\$52,000.00	\$26,000.00		
21	Bid Schedule	RRFB System	EA	2	\$30,975.00	\$30,000.00	\$29,000.00	\$58,000.00	\$28,200.00	\$31,500.00	\$44,000.00		
22	Bid Schedule	Field Orders	LS	1	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00		
					Subtotal	\$650,256.00	\$659,094.00	\$690,408.20	\$692,259.93	\$698,065.00	\$709,765.00	\$717,000.00	
					Total	\$650,256.00	\$659,094.00	\$690,408.20	\$692,259.93	\$698,065.00	\$709,765.00	\$717,000.00	

City of Rialto
 Bid Results for Project Frisbie Middle School Safe Routes to School (SRTS) Improvements Project Phase 1, 240804 (26-003)
 Issued on 10/29/2025
 Bid Due on December 04, 2025 2:00 PM (PST)
 Exported on 12/04/2025

Estimated Bid Value **\$1,000,000.00**

Line Totals (Unit Price * Quantity)

Item Number	Section	Description	Unit of Measure	Quantity	EBS GENERAL							
					Towo Enterprise Inc. Line Total	Kalban, Inc. Line Total	Garcon Construction Inc. Line Total	ENGINEERING, INC. Line Total	Hardy & Harper, Inc. Line Total	SAVI Construction Inc. Line Total	NoLimit Construction Line Total	
1	Bid Schedule	Mobilization	LS	1	\$25,000.00	\$10,000.00	\$23,000.00	\$66,600.00	\$11,550.00	\$30,000.00	\$16,000.00	
2	Bid Schedule	Temporary Traffic Control	LS	1	\$15,000.00	\$10,000.00	\$48,000.00	\$36,800.00	\$50,400.00	\$15,000.00	\$82,500.00	
3	Bid Schedule	Construction Surveying	LS	1	\$30,000.00	\$20,000.00	\$28,000.00	\$15,200.00	\$57,540.00	\$35,000.00	\$27,000.00	
4	Bid Schedule	Water Pollution Control	LS	1	\$15,000.00	\$7,500.00	\$5,000.00	\$14,650.00	\$3,150.00	\$6,000.00	\$17,000.00	
5	Bid Schedule	Clearing, Grubbing and Removals	LS	1	\$20,000.00	\$20,000.00	\$10,000.00	\$29,500.00	\$12,600.00	\$15,000.00	\$30,050.00	
6	Bid Schedule	Remove Existing AC and/or Native Material	CY	94	\$18,800.00	\$37,600.00	\$18,800.00	\$43,334.00	\$32,524.00	\$4,700.00	\$45,120.00	
7	Bid Schedule	Remove Existing Curb and Gutter	LF	42	\$630.00	\$2,520.00	\$1,260.00	\$1,932.00	\$1,050.00	\$1,470.00	\$2,772.00	
8	Bid Schedule	Remove Existing Curb	LF	7	\$105.00	\$350.00	\$210.00	\$322.00	\$182.00	\$210.00	\$11,900.00	
9	Bid Schedule	Remove Existing Concrete Surfaces (Sidewalk, Driveway, Cross Gutter/Spandrel)	SF	6562	\$32,810.00	\$65,620.00	\$52,496.00	\$55,120.80	\$52,496.00	\$39,372.00	\$49,215.00	
10	Bid Schedule	Remove Existing Mow Strip	LF	44	\$660.00	\$2,200.00	\$1,320.00	\$1,430.00	\$1,408.00	\$528.00	\$1,144.00	
11	Bid Schedule	Earthwork	CY	39	\$4,680.00	\$15,600.00	\$7,800.00	\$15,015.00	\$13,494.00	\$3,510.00	\$11,700.00	
12	Bid Schedule	6" Aggregate Base	CY	56	\$4,760.00	\$11,200.00	\$11,200.00	\$12,656.00	\$13,216.00	\$10,080.00	\$16,800.00	
13	Bid Schedule	4" Asphalt Concrete	TON	76	\$15,200.00	\$26,600.00	\$19,000.00	\$22,268.00	\$20,520.00	\$21,280.00	\$60,800.00	
14	Bid Schedule	Reconstruct Driveway	SF	554	\$12,188.00	\$8,310.00	\$8,310.00	\$14,847.20	\$9,972.00	\$16,620.00	\$9,030.20	
15	Bid Schedule	Reconstruct Sidewalk	CY	47	\$37,600.00	\$25,850.00	\$41,360.00	\$36,707.00	\$57,340.00	\$45,778.00	\$30,550.00	
16	Bid Schedule	Construct 8" Curb and Gutter	LF	46	\$3,680.00	\$4,600.00	\$3,220.00	\$3,795.00	\$3,404.00	\$3,450.00	\$4,715.00	
17	Bid Schedule	Construct 6" Curb	LF	7	\$595.00	\$560.00	\$455.00	\$577.50	\$1,176.00	\$420.00	\$350.00	
18	Bid Schedule	Construct Curb Ramp	EA	36	\$223,200.00	\$244,800.00	\$189,000.00	\$200,124.00	\$262,800.00	\$266,400.00	\$270,000.00	
19	Bid Schedule	Construct Cross Gutter/Spandrel	SF	5554	\$138,850.00	\$111,080.00	\$155,512.00	\$141,627.00	\$122,188.00	\$205,498.00	\$111,080.00	
20	Bid Schedule	Signing and Striping	LS	1	\$60,000.00	\$53,000.00	\$57,000.00	\$48,815.00	\$48,000.00	\$48,600.00	\$33,480.00	
21	Bid Schedule	RRFB System	EA	2	\$32,000.00	\$28,000.00	\$30,000.00	\$31,538.00	\$30,000.00	\$50,000.00	\$7,000.00	
22	Bid Schedule	Field Orders	LS	1	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	
					Subtotal	\$720,758.00	\$735,390.00	\$740,943.00	\$822,858.50	\$835,010.00	\$848,916.00	\$868,206.20
					Total	\$720,758.00	\$735,390.00	\$740,943.00	\$822,858.50	\$835,010.00	\$848,916.00	\$868,206.20

City of Rialto
 Bid Results for Project Frisbie Middle School Safe Routes to School (SRTS) Improvements Project Phase 1, 240804 (26-003)
 Issued on 10/29/2025
 Bid Due on December 04, 2025 2:00 PM (PST)
 Exported on 12/04/2025

Estimated Bid Value **\$1,000,000.00**

Line Totals (Unit Price * Quantity)

Item Number	Section	Description	Unit of Measure	Quantity	Leonida Builders Inc.	Estate Design and Construction	LCR Earthwork & Engineering	E2 Contracting	Hillcrest Contracting Inc.	Van Engineering Inc.	Bali Construction, Inc.	
					Line Total	Line Total	Line Total	Line Total	Line Total	Line Total		
1	Bid Schedule	Mobilization	LS	1	\$97,000.00	\$44,850.00	\$70,000.00	\$28,285.02	\$68,000.00	\$250,000.00	\$33,000.00	
2	Bid Schedule	Temporary Traffic Control	LS	1	\$48,000.00	\$40,000.00	\$105,000.00	\$48,035.64	\$20,300.00	\$100,000.00	\$50,000.00	
3	Bid Schedule	Construction Surveying	LS	1	\$30,000.00	\$34,200.00	\$30,000.00	\$29,685.40	\$59,000.00	\$30,000.00	\$65,000.00	
4	Bid Schedule	Water Pollution Control	LS	1	\$10,000.00	\$26,947.20	\$7,000.00	\$12,895.16	\$13,300.00	\$10,000.00	\$10,000.00	
5	Bid Schedule	Clearing, Grubbing and Removals	LS	1	\$45,000.00	\$18,500.00	\$45,000.00	\$45,250.51	\$39,000.00	\$50,000.00	\$26,000.00	
6	Bid Schedule	Remove Existing AC and/or Native Material	CY	94	\$23,500.00	\$6,204.00	\$11,750.00	\$20,147.96	\$21,902.00	\$14,100.00	\$47,000.00	
7	Bid Schedule	Remove Existing Curb and Gutter	LF	42	\$4,200.00	\$1,512.00	\$1,260.00	\$2,063.04	\$1,134.00	\$1,050.00	\$1,554.00	
8	Bid Schedule	Remove Existing Curb	LF	7	\$49.00	\$210.00	\$210.00	\$820.82	\$94.50	\$350.00	\$504.00	
9	Bid Schedule	Remove Existing Concrete Surfaces (Sidewalk, Driveway, Cross Gutter/Spandrel)	SF	6562	\$32,810.00	\$39,372.00	\$65,620.00	\$84,387.32	\$72,182.00	\$39,372.00	\$62,339.00	
10	Bid Schedule	Remove Existing Mow Strip	LF	44	\$1,100.00	\$633.60	\$880.00	\$1,032.24	\$660.00	\$440.00	\$968.00	
11	Bid Schedule	Earthwork	CY	39	\$5,850.00	\$3,907.80	\$9,750.00	\$103,884.30	\$14,040.00	\$5,850.00	\$13,650.00	
12	Bid Schedule	6" Aggregate Base	CY	56	\$6,720.00	\$9,744.00	\$7,000.00	\$16,691.36	\$10,360.00	\$6,216.00	\$39,200.00	
13	Bid Schedule	4" Asphalt Concrete	TON	76	\$25,460.00	\$20,064.00	\$26,600.00	\$27,458.04	\$29,640.00	\$17,100.00	\$49,400.00	
14	Bid Schedule	Reconstruct Driveway	SF	554	\$8,864.00	\$11,966.40	\$19,390.00	\$13,185.20	\$4,376.60	\$9,972.00	\$48,752.00	
15	Bid Schedule	Reconstruct Sidewalk	CY	47	\$28,200.00	\$29,328.00	\$39,950.00	\$41,247.20	\$21,150.00	\$32,900.00	\$75,200.00	
16	Bid Schedule	Construct 8" Curb and Gutter	LF	46	\$4,600.00	\$4,140.00	\$3,220.00	\$4,957.42	\$2,438.00	\$2,990.00	\$9,200.00	
17	Bid Schedule	Construct 6" Curb	LF	7	\$560.00	\$525.00	\$490.00	\$1,329.51	\$332.50	\$700.00	\$4,550.00	
18	Bid Schedule	Construct Curb Ramp	EA	36	\$288,000.00	\$345,600.00	\$234,000.00	\$215,308.80	\$352,800.00	\$306,000.00	\$270,000.00	
19	Bid Schedule	Construct Cross Gutter/Spandrel	SF	5554	\$138,850.00	\$133,296.00	\$111,080.00	\$116,134.14	\$111,080.00	\$111,080.00	\$222,160.00	
20	Bid Schedule	Signing and Striping	LS	1	\$30,000.00	\$24,000.00	\$50,000.00	\$66,700.00	\$52,000.00	\$55,890.00	\$55,000.00	
21	Bid Schedule	RRFB System	EA	2	\$36,000.00	\$72,000.00	\$40,000.00	\$36,488.32	\$27,200.00	\$51,400.00	\$38,000.00	
22	Bid Schedule	Field Orders	LS	1	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	
					Subtotal	\$894,763.00	\$897,000.00	\$908,200.00	\$945,987.40	\$950,989.60	\$1,125,410.00	\$1,151,477.00
					Total	\$894,763.00	\$897,000.00	\$908,200.00	\$945,987.40	\$950,989.60	\$1,125,410.00	\$1,151,477.00