



GENERAL ENGINEERING CONTRACTORS  
P.O. BOX 1898, CORONA, CA 92878-1898  
PH: (951) 273-9600 || FAX: (951) 273-9608

Date: 01/18/2021

City of Rialto Public Works Department  
335 W. Rialto Ave  
Rialto, CA 92376

Cactus Trail Improvement Project  
ATPL-5205 (031)  
City Project No. 170801

Dear Mr. Savat Khamphou, P.E.

In review of our bid, we hereby respectfully request permission to withdraw our bid from consideration due to a clerical error during our bid tabulation. We sincerely apologize for any inconvenience.

Please feel free to contact me with any questions.

Rafael Gonzalez  
Public Works Estimator

A handwritten signature in black ink, appearing to read 'Rafael Gonzalez', is written over a horizontal line. The signature is stylized with a large, sweeping initial 'R'.