

314 E 3rd Street
Perris, CA 92570
(951) 943-8803

DESCRIPTION:

PROJECT NAME: Rialto Fire Station 205 Phase 1

DATE: 8/5/2019

[illegible]

Equipment Total Cost		\$	26,867
Material Total Cost		\$	-
Subcontracts Total Cost		\$	-
Labor Total Cost		\$	46,800
Subtotal		\$	73,667
Bond	1%	\$	737
TOTAL COSTS		\$	74,404