

On Behalf of the City of Rialto



REFERENCE CHECK

FIRM SUBMITTING BID: RS Construction
PROJECT FIRM IS SUBMITTING ON:
**COMMUNITY CENTER BUILDING REHAB, BASKETBALL COURT IMPROVEMENTS
& BUD BENDER PARK SIDELINE FENCING**
CDBG PROJECT

Project No. CB1804, CB1901 & CB1902

	Reference #1	Reference #2	Reference #3
	South Gate Police Department Wellness Center Remodel Completion date: 12/2018 \$318,000	Satellite Library Tenant Improvements Completion date: 12/2017 \$228,000	Cerritos Senior Center Carpentry Work Completion date: 2/2018 \$161,000
Contact Person	City of South Gate Elias Saikaly 909-774-4070 esaikaly@sogate.org	City of Moreno Valley Angelica Davis 951-413-3741	City of Cerritos Albert Arteaga 562-8360-0311 x2024
What was your involvement on the job ?	Project Manager	Purchasing Division Manager	Project Manager
Overall Performance/Quality/Delivery ? (1-10)	10	7	8
Was the job completed on time ?	Yes	Yes	Yes
Was the job completed within budget ?	Yes	Yes	Yes
Were they looking for change orders on the job ?	No	No	No
Maintenance of the job Site/Traffic & Pedestrian control ?	Very Good	Satisfactory	Good
How was their communication ?	Very Good	Satisfactory	Good
Are you willing to work with this contractor in the future ?	Yes	Yes	Yes



BID DOCUMENT CHECK LIST

(Post bid period task list)



Project Name	COMMUNITY CENTER BLDG REHAB, BB COURT IMP, BND GENDER PARK FENCE PROJ CDBG		
Project Number	CB1804, CB1901 CB1902	Bid opening date	12/3/19
Name of Apparent low bidder	RS CONSTRUCTION		

TASK	
1. Accept bids at the City Clerk's office prior to bid deadline. City Clerk to read bids aloud & sign bid abstract.	✓
2. Post bid abstract (bid results) on the planetbids.com website.	✓
3. Prepare bid summary table, check bid totals and determine lowest responsible bidder.	✓
4. Addenda's (if any) acknowledged. <u>3</u> addenda issued.	✓
5. Bid proposal completed and signed.	✓
6. Sub-contractors list attached & Prime Contractor's participation percentage checked.	✓
7. Non-collusion Affidavit attached and signed.	✓
8. Certification of Non-Discrimination by Contractors form filled in.	✓
9. Bid bond attached and signed.	✓
10. General information sheet filled out completely and attached.	✓
11. Apparent low bidder is on Bidders List (on Planetbids.com website).	✓
12. Apparent low bidder attended the mandatory pre-bid meeting (if required).	NA
13. Prime Contractor's & subcontractor's CSLB license checked.	✓
14. Department of Industrial Relations registration proof for Contractor and all listed sub-contractors.	✓
15. References contacted & complete reference questionnaire form.	✓
16. Prime & Subcontractor(s) submitted Disclosure Form (required by persons or entities contracting with the City of Rialto).	PRIME ✓

Report any discrepancies to the Project Manager.

**COMMUNITY CENTER BUILDING REHAB, BASKETBALL COURT IMPROVEMENTS
BUD BENDER PARK FENCING CDBG PROJECT
CITY PROJECT NO. CB1804, CB1901 CB1902
BID SUMMARY**

				RS CONSTRUCTION	
Bid Item	Description	Quantity	Unit	Unit Price	Total
BID SCHEDULE A (COMMUNITY CENTER REHAB BUILDING 200 & GYM RESTROOMS)					
1	Mobilization	1	LS	\$20,000.00	\$20,000.00
1	Construct Building Improvements	1	LS	\$368,463.00	\$368,463.00
1	Hazardous Material testing allowance	1	LS	\$5,000.00	\$5,000.00
1	Hazardous Material abatement allowance	1	LS	\$140,000.00	\$140,000.00
BID SCHEDULE A TOTAL				\$533,463.00	

BID SCHEDULE B (COMMUNITY CENTER BASKETBALL COURT IMPROVEMENTS)					
1	Project Start-up	1	LS	\$7,500.00	\$7,500.00
2	Clear and Grub/Demolition	1	LS	\$8,808.00	\$8,808.00
3	On-site Utilities	1	LS	\$13,177.00	\$13,177.00
4	Site Furnishings	1	LS	\$109,163.00	\$109,163.00
5	Hardscape	1	LS	\$10,403.00	\$10,403.00
6	Irrigation & Landscape	1	LS	\$5,271.00	\$5,271.00
BID SCHEDULE B TOTAL				\$154,322.00	

**COMMUNITY CENTER BUILDING REHAB, BASKETBALL COURT IMPROVEMENTS
BUD BENDER PARK FENCING CDBG PROJECT
CITY PROJECT NO. CB1804, CB1901 CB1902
BID SUMMARY**

				RS CONSTRUCTION	
Bid Item	Description	Quantity	Unit	Unit Price	Total
BID SCHEDULE C (BUD BENDER PARK SIDELINE FENCING)					
1	Mobilization	1	LS	\$15,000.00	\$15,000.00
2	Temporary Fencing	1	LS	\$10,403.00	\$10,403.00
3	Dust/Drainage/Erosion Control Measures	1	LS	\$6,935.00	\$6,935.00
4	Existing Tree, Irrigation, Rootbarrier & D.G.	1	LS	\$1,847.00	\$1,847.00
5	Saw Cut & Remove Concrete	290	SF	\$15.92	\$4,616.80
6	Sawcut & Remove Concrete V-gutter	24	SF	\$76.96	\$1,847.04
7	Fence Post Removal	16	EA	\$505.19	\$8,083.04
8	Chainlink Fence Fabric Removal & Protection	160	LF	\$23.10	\$3,696.00
9	Protect in Place - Misc. Items	1	LS	\$3,000.00	\$3,000.00
10	Safety netting frame	1	LS	\$4,211.00	\$4,211.00
11	Cable Strung Mesh Safety netting	3,300	SF	\$1.16	\$3,828.00
12	Safety netting to restroom	815	SF	\$1.88	\$1,532.20
13	Extend Existing Fence Post	23	EA	\$167.22	\$3,846.06
14	New 20' tall fence post	16	EA	\$3,513.56	\$56,216.96
15	Rehang existing Chain Link Fabric	160	LF	\$100.46	\$16,073.60
16	Concrete paving	1,030	SF	\$27.74	\$28,572.20
17	Concrete V-Ditch	24	SF	\$69.33	\$1,663.92
18	Mowstrip 12"x6"	71	LF	\$39.07	\$2,773.97
19	Project Finalization - As Builts	1	LS	\$4,619.00	\$4,619.00
BID SCHEDULE C TOTAL				\$178,764.79	

**COMMUNITY CENTER BUILDING REHAB, BASKETBALL COURT IMPROVEMENTS
 BUD BENDER PARK FENCING CDBG PROJECT
 CITY PROJECT NO. CB1804, CB1901 CB1902
 BID SUMMARY**

				RS CONSTRUCTION	
Bid Item	Description	Quantity	Unit	Unit Price	Total
TOTAL OF BID SCHEDULE A + B + C					\$866,549.79